
 
 

 
 
 
 
 
 
 
 

बडगरा शाखा के वैकल्पिक िररसर में इलेल्रिकल और एयर कंडीशन गं 

कायों के ललए न ववदा 
TENDER FOR ELECTRICAL & AIR CONDITIONING WORKS AT 

ALTERNATE PREMISES OF BADAGARA BRANCH 

 
 

ललफाफा ENVELOPE -I 

(तक ीकी बबड TECHNICAL BID)  

 
 

प्रस्‍तुत  कर े की अंनतम तारीख  LAST DATE OF SUBMISSION :                     

5.12.2023 up to 3.00 PM   
 

 

निनिदा बैंक ऑफ बड़ौदा ,के्षत्रीय कायाालय , दूसरा तल, एस अटररया,  ईगं्लिश चचा के 

समीप,  कनु्नर रोड, काललकट – 673011, केरला, भारत के पते पर भेजें. 

 
Tender will be addressed to The Regional Head, Regional Office (Calicut), 
No 1136, Ace Atria, Second Floor, Near English Church, Kannur Road, 
Calicut-673011, Kerala, India 

 

न ववदाएं न म् ललखखत िते िर जमा की जाएंगी  Tenders will be submitted to 

the following address 
 

के्षत्रीय कायाालय / REGIONAL OFFICE, 

बैंक ऑफ़  बड़ौदा/ BANK OF BARODA, 

दूसरा तल /2ND  FLOOR,  

एस अटररया/ ACE ATRIA,  

ईगं्लिश चचा के समीप,  कनु्नर रोड, काललकट/ NEAR ENGLISH CHURCH, KANNUR 

ROAD, CALICUT 
PIN-673011, 

केरला, भारत  KERALA, INDIA. 
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M/S. SHAHID & ASSOCIATES 
2/61 – H, NEAR CENTRAL SCHOOL 

KARAPARAMBA P O - 673010 
MOB: 94470 31414 

EMAIL: V_SHAHIDBASHIR@YAHOO.CO.IN 

 
 

    
 
1                  

 
 
NAME OF THE WORK 

TENDER FOR ELECTRICAL & AIR 
CONDITIONING WORK AT 
ALTERNATE PREMISES OF 
BADAGARA BRANCH 
 

2 ESTIMATED COST Rs.11,26,290.00 + GST 
(excluding AC machines) 

2 TIME AND LAST DATE OF SUBMISSION 

OF TENDER 
5.12.2023 UP TO 3.00 PM  
 

3 PLACE & ADDRESS FOR SUBMISSION OF 

TENDER 
The Regional Head, Regional Office 
(Calicut), No 1136, Ace Atria, Second 
Floor, Near English Church, Kannur 
Road, Calicut-673011 

  
CONTACT PERSON WITH TELEPHONE NO 

AR. SHAHID BASHIR 
PH.  9447031414 
BANK BRANCH: 8714606461 
ZONAL OFFICE:0484-2867818/817 
 

 
6 

 
DATE, TIME AND PLACE OF OPENING 

OF TENDERS  

TECHNICAL BID OPENING :  
5.12.2023 AT 03:00 PM AT  
The Regional Head, Regional Office 
(Calicut), No 1136, Ace Atria, Second 
Floor, Near English Church, Kannur 
Road, Calicut-673011 
 

BIDDERS ARE REQUESTED TO BE 

PRESENT FOR TENDER OPENING 

FOR WHICH NO SEPARATE 

INFORMATION WILL BE GIVEN. 
 
ONLY TECHNCIALLY QUALIFIED 

BIDDERS WILL BE INFORMED TO JOIN 

FOR OPENING OF THEIR FINANCIL 

BID.  
 

7 EARNEST MONEY DEPOSIT (EMD) IN 

THE FOR OF DD/BC TO BE SUMITTED  

ALONG WITH TECHNICAL BID ONLY 

RS.11,262.90 DRAWN IN FAVOUR OF 

BANK OF BARODA 
REGIONAL OFFICE, CALICUT. 
 

7B ( ISD ) INITIAL SECURITY DEPOSIT 

(PAYABLE BY L1 BIDDER  AFTER  

2% OF VALUE OF THE TENDER VALUE 

INCLUDING EMD PAID BY L-1 BIDDER. 
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AWARD  OF THE WORK) 

8 RETENTION MONEY  DEDUCTIBLE IN RUNNING BILLS: 10% OF 

THE VALUE OF EACH INTERIM BILL AND 

TOTAL DEDUCTIBLE AS DETAILED IN THE 

TENDER DOCUMENT. 
 

9 TERMS OF PAYMENT OF BILLS, IF ANY. 
SPECIFY THE MINIMUM VALUE OF WORK 

FOR PAYMENT OF RUNNING ACCOUNT 

BILLS. 

INTERIM BILLS OR PERIODICAL RUNNING 

BILLS ON SATISFACTORY COMPLETION OF 

MINIMUM VALUE OF WORK OF RS 8 LAKHS 

EXCLUDING SECURITY ADVANCE ON 

MATERIALS. NO ADVANCE OR 

MOBILIZATION ADVANCE SHALL BE PAID IN 

ANY CIRCUMSTANCES.  
 

10 (PENALTY CLAUSE)LIQUIDATED 

DAMAGES 
 
 
 

 
 
 

IN CASE OF DELAY A PENALTY @ THE RATE 

OF 1% OF ESTIMATED COST PER WEEK 

SUBJECT TO A MAXIMUM OF 10% OF 

ACCEPTED CONTRACT SUM BUT NOT 

EXCEEDING THE TOTAL SECURITY 

DEPOSIT. (INITIAL PLUS RETENTION) 
WOULD BE STRICTLY IMPOSED.  
 

11 STIPULATED TIME FOR COMPLETION OF 

THE WORK/SUPPLY. 
25 DAYS  

12 VALIDITY PERIOD OF THE TENDER. THREE MONTHS FROM DATE OF OPENING 

OF FINANCIAL BID 
 

13 TAXES RATES QUOTED SHOULD INCLUDE ALL  

TAX (EXCLUDING GST) AND OTHER 

CHARGES LIKE TRANSPORTATION 

,LOADING/UNLOADING ETC.  HOWEVER 

I.T AND TDS WILL BE DEDUCTED AT 

SOURCE AS APPLICABLE. 
 

14  
ELECTRONIC PAYMENT 

 
ELECTRONIC PAYMENT SHALL BE 

PREFERRED. 
 

 

15 

 

INSURANCE OF THE WORK 

 

WITHIN -7-DAYS FROM THE DATE OF 

ACCEPTANCE OF THE WORK (CAR POLICY) 
 

 
17 
 

DATE OF COMMENCEMENT ONE WEEK FROM THE DATE OF THE 

ACCEPTANCE OF WORK ORDER  
 

 
18  

PERIOD FOR CERTIFICATION OF 

INTERIM BILLS BY THE ARCHITECT  

 
8 DAYS FROM THE DATE OF RECEIPT OF 

THE BILL BY THE ARCHITECT 

19  PERIOD OF CERTIFICATE OF FINAL 

BILL BY ARCHITECT 
15 DAYS FROM THE DATE OF RECEIPT OF 

BILL BY THE ARCHITECT. 
 

 
21 

DEFECT LIABILITY PERIOD 12 MONTHS  
 

23  
RELEASE OF INITIAL SECURITY 

AFTER SATISFACTORY COMPLETION OF 

THE WORK AND CERTIFICATION OF FINAL 
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DEPOSIT BILL 
 

 
24 

 
RELEASE OF RETENTION MONEY IN 2 

PARTS 

 
50% OF THE RETENTION AMOUNT IS 

REFUNDED ON ISSUE OF COMPLETION 

CERTIFICATE BY THE ARCHITECT, 
BALANCE 50% WILL BE REFUNDED 14 

DAYS AFTER DEFECT LIABILITY PERIOD 

PROVIDED ALL DEFECTS ARE ATTENDED 

SATISFACTORILY IN ACCORDANCE WITH 

CONTRACTOR. 
 

 
 

NOTICE INVITING TENDER 

 

PROJECT: ELECTRICAL & AIR CONDITIONING WORK AT ALTERNATE 

PREMISES OF BADAGARA BRANCH 
 

Sir/Madam,      
 
1. Sealed tenders are invited for the proposed work by the  
 
          The Regional Head, Regional Office (Calicut), No 1136, Ace Atria, 

Second Floor, Near English Church, Kannur Road, Calicut-673011 

 
2. Sealed tenders in the prescribed form on two separate envelopes should 

be addressed to the The Regional Head, Regional Office (Calicut), No 
1136, Ace Atria, Second Floor, Near English Church, Kannur Road, 
Calicut-673011  

          & should be super scribed as ELECTRICAL & AIR CONDITIONING 

WORK AT ALTERNATE PREMISES OF BADAGARA BRANCH 

             
a. ENVELOPE NO.1: TO CONTAIN CONTRACTOR’S TERMS AND CONDITIONS, 

WORK ORDERS, PERFORMANCE/COMPLETION CERTIFICATES, ALL REQUIRED 

PAPERS AS REQUIRED IN BASIC INFORMATION TECHNICAL ASSUMPTIONS 

ALONG WITH DEMAND DRAFT/BANKER’S CHEQUE FOR RS. 11,262.90 

IN FAVOR OF BANK OF BARODA, REGIONAL OFFICE, CALICUT AS 

E.M.D ISSUED DURING TENDER NOTICE PERIOD OF PERIOD FROM 15-

11.2023 TO 5.12.2023 WILL ONLY BE ACCEPTED SUBJECTED TO THE 

SUBMISSION OF THE BIDS WITHIN THE PRESCRIBED TIME OF SUBMISSION. 
 

b. Envelop No 2:  Price Bid - Tender documents along with B.O.Q 
Completed in all respect and duly signed and submitted to the The 
Regional Head, Regional Office (Calicut), No 1136, Ace Atria, 
Second Floor, Near English Church, Kannur Road, Calicut-

673011  on 5.12.2023 up to 3:00 P.M Envelope 1 will be opened 
on the 5.12.2023 at 03.30 P.M. in the presence of the Contractors 
or their repsentatives. No separate information will be given in this 
regard. Envelop No 2 may be opened at later date, which will be 
communicated to the tenderers in advance. In case of 
holidays/strikes/bands or any reason causing a holiday exactly on 
the last date of submission of offers; the last date of submission will 
be shifted to immediate next working day. EMD will strictly not to 
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be kept in Envelope 2 or else the tender will be considered as 
rejected. 

 
 
3. The tenderer must obtain for himself on his own responsibility and at 

his own expenses all the Information which may be necessary for the 
purpose of filling this tender and for entering into a Contract for the 
execution of the same and must examine the drawings and inspect the 
site of the work and acquaint himself with all local conditions and 
matters pertaining thereto. 

 
4. Each of the tender document is required to be signed by the person or 

persons submitting the tender in token of his / their having acquainted 
himself / themselves with the General Conditions etc as laid down. Any 
tender with any of the documents not signed will be rejected. 

 
5. The tender documents must be filled in English and all the entries 

must be made properly & clearly by the hand and Written in ink. If any 
of the documents are missing or un- signed, the tender shall be 

considered invalid. 
 
6. All erasures and alterations made while filling the tender must be 

attested by initial of the tenderer. Over writing of figures is not 
permitted. Failure to comply with either of these conditions will render 
the tender void. No advice or any change in rate or conditions after 
submission of the tender will be entertained. All the rates should be 
quoted both in figures and words. If on check there are differences 
between the rates given by the contractor, in words and figure or in 
amount workout by the contractor, the following procedure shall be 
followed. 

  
i) When there is a difference between the rate in figures and in words, the 

rate, which corresponds to the amount worked out by the Contractor, 
shall be taken as correct. 

 
ii) When the amount of an item is not worked out by the contractor or it 

does not correspond with the rate written either in figures or in words, 
then the rate quoted by the contractor in words shall be taken as 
correct. 

 
iii) When the rate quoted by the contractor in figures and words tallies but 

the amount is not worked out correctly, the rate quoted by the 
contractor shall be taken as correct and not the amount. 

 
7. The intending tenderer shall deposit EMD by DD / BC drawn in favour 

of Bank of Baroda, Regional Office, Calicut of Rs. 11,262.90/-  as 
the Earnest Money as guarantee of good faith, which amount shall be 
forfeited as liquidated damages in the event of any evasive/ refusal or 
delay in signing the contract. The deposit of the unsuccessful tender 
will be returned without interest immediately after a decision is taken 
regarding the award of the Contract. The Earnest Money of the 
successful tender will be adjusted towards Security Deposit. A tender 
not accompanied by Earnest Money Deposit will not be considered. No 
concession will be made to public Sector companies from Payment of 
Earnest Money Deposit.  
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8. The successful tender will have to pay as the amount of initial security 

deposit which shall be 2% of the accepted value of the tender including 
the EMD, by means of D.D in favor of the Bank of Baroda, REGIONAL 
Office CALICUT payable at CALICUT. The initial security deposit is to 
be paid by the Contractor to Bank within 14 days of intimation to him 
of the acceptance of the tender. The initial security deposit will be 
invested with the bank for the duration of the contract period i.e. 2 
months and will be refunded to the contractor with out any interest, 
after issue of the virtual completion certificate. No interest is allowed on 
the retention money. 

 
9. Retention of 10% of the value of the work done from every running bill 

will be deducted till total retention including EMD and SD paid earlier, 
is becomes 5% of the contract value, and shall be held by the Bank as 
Total Retention amount. On the Architect’s certifying to the completion 
of the work, 50% of total security deposit shall be released to the 
contractor with the final certificate of payment and the balance 
payment will be retained for a further period of TWELVE months after 

the completion certificate is issued by the Architects and agreed by the 
Bank. 

 
10. Within one week of the receipt of intimation from Architects of the 

acceptance of his / their tender, the successful tenderer shall be bound 
to implement the contract by signing an agreement in accordance with 
the Agreement and Conditions of Contract attached herewith, but the 
work order or the written acceptance by the Employer of a tender will 
constitute a binding agreement between the Employer and the person 
tendering whether such formal Contract is or not subsequently entered 
into. 

 
11. All compensation or other sums of money payable by the Contractor to 

our Clients under the terms of this contract may be deducted from the 
security Deposit, or from any sum that may be or may become due to 
the Contractor on any account whatsoever and in the event of the 
Security Deposit being reduced by reasons of any such deductions, the 
Contractor shall within 15 days of being asked to do make good in cash 
or by cheque any sum which have been deducted from his security 
deposit. 

 
12. The contractor shall arrange for the procurement of all the materials at 

site as required and directed, and store them in his godown at the site 
of construction and also bear all the expenses incurred in therewith 
payment of taxes, octroi, loading/unloading of material to the site, any 
local tax, cess etc. 

 
13. The rates quoted by the Contractor shall include all eventualities such 

as heavy rain, sudden floods etc which cause damage to the executed 
work or which may may totally wash out the work. Until the completion 
certificate is issued to the Contracts, our Clients will not be responsible 
for such damage or wash out of the construction work. 
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14.     Time is the essence of the contract. The work should be completed in 
25 days from the date of the work order issued to the contractor to 
commence the work. The successful Contractor will have to give 
CPM/PERT chart of various activities of work to be done so that the 
work gets completed within the stipulated time. The chart showing the 
item wise/location wise/floor wise progress which he (the contractor) 
intends to make to enable him to conveniently and practicably 
complete the work in all respects within the agreed time as per 
contract.  The chart will be scrutinized and approved by the Architects 
with suitable modifications, as and if necessary and the approved chart 
will then form part of the agreement, being the basis for assessment of 
progress under the relevant conditions of contract shall be submitted 
within 7 days from the date of acceptance of the tender. The chart may 
from time to time during the progress of the work be reviewed and 
modified with the approval of the Architects keeping in view the agreed 
date of completion. 

  
15. If the contractor fails to complete the work by the Scheduled date of 

completion or within any sanctioned extended time, he will have to pay 

liquidated damages at 1% of estimated amount for each week beyond 
the date that the work remains incomplete subject to maximum of 10% 
of the contract value (without extra items) as per Clause 17 of the 
General Conditions of Contract. 

 
16. The quantities contained in the Schedule are only approximate. The 

work as carried out and done will be measured up from time to time, 
for which payment will made subject to the terms and conditions of 
contract. 

 
17. The unit price shall be deemed to be fixed price. In case of extra items, 

a record of labor charges paid shall be maintained and shall be 
presented regularly to the Architects for checking. The settlement will 
be made based on figures arrived at jointly and taking unit price given 
in the contract assigned to the successful Tenderer. In case, of extra 
items where similar or comparable items are quoted in the tender, 
extra rates shall be based on tender rates. 

 
18.  Bank of Baroda, Regional Office, Calicut  do not bind themselves to 

accept the lowest or any tender and reserve to themselves the right to 
accept or reject any or all tenders either in whole or in part, without 
assigning any reason for doing so. 

  
19. No employee of the Bank is allowed to work as a Contractor for a period 

of 2 years of his / her retirement from Bank Services without previous 
permission of the Bank. This contract is liable to be cancelled, if either 
the contractor or any of his employee is found any time to be such a 
person who had not obtained the permission of Bank as aforesaid 
before submission of the tender or engagement in the contractor’s 
service. 

 
20.    The work Architect or any reference with architect may be read null and 

void in the present contract / agreement if architect is not employed in 
the project. Premises department, Bank of Baroda, Regional Office will 
act as architect if so specified.   
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PRE-QUALIFICATION CRITERIA: 

 
CONTRACTOR/AGENCY/FIRM WHO ARE DESIROUS OF TENDERING FOR ABOVE 

WORK AND FULFILLS FOLLOWING MINIMUM REQUIREMENTS ONLY NEED TO 

APPLY  
 
                                                          
                                                                     

i. a) The contractors/Firms should have carried out a minimum of 3 
works of similar nature successfully completed, each work valued 
at not less than Rs.4.50 lakhs during the last 7 years ending as on 
31st March, 2023. 

OR 
ii. (b) 2 works of similar nature successfully completed valued at an 

amount not   less than Rs. 5.63 lakhs during the past seven years 
ending as on 31st March, 2023. 

 

                                                 OR 
iii. (c) One work of similar nature successfully completed of value not less 

than Rs.9.01 lakhs during the last seven years ending as on 31st 
March, 2023. 

The average annual turnover of the contractor during the last three 
year ending 31st March 2023 should not be less than Rs.3.37 lakhs  

 
In addition to above, for electrical works the Contractor should hold valid 

license from the appropriate statutory authority for carrying electrical works 

as per the existing laws of the concerned electricity board/Municipal 

Corporation/Panchayat, as the case may be. 

*Similar Job: Interior, electrical & allied works of banks/commercial / 
administrative / Institutional buildings. 

 

The agency bidding for this job should have full-fledged office preferably in 
Kerala and expertise in construction field,  

The firm should have sufficient number of experienced personnel, technical 
know-how, and other resources for the completion of subject work. 

 
1. APPLICATIONS BY THOSE FIRMS WHO DO NOT SUBMIT PERFORMANCE 

CERTIFICATES/COMPLETION CERTIFICATE & WORK ORDERS FROM THEIR 

PREVIOUS EMPLOYERS / CLIENTS ARE LIABLE FOR REJECTION .For 
certificates, the issuing authority shall not be less than an Executive In 
charge. 
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2. BIDDERS ON WHOM BANK HAS IMPOSED PENALTY FOR THEIR 
PREVIOUS WORKS IN LAST ONE YEAR ARE NOT ELIGIBLE TO 
APPLY. THOSE TENDERS WILL BE REJECTED WITHOUT ANY 
INTIMATION. 

 
 

Basic Information 

1 Name of the applicant / Organization  

 
 

 

Address of the Registered Office 

 
 

 

 

 

Address of office in preferably in Kerala. 

 
 
 

 

(With Phone Nos Fax Nos & Email ID & 
Contact Person) 

         

 

 

 

 

 

 

 

 

                                                       

2 Year of establishment 

 

 

 

 

3 Type of the organization (Whether sole 
proprietorship, Partnership, Private Ltd. 
or Ltd. Co. etc.) 

 
 

(Enclose certified copies of documents as 
evidence) 

 

4 Name & qualification of the Proprietor / 
Partners / Directors of the Organization 
/ Firm 
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a) 

 
 

b) 

 
 

c) 

 
 

enclose certified copies of document as 
evidence 

5 Whether registered with Government / 
Semi – Government / Municipal 

Authorities of any other Public 
Organization and if so, in which class 
and since when? (Enclose certified copies 
of document as evidence) 

 

6 No. of years of experience in the field and 
details of work in any other field. 

 
 
 

Whether ISO certified, furnish the 
details. 

 

7 Area of business activities other than 
construction, if any, and place of 
business. 

 
 
 

 

8 Address of business activities other than 
construction if any, and place of 
business 

 
 
 
 
 

 

9 Address of the registered/office through 
which the proposed work of the Bank will 
be handled and the Name & Designation 
of officer in charge.  
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(ENCLOSE ADDRESS PROOF) 
 

 Work Completion Details 

 a. Three similar completed works 
each costing not less than Rs.4.50 
Lakhs 

                     OR 

 

 

b. Two similar completed works each   
costing not less than Rs.5.63 Lakhs  

OR 

 

 

c. One similar completed work 

 costing not less than Rs.9.01 Lakhs. 

 

 

 

 

 

(Enclose work completion certificate from 
client)  

 

 

 

 

 

 
 
 
 

 

11 [a] Yearly turnover of the organization 
during last 3 years (year wise) and 
furnish audited balance sheet and Profit 
& Loss A/c (Audited) for the last –3- 
years. 

[b]   Committed turnover in 

               2019 -  2020 

          2020 – 2021 
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          2021 – 2022 

          2022– 2023 

13 Enclose copy of latest income tax 
clearance certificate (last 3 years) 

 

(ENCLOSE COPY) 

Yes/No 

 
 

14 PAN No. 

 

(ENCLOSE COPY PAN CARD) 

 

 
 

15 GST No. 

 

(ENCLOSE COPY OF REGISTRATION) 

 

 
 

16 Other infrastructural information to be 
used/ referred for this project (Proforma-
4) 

List of available plants, machineries 
equipments etc. 

 

 
 
 
 
 
 
 
 
 
 

17 Furnish the names of –3- responsible 
persons along with their designation, 
address, Tel.No., etc., for whose 
organization, you have completed the 
above mentioned jobs and who will be in 
a position to certify about the 
performance of your organization. 

1. 

 

 
 
 

2. 

 

 

 

3. 

 

18 Whether any Civil Suit / litigation arisen 
in contracts executed / being executed 
during the last 10 years.  If yes, please 
furnish the name of the project, 
employer, Nature of work, Contract 
value, work order and brief details of 
litigation. (Proforma-5) 

Attach a separate sheet if required. 
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Give name of court, place, and status of 
pending litigation. 

 

19 Information relating to whether any 
litigation is pending before any Arbitrator 
for adjudication of any litigation or else 
any litigation was disposed off during the 
last ten years by an arbitrator.  If so, the 
details of such litigation are required to 
be submitted. 

 

20 No. of supplementary sheets attached for 
Part – II 

 

 

 

NOTE:    Attach extra sheets with Sr. No if the space found less.                    
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LIST OF SIMILAR PROJECTS EXECUTED OF BY THE 
CONTRACTOR/FIRM DURING THE LAST 7 YEARS ENDING AS ON  31st 
MARCH, 2023 

 

 

 

Notes:  

Information has to be filled up specifically in this format.   

Date shall be reckoned from the date of advertisement of the notice in news 

papers. 

For certificates, the issuing authority shall not be less than an Executive In 
charge.  

Performance/Completion certificates will necessarily be submitted along with 
Work Orders. 

 

 

 

 

 

 

Sl 
No 

Name 
of 
work/ 
project 
with 
addres
s. 

Name & 
full 
postal 
address 
of the 
owner.  
Specify 

Contrac
t 
Amount 
(Rs.) 

Stipulate
d time of 
completio
n (Years) 

Actual 
time of 
completio
n (years) 

Any other 
relevant 
information
. 

Actual 
amount of 
the Project, 
if increased, 
give 
reasons. 

Enclose clients 
certificate for 
satisfactory 
completion. 

1 2 3 4 5 6 7 8 
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LIST OF IMPORTANT WORKS OF SIMILAR NATURE ON HAND  

Note:- 

Information has to be filled up specifically in this format 

 

 

 

 

 

Sl no Name of 
work/ 
project 
with 
address 

Name & full 
postal address 
of the owner.  
Specify 
whether Govt. 
under taking  
along with 
name, address 
and contact 
nos. of –2- 
persons 
(Engineers or 
top officials of 
the 
organization) 

Contract 
Amount (Rs.) 
(for 
construction 
work only) 
with copy of 
Work Order & 
completion 
certificate 
from project 
in- charge. 

Stipulat
ed time 
of 
completi
on 
(Years) 

Present 
status of 
the 
project 

Any 
other 
relevant 
informati
on 

1 2 3 4 5 6 7 
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    GENERAL INSTUCTIONS / CONDITIONS TO THE TENDERERS 

 
1. TENDERS ARE HEREBY INVITED ON BEHALF OF BANK OF BARODA FOR 

ELECTRICAL & AIR CONDITIONING WORKS AT ALTERNATE PREMISES 

OF BADAGARA BRANCH 
  

2. THE TENDERS IN TWO ENVELOPS SUPER SCRIBED ON BOTH ENVELOPES 

(TECHNICAL BID-ENVELOPE-1 & FINANCIAL BID ENVELPOE-2)WITH TENDER FOR 

ELECTRICAL & AIR CONDITIONING WORKS AT ALTERNATE PREMISES OF 

BADAGARA BRANCH WHICH SHOULD ALWAYS BE PLACED IN SEALED COVER, 
WITH THE NAME OF THE PROJECT WRITTEN ON THE ENVELOPES ADDRESSED TO 

THE   
 

The Regional Head, Regional Office (Calicut), No 1136, Ace Atria, 
Second Floor, Near English Church, Kannur Road, Calicut-673011 
 
WILL BE SUBMITTED TO THE  
 
The Regional Head, Regional Office (Calicut), No 1136, Ace Atria, 

Second Floor, Near English Church, Kannur Road, Calicut-673011, 

KERALA, INDIA ON  5.12.2023 up to 3:00 P.M.  

 
(I)ENVELOPE–I CONTAINING CONTRACTOR’S TERMS AND CONDITIONS, WORK 

ORDERS, PERFORMANCE/COMPLETION CERTIFICATES, ALL REQUIRED PAPERS 

AS REQUIRED IN BASIC INFORMATION TECHNICAL ASSUMPTIONS ALONG WITH 

DEMAND DRAFT/BC (EMD) FOR RS.11,262.90 IN FAVOR OF BANK OF 

BARODA, REGIONAL OFFICE CALICUT AS EMD .TENDER WILL BE OPENED 

AT THE REGIONAL OFFICE, CALICUT ON 5.12.2023 AT 03.30 P.M.  
 
(II)ENVELOPE–II containing priced bid – To contain Architects tender 
documents along with bill of quantities will be opened after evaluation 
of technical bid.  

 
    3. The contractor should quote in figures as well as in words the rate, and 

amount tendered by them. The amount for each item should be worked 
out and requisite total given in English Language only. 

 
The EMD of the contractor whose tender is accepted, shall be forfeited 
in full in case he does not remit the initial security deposit within the 
stipulated period or start the work by the stipulated date mentioned in 
the work order 

 
    4. The acceptance of the tender will rest with the Bank of Baroda, which 

does bind itself to accept the lowest tender, and reserves to it self the 
authority to reject any or all of the tenders in which any of the 
prescribed conditions are fulfilled or are incomplete in any respect or 
liable to be rejected. 
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   5. The bank reserves the right to accept the tender in full or in part and 
the tenderer shall have no claim for revision of rates or other conditions 
if his tender is accepted in parts. 

 
  6. Canvassing in connection with tenders is strictly prohibited and the 

tender submitted by the contractors who resort to canvassing will be 
liable to rejection 

 
 7. All rates shall be quoted on the proper from of the tender along before 

quoting the rates the rates the tender shall have to read and 
understand the various clauses mentioned in general conditions and 
special conditions of this contract along with drawings and 
specifications. 

 
 8.   Bills of quantities in in respect of each work and a specification 

accompany this tender notice.  The tenderers must use only the form 
issued by the Architects to fill in the rate.  The Bills of quantities are 
liable to alternations by omission, deduction or addition at the 
discretion of the Bank/Architects.  Each tender should contain not 

only the rates but also the value of each item of work entered in a 
separate column and all the items should be totaled up in order to 
show the aggregate value of the entire tender. 

 
9.      In the event of the tender submitted by a Partnership firm, it must be 

signed separately by each member thereof, or in the event of the 
absence of any partner, it must be signed on his behalf by a person 
holding a power of attorney authorizing him to do so; such power of 
attorney shall be produced with the tender and it must disclose that 
the firm is registered under the Indian Partnership Act and a copy of 
the Partnership deed should be attached. In the case of Proprietary 
concern, the Sole Proprietor should sign.In the case of Limited Co., the 
Managing Director or any other Director authorized to sign, with name 
and addressed and designations of all Directors and seal of the 
Company supported by a resolution of the Company. 

 
10. The tenderer shall also inspect and examine the site and its 

surroundings and shall satisfy himself before submitting his tender as 
to the nature of the ground and subsoil (so far as practicable) the form 
and nature of the site, the quantities and nature of work and materials 
necessary for the completion of the works and the means of access to 
the site, the accommodation how may require and in general shall 
himself obtain all necessary information as to rights contingencies and 
other circumstances which may influence or affect his tender and the 
Employer makes no assurance or representation to the tenderer in this 
behalf. 

 
11. Errors in the bills of quantities shall be dealt with in the following 

manner: 
                                                                         

 

a)   When there is a difference between the rates in figures and in words, 
the rates, which correspond to the amounts worked out by the 
contractor, shall be taken as correct. 
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b)    When the amount of an item is not worked out by the contractor or it 
does not correspond with the rate written either in figures or in words, 
then the rate quoted by the contractors in words shall be taken as 
correct. 

 
 

c)    When the rate quoted by the contractor in figures and in words tallies 
but the amount is not worked out correctly, the rate quoted by the 
contractor shall be taken as correct and not the amount. 
 

d)    In case the contractor has not quoted both rate and amount for any 
items, then the maximum of the quotes for that item by other bidders 
shall be taken for assessing the value of his tender. Further, in case 
he is awarded the work, the rate for the said item shall be payable as 
per the lowest rate quoted by other bidders. 

 
e)   The tenderer whose tender is accepted shall not be entitled to make 

any claim for increase in the rates quoted and  accepted excepting in 
pursuance of any specific provision in the contract for such and then 

only in terms of that specific provision or to make any representation 
on the ground that he was supplied with any information or given any 
promise or guarantee of any sort, by the employer his agents and 
servants, the Architects or their representatives or any other persons, 
unless such information, promise or guarantee is furnished to the 
tenderer in advance of the date of receipt of tenders and in writing 
under proper authority. 
 

f)    The work is to be carried out generally in accordance with I.E. Rules 
and Regulation the Local P.W.D. or C.P.W.D. specifications as the case 
may be and the I.S.S. in addition to the Architects' specifications, if 
any, forming part of the tender documents. 

 

12. Electrical Installation shall comply in all respect with the requirements 

of the Indian Electricity Act 1916 as amended from time to time and 

the Indian Electricity Rules currently in force. 

 

13. The materials to be used in electrical installations shall be of approved 

make and     shall conform generally to the relevant Indian Standard 

Specifications. 

 

14. On completion of the work the contractor shall furnish three sets of 

wiring diagrams and of conduit layout as executed in the installation.  

He shall also furnish a test certificate and guarantee in the standard 

form as prescribed by the Employer. 

 

15. In the case of any class of work for which there is no specification in 

the said I.E. Rules and Regulations or Local P.W.D. specifications, the 

said Highways Manuals/specifications, the said regulations and rules, 

CPWD specifications and the I.S.S. or in the said Architects' 

specifications forming part of the tender documents or in case there is 
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a variation, such work shall be carried out in all respects in accordance 

with the instructions and requirements of the Architects. 

 

16. The work shall be carried out under the directions and supervision of 

the officials of the Employer and Architects and subject to the approval 

in all respects by the Employer and Architects. 

 

17. On acceptance of the tender the Contractor shall in writing and at once 

inform the Employer and the Architects the names of his accredited 

representative (specifications) who will be responsible to take 

instructions from the Architects/Employer. The Contractor will be 

required to insure by CAR policy the work and keep it insured until one 

month after the date of taking over the works/installations by the 

Employer or otherwise in terms of the contract against loss or damage 

by fire and other usual risks other than the risks excepted in terms of 

the contract with the General Insurance Corporation of India or its 

subsidiaries. This CAR policy will be required to submit to bank within 

-7days from the date of acceptance of work order. 

 

18. In carrying out the work the contractor shall comply with the 

provisions of the safety code, annexed to these papers. The tenderer 

shall comply with all provisions of laws including workmen's     

compensation Act, contract labour (Regulation & Arbitration) Act etc.  If 

the Employer is made liable to pay any sum of money or incur any 

liability as a consequence of no performance or omission or 

commission on the part of the Contractor, the Employer is entitled to 

recover the same from the contractor or adjust against any money due 

to the Contractor. 

 
       On acceptance of the tender, the name of the accredited 

representative (s) of the Contractor who would be responsible for taking 
instructions from the Employer/ Architects shall be communicated to 
the Employer 

 

 
 

GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the 
schedule of quantities and in the specifications and conditions laid down 
herein after and the drawings, the work shall be carried out as per standard 
specifications and under the direction of the Employer / Architect 
 
1. INTERPRETATIONS 

      
In constructing these conditions and the specifications schedule of quantities 
and contract agreement, the following words shall have the meaning herein 
assigned to them except where the subject or contract otherwise required. 
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a. ‘Employer’ shall mean The Regional Head, Regional Office (Calicut), No 
1136, Ace Atria, Second Floor, Near English Church, Kannur Road, 
Calicut-673011. And   any of its Employer/ Representatives authorized on 
their behalf. 
 
b. ‘Contractor’ shall mean  
 And shall include his / their heirs, legal representatives, assignees and        
successors. 
 
c. ‘Site’ shall mean the lands and other places as shown bounded red on 

the site plan, on which the works are to be provided by the Employer or 
Architect for the purpose of the contract. 

 
d. ‘Site Engineer/Supervisor’ shall mean any other engineer/skilled 

experienced person appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to act as 
Engineer for the purpose of the Contract in The place of the said. 

 
e. ‘Employer’s Representatives’ shall mean any site Engineer or any 

clerk of works appointed from time to time by the Employer to perform 
the duties set forth in Clause 27 hereof whose authority shall be 
notified in writing to the Architects and Contractor by the EMPLOYER. 

 
f. ‘Drawings’ shall mean the drawings referred to in the specifications 

and any modifications of such drawings approved in writing by the 
Architect and such other drawings as any from time to time during the 
execution of work be furnished or approved in writing of the Architect 
and Employer 

 
The Contractor shall ask in writing for all clarifications on matters occurring 
any where in drawings, specifications and schedule of quantities or to 
additional instructions at least 10 days ahead from the time when it is 
required for implementation. So that Employer / Architect may be able to give 
decisions hereon. 
 
h. ‘Works’ shall mean the works to be executed in accordance with the 

contract specifications and schedule of quantities. 
 
i. ‘Act of insolvency’ shall mean any Act of Insolvency as defined by the 

Presidency Towns Insolvency Act or the Provincial Insolvency Act or 
any act amending such original. 

 
j. ‘Contract’ shall mean the Articles of Agreement, the general conditions 

special conditions, the appendix, the schedule of quantities, 
specifications and drawings attached here to and duly signed.  

 
k. ‘The Schedule of Quantities’ shall mean the schedule of quantities as 

specified and forming part of this contract. 
 
l. ‘Priced schedule of Quantities’ shall mean the schedule of quantities 

duly priced with the accepted quoted rates of the contractor. 
 
m. ‘Contract Price’ shall mean the sum named in the Tender subject to 

such additions thereto or deductions their from as may be made under 
the provisions hereafter contained. 
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n. ‘Notice in Writing’ or written notice shall mean a notice in writing, 
type or printed characters sent (unless delivered personally or 
otherwise provided to have been received) by registered post to the last 
known private or business address or registered office of the addressee 
and shall be deemed to have been received when in the ordinary course 
of post it would have been delivered. 

 
o. ‘Net Prices’ any arriving at the Contract amount the Contractor shall 

have added to or deducted from the total of the items if the Tender any 
sum, either as a percentage or otherwise, then the next price of any 
item in the tender shall be the sum arrived at by adding to or deducting 
from the actual figure appearing in the tender as the price of that item 
a similar percentage or proportionate sum. Providing always that in 
determining the percentage or proportion of the sum so added or 
deducted by the contractor, the total amount of any Prime Cost items 
and provisional sums of money shall be deducted from the total 
amount of the Tender. The expression ‘net rates’ or ‘net prices’ when 
used with reference to the contract or account shall be hold to mean 
rates or prices so arrived it. 

 
p. ‘Actual Completion’ shall mean the building is in the opinion of the 

Architect and Employer fit for occupation. 
q. Words importing persons include firms and corporations. Words 

importing the singular only, also include the plural and vice verse 
where the Context requires. 

 
 
2. SCOPE OF CONTRACT: 
 

The scope of work covers supply, manufacture, installation testing and 

commissioning of Furnishing work, Electrical Installation work ,Ac 

work at alternate premises of Bank of Baroda Zonal  Office Ernakulum  

in accordance with the drawings, specifications etc. prepared by. Banks 

Architects and under the direction and to the satisfaction of Architects 

and Banks Engineer. In regard to: 

 
a. The contractor has to make his own arrangement for movement of his 

men and materials to the required site/floor of the premises (working 

areas) at his own cost. All types of safety measures will be taken by the 
contractor.  

 
b.      The variations or modifications of the designs, quality of works or the   
          additions or  omission or substitution of any work. 
 
c Any discrepancy in the drawings or between the schedule of quantities 

and / or drawings and / or specifications. 
 
d.  The removal from the site of any defective material brought thereon by        
          the Contractor and the substitution of any other material thereof. 
 
e. The demolition removal and / or re-execution of any work executed by 

the contractor/s. 
 
f. The dismissal from the works any person employed thereupon. 
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g. The opening-up for inspection of any work covered –up. 
 
h. The rectification and making good of any defect under clauses 

hereinafter mentioned and those arising during the maintenance period 
(retention period). 

  
 The Contractor shall forthwith comply and fully execute any work 

comprised in such Architect’s Inspections provided always that 
instructions directions and explanations given to the Contractor or his 
representative upon the works by the Architect shall, if involving a 
variation, be confirmed in writing by the Contractor within 7 days and 
if not dissented from in writing within 7 days by the Architect, shall be 
deemed to be the Architect’s instructions within the scope of contract. 

 
 If compliance with the Architect’s instructions as aforesaid involved 

work and /or expense and /or loss beyond that contemplated by the 
contract, then unless the same were issued owing to some branch of 
his Contract by the contractor’s, the Employer shall pay to the 

Contractor on the Architect’s Certificate, the price if the said work (as 
on extra to be valued as herein after provided) and/or expenses and /or 
loss. 

 
 The Contractor shall set up a field laboratory with necessary 

equipments for day to day testing of materials like grading of course 
and fine aggregates, silt content and bulkage of sand etc. 

  
 Regarding all factory made products for which ISI marked products are 

available, only products bearing ISI marking shall be used in the work. 
 
3.  CONTRACTOR TO VISIT THE SITE: 

 
 Each tenderer must before submitting his tender, visit the site of 
works so as to examine the physical site conditions and prices, 
availability and quality of materials according to specifications, drawing 
and Schedule of Conditions of contract, as all clauses therein 
contained are intended to be strictly enforced and the tenderer must 
include in his tender for all the provisions therein contained and for all 
contingencies which may arise. Employer makes no assurance or 
representation to the tenderer in this behalf. No extra claim regarding 
non-availability of materials or charges in the price will be entertained 
or extra allowed on that account at any stage. 

 
TENDERS: 

 
The entire set of tender paper issued to the tenderer should be submitted fully 
priced and also signed on the last page together with initials on every page. 
Initial / signature will indicate the acceptance of the tender papers by the 
tenderer. 
 
The schedule of quantities shall be filled in as follows: 

 
i. The ‘Rate’ column to be legibly filled in ink in English, figures and 

English words. 
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ii. Amount column to be filled in for such item and the amount for each 
sub bead and detailed in the Schedule of Quantities. 

iii. All corrections are to be initialed. 
iv. The ‘Rate column’ for alternative items shall be filled up. 
v. The ‘Amount’ column for alternative items of which the quantities are 

not mentioned shall not be filled up. 
 

No modifications, writings or corrections can be made in the tender papers by 
the tenderer, but may at his option after his comments or modifications in a 
separate sheet of paper attached to the original tender papers. 

 
The Employer reserves the right to reject the lowest or any tender and also to 
discharge any or all of the tenders for each section or to split up and 
distribute any item of work to any specialist firm or firms, without assigning 
any reason. 

 
The tenderers should note that the tender is strictly on the item rate basis 
and their attention is drawn to the fact that the rates for each and every item 
should be correct, workable and self-supporting. If called upon by the 

Employer / architect detailed analysis of any or all the rates shall be 
submitted. The Employer / Architects shall not be bound to recognize the 
contractor’s analysis. The works will be paid for as ‘measured work’ on the 
basis of actual work done and not as ‘lumpsum ‘contract. 

 
All items of work described in the schedule of quantities are to be designed 
and paid as complete works and details including preparatory furnishing 
works involved, directly, related to and reasonably detectable from the 
drawings, specifications and schedule of quantities and no further extra 
charges will be allowed in this connection. In the case of lumpsum charges in 
the tender in respect of any item of works, the payment of such items of work 
will be made for the actual work done on the basis of lumpsum charges as will 
be assessed to be payable by the Employer/Architect. 

 
The employer has power to add to, omit from work as shown in drawings or 
described in specifications or included in schedule of quantities and intimate 
the same in writing but no addition, omission or variation shall be made by 
the Contractor without authorization from the Employer. No variation shall 
vitiate the contract. 

 
The tender shall note that the tender shall remain open for consideration for a 
period of 90 days from the date of opening of the financial bids. 
 
 
5.         AGREEMENT: 

 
The successful Contractor shall be required to enter into an agreement in 
accordance with the Draft Agreement and Schedule of Conditions within 14 
days from the date of work order whichever is earlier. The Contractor shall 
pay for all stamps and legal expenses incidental thereto. However, the written 
acceptance by the Employer, of the tender will constitute as a binding 
contract between the Employer and Contractor, whose tender has been 
accepted, whether such final agreement is or is not subsequently executed.   
 
6.         OPENING UP WORKS: 
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The Contractor shall notify the Architect in writing immediately, the trenches 
or excavation as shown on the drawings are get ready or as soon as any 
ground is cut into which, from unexpected causes appears to need immediate 
attention, after notifying the Architect, he shall await instructions which shall 
within seven days of receipt of such notices, if the Contractor put in any parts 
of the foundations before he has so notified the Architect and received 
instructions, shall be liable to reinstate all work that may subsequently be, at 
any time, damaged on account of any defect or insufficiency of the 
foundations. The Contractor shall at the request of the Architect, within such 
time as the Architect so desires, open for inspection any other work, and 
should the Contractor refuse or neglect, to comply with such request, the 
Employer, through the Architect may comply other workmen to open up the 
same. If the said work has been covered up in contravention of the Architect’s 
instructions, or if, on being opened up, it be found in accordance with the 
drawings and specifications, or the instructions of the Architect, the expenses 
of such other workmen shall be borne by and recoverable or which may 
become due to the contractor. If the works has not been covered up in 
contravention of such instructions, then the expenses aforesaid shall be done 
by the Employer and be added to or the Contract sum, provided always that 

in the case of foundations or of any other urgent work so opened up and 
requiring immediate attention, the Architect shall within seven days after 
receipt of the written notice from the Contractor that the work has been 
opened, make or cause the inspection thereof to be made, and at the 
expiration of such time if such inspection shall not have been made, the 
Contractor may cover the same and shall not be required to open it up again, 
except expenses of Employer. 
 
7.            AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

 
The Contractor shall confirm to the provisions of the statutes relating to the 
works, and so to the regulation and bylaws of any local authority, and of any 
water, lighting and other companies or authorities with whose systems the 
structures are proposed to be connected and shall before making any 
variation from the drawings or specifications, that may be necessitated by so 
conforming given to the Architect’s written notice, specifying the variations 
proposed to be made and the reason for making it apply for instruction 
thereon. In case, the Contractor shall not within the 10 days receive such 
instruction, he shall proceed with the work conforming with the provisions, 
regulations or bylaws in questions. 

 
The Contractor shall bring to the attention of the Architect all notices required 
by the said acts, regulations or bylaws to be given to any Authority, and pay 
to such authority or to any Public Officer all fees that may be properly 
chargeable in respect of the works, and lodge the receipts with the Architect / 
Employer. 
 
The Contractor shall identify the Employer against all claims in respect of 
patent rights, designs, trade marks or name or the protected rights in respect 
of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all 
claims, demands, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. The Contractor shall 
defend all actions arising from such claims, unless he has informed the 
Architects, before any such infringement and received their permission to 
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proceed and shall himself pay all royalties, license fees, damages, coat and 
charges of all and every sort that may be legally incurred in respect thereof. 
 
 

 
8.         TAXES AND DUTIES: 
 
All works shall be measured net as finished and the rates quoted by the 
Contractors shall include for all cuttings, waste, breakages, etc.  Tenderer 
must include in their rates, , any local tax, Excise loading/unloading of 
material at site,  Octroi and other tax and duty levied by the Central 
Government or any State Government or Local Authority, if applicable but 
excluding GST.  The rates quoted shall be firm till the completion of the 
entire work and no variation of rates will be entertained. The various statutory 
tax deductions implemented by the state and central government from time to 
time shall also be affected in the respective running bills. Electricity 
consumption charges as per the K.M.R.L. tariff should be borne by the 
contractor based on the actual consumption. No extra claim on this account 
will in any case be entertained. 

 
9.        NOTICES AND STATUTORY REGULATIONS:  
 
The Contractor shall give all notices and pay all fees and shall comply all Acts 
and Regulations for the successful completion of the contract works. The 
whole of the work including sanitation and electrical is to be complied with as 
per the requirements and bylaws of the relevant statutory authorities 
including contract labor (Regulation and Abolition) Act 1970. 
 
10.          PRIME COST AND PROVISIONAL SUMS: 
 
a.Where ‘Prime Cost’ (P.C) prices or provisional sums of money are provided 
for any goods or works in the specifications or Schedule of Quantities, the 
same are exclusive of any trade discount, or allowances, discount for cash, or 
profit which the Contractor may require and or carriage and fixing. 

 
b. All goods or work for which prime cost prices or provisional sums of 
money are provided may be selected or ordered from any manufactures or 
firms, at the discretion of the Architect or the Employer. The Employer 
reserves to himself the right of paying directly for any such goods or work and 
the Architect may deduct the said prices or sums from the amount of the 
contract. Should any goods or works for which prime costs or provisional 
sums are provided or portions of some be not required, such prices are sums 
together with the profits allow for such additional amount as the Contractor 
may have allowed for carriage and fixing will be deducted in full from the 
amount of the Contract. Whether the goods be ordered by the Contractor or 
otherwise the Contractor shall, at his own cost fix the same, if called upon to 
do so, and the Contractor shall also receive and sign for such goods and be 
responsible for their safe custody as and from the date of their delivery upon 
the works. 

 
c. In cases in which provisional quantities of materials are contained in 
the contract, the Contractor shall provide such materials to such amounts or 
to greater or lesser amounts, as the Architect shall direct in writing at the net 
rates at which he shall have priced such items in his Schedule of Quantities. 
Should however, any such items be omitted, which omissions shall be at the 
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Architect’s decretion, no profit on such items shall be allowed to the 
contractor. 

 
d. No prime cost sum or sums (or any portion thereof) shall be included in 
any certificate for payment to the Contractor until the receipted accounts 
relating to them have been produced by the Contractor to the Architect. Such 
accounts shall show all discounts and any sum or sums in respect of such 
discounts shall be treated as a trade discount. Provided always, that should 
the Contractor in lieu of producing such receipted accounts, request the 
Architect in writing to issue a certificate on the Employer for such sum or 
sums due either on account or in settlement to a sub-Contractor direct, the 
Architect shall, upon satisfying himself that the sub-contractor, at the 
settlement of accounts and any profit or sum to which the Contractors 
properly entitles, in respect of such sub-contract, and which is in conformity 
with the terms of Contract as through of such certificates, to the sub-
Contractor had been included in a certificate drawn in favour of the 
Contractor. 

 
e. If the Contractor neither produces the receipt nor gives to the Architect 

to issue a Certificate in favour of such sub-Contractor direct, the Architect 
may upon giving the contactor ‘SEVEN DAYS NOTICE’ in writing of his 
intentions to do so, issue to the sub-Contractor such certificate direct to the 
Employer and obtain a receipt from the sub-Contractor which receipt shall be 
deemed a discharge for the amount of such certificates as through given by 
the contract. In such event, the Contractor shall not be allowed any profit he 
may have added in the Schedule of Quantities upon such sub-contract. 

 
f. The exercise of the option before referred to by the Contractor and the 
issue of Certificates, as before described to sub-Contractor direct of 
certificates by the Architect, shall not however relieve the Contractor from any 
of the liabilities in respect of insufficient, faulty or incomplete work of the sub-
Contractor for which he may liable under the terms of the Contract. 
 
11. SCHEDULE OF QUANTITIES & SUFFICIENCY OF SCHDULE OF 
QUANTITIES: 
 
The Schedule of Quantities unless otherwise stated shall be deemed to have 
been prepared In accordance with the Standard Procedure of the Architects 
shall be considered to be approximate and no liability shall attach to the 
Architect for any error may be discovered therein. The Employer reserves the 
right to execute only a part or the whole or any excess thereof without 
assigning any reason therefore.   

 
The Contractor shall be deemed to have satisfied himself before tendering to 
the correctness and sufficiency of his tender for the works and of the prices 
stated in the Schedule of Quantities and /or the Schedule of Rates and Prices, 
which rates and prices shall cover all things necessary for the completion of 
the works. 
 
12.   OTHER PERSONS ENGAGED BY THE EMPLOYER: 
 
The Employer reserves the right to use the premises and may portions of the 
site for the execution of any work not included in the contract which he may 
desires to have carried out by other persons, and the contractors is to allow 
all reasonable facilities for the execution such work, but is not required to 
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provided any plant or materials for the execution of such work, except by 
special arrangement with the Employer. (Such work shall be carried out in 
such a manner as not to impede the progress of the works included in the 
contract, and the Contractor shall not be responsible for any damage or delay 
which may happen to or be occasioned by such work) 
 
13.       EARNEST MONEY DEPOSIT & SECURITY DEPOSIT: 
 
The tenderer will have to deposit an amount of Rs.11,262.90 In the form of 
Bank Demand draft/Banker’s Cheque only drawn in favour of Bank of 
Baroda , Regional Office, Calicut,  at the time of submission of tender as an 
Earnest Money. The Employer is not liable to pay interest on the Earnest 
Money. The earnest money of unsuccessful tenderer will be refunded without 
any interest soon after the decision to award the work is taken or after the 
expiry of the validity period of the tender. 
 
The successful tenderer to whom the contract is awarded will have to deposit 
as initial security deposit a further sum to make up 2% of the value of the 
accepted tender including the earnest money. The initial security deposit will 

have to make within 7days from the date of acceptance of the tender, failing 
which the Employer at his discretion may revoke the letter of acceptance and 
forfeit the earnest money deposit furnished along with the tender. The initial 
security deposit will be held by the Employer for the duration of the contract 
period it shall be refunded to the Contractor without any interest within 14 
days after the issue of certificate of work completion. 

 
Apart from the initial security deposit made as above retention money 
shall be deducted from progressive running bills @ 10% of the gross value 
of each running bill as per the following: till total retention amount will 
be 5% of contract value. 50% of the retention money shall be released 
with final certificate of payment after removing all his material, 
equipment, labour force, temporary sheds/ store from the site. 

 
Balance retention money shall be released 14 days after completion of the 
defects liability period of one year from the date of work completion. 
 

 
14.     CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 
The Contractor shall provide everything necessary for the proper execution of 
works according to the true intent and meaning of the drawings, 
specifications and Schedule of Quantities taken together whether the same 
may or may not be particularly shown or described there in provided that the 
same can be referred there from and if the Contractor finds any discrepancy 
in the drawings or between the drawings, specifications and Schedule of 
Quantities, he shall immediately refer the same in writing to the architect, 
who shall decide which shall be followed and his decisions shall be final and 
binding on all parties.  

 
The Contractor shall provide for himself fresh water and electricity for the 
carrying out of the work at his own cost. The Employer shall charge the 
Contractor for his own unrented ground and shall on no account be 
responsible for the expense incurred by the Contractor for hired ground. If 
water from any source other than Municipal main is to be used for 
construction the same shall be tested at the contractors cost and a report 



ELECTRICAL & AIR CONDITIONING WORKS OF ALTERNATE PREMISES OF BADAGARA BRANCH 

                                                                                    SEAL WITH SIGNATURE OF THE BIDDER 

 
28 

submitted to the Architect for his approval, before such water is used for the 
works.   

 
 

The Contractor shall supply, fix and maintain at his cost, during the 
execution of any works, all the necessary centering, scaffolding, staging, 
timbering, strutting, shoring, pumping, fencing, hoarding, watching and 
lighting by night as well as day required not only for the proper execution and 
protection for the said works, but also for the streets, collars, vaults, 
pavements, walls hoses, buildings and all their erections matters or things. 
The Contractor shall take down and remove any or all such centering, 
scaffolding, staging, planking, strutting, shoring etc as fully reinstate at his 
own cost and make good all the matters and thins disturbed during the 
execution of the works to the satisfaction of the Architects. 

 
15. SITE INSTRUCTION BOOK: 
 
The contractor shall at his own expense keep a site instruction book at the 

site in which shall be entered all instructions given by the Architects or public 

authorities.  A copy of the orders shall be sent to Architects for their 

confirmation within 3 days after the orders are given.  The book shall not be 

removed from the site without the Architects' permission. Contractor will 

submit the photograph of work completion at different stages. 

 
16. TIME OF COMPLETION, EXTENSION OF TIME AND PROGRESS 

CHART: 
 
The Contractor shall be allowed admittance to the site on the ‘Date of 
Commencement’ stated in the Appendix, and he shall thereupon and 
forthwith begin the works and shall regularly proceed with the complete the 
same (except such painting or other decorative work as the Architect may 
desire to delay). On or before the ‘Day of Completion’ stated in the Appendix 
subject nevertheless the provision for extension of time hereinafter contained. 

 
If in the opinion of the Architect the works be delayed: 

 
a. by force major or  

 

 b. by reason of any exceptionally inclement weather or  
 

c. By reason of proceedings taken or threatened by or dispute with 
adjoining or neighboring owners of public authorities arising, than 
through the Contractor’s won default or  

 
d. By the works or delays of the contractors tradesmen engaged or 

nominated by the  Employer / Architect and not referred in the 
Schedule of Quantities and / or specifications or 

 
e. By reason of civil, commotion, local combination of workmen or 

strike or lock-out effecting any of the buildings traders or  
 

f. By reason of the Architect’s instructions as per clause 2, or  
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g. In consequence of the Contractor not having in due time, necessary 
instructions from the architect for which he shall have specifically 
applied in writing ahead of time, giving the Architect reasonable 
time to prepare such instructions, the  Architects shall make a 
fair and reasonable extension of time for completion of  the 
Contract works 

 
In case of such strike or lock-out, the Contractor shall as soon as possible, 
give written notice thereof the Architect, but the Contractor shall nevertheless 
constantly use his endeavors to prevent delay and shall do all they may 
reasonably be required, to the satisfaction of the Architect to proceed with the 
work. 

 
The Contractor on starting the works shall furnish to the Employer / 
Architect a PERT / CPM Programme for carrying out the work stage in the 
stipulated time fore the approval of Architect /Employer and follow strictly the 
approved time schedule incorporating charges if any, to ensure the completion 
of construction work in stipulated time. A graph or chart on individual work 
shall be maintained showing the proportionate progress of work week by week 

by Architect a weekly progress report stating the number of skilled and un 
skilled laborers employed on the work, working hours done, quality of cement 
used, place, type, and quantity of work done during the period.  

 
The Contractor must inform the Architect within 10 days in advance of all 
drawings and details required by him from time to time. The Contractor shall 
adhere to the approved program and arrange for the materials and labour etc 
accordingly. 

 
Despite repeated instructions, of the Contractor fails to show proportionate 
progress of the work, the Architect / Employer may take suitable action and 
deemed fit without prejudice to any terms and conditions of the contract. 
 
17.           CERTIFICATE OF WORK COMPLETION: 

 
The contractors shall intimate in writing to the Architects as and when the 
works are completed in all respects in order to enable the architect to intimate 
the Employer to take possession of the same. The works shall not be 
considered as completed, until the Architect has certified and accepted by the 
Employer in writing that the same have been ‘Completed’. The defects liability 
period shall commence from the date of such work completion certificate. 
 
 
18.          LIQUIDATED DAMAGES: 
 
Should the work be not completed to the satisfaction of the Architect / 
Employer within the stipulated period of 12 month the Contractor shall be 
bound to pay to the Employer. A sum calculated as given below by way of 
liquidated damages and not as penalty during which the works remain un-
commenced or unfinished after the expiry of the completion date.1% of the 
estimated amount shown in the tender per week subject to a ceiling 10 % the 
accepted contracted sum. 
 
 
19.          PROTECTIVE MEASURES: 
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The Contractor from the time of being placed in possession of the site must 
make suitable arrangements for watching, lighting and protecting the work, 
the site and surrounding property by day, by night, on Sundays and other 
holidays. In case of sudden bans, political strikes special care to be taken 
regrading safety of work executed on site, labours and materials.  Contractor 
shall indemnify the Employer against any possible damage to site i.e. the tile 
floor, walls, glass, sanitary/plumbing fittings etc along with member of the 
public in course of execution of the work. 
 
 
 
 
20. STORAGE OF MATERIALS: 
 
The Contractor shall provide proper arrangements and maintain proper 
storage and adequate protection of materials and other work that may be 
executed on the site including the tools and materials of sub-contractors and 
remove same on completion.  
 

21. NOTICE AND PATENTS OF APPROPRIATE AUTHORITIES AND   
      OWNERS: 
 
The Contractor shall indemnify the Employer against all claims in respect of 
patent rights, royalties, and damages to building, roads or member of public 
in course of execution of work and shall defend all actions arising from such 
claims and shall keep the Employer saved harmless and indemnified in all 
respects from such actions, costs and expenses. 
 
22. CLEARING SITE AND SETTING OUT WORK: 
 
The site shown on the plan shall be cleared of all waste loose articles, and 
materials rubbish of all kinds. All hold or hollows whether originally existing 
or produced by removal or loose stone or materials shall be carefully filled-up 
with earth well rammed and leveled off as directed at the contractor’s own 
cost. 

 
The Contractor shall at his own expense, set out the works accurately in 
accordance with the plans and to the complete satisfaction of the Architect. 
The Contractor shall be solely responsible for the true and perfect setting out 
of the same and for the correctness of the positions, levels dimensions and 
alignment of all parts thereof. If at any time error shall appear during the 
progress or on completion of any part of the work, the Contractor shall at his 
cost rectify such error if called upon to the satisfaction of the Architects and 
Employer. The work shall from time to time inspected by the Architect and / 
or his representatives, but such inspection shall not exonerate the Contractor 
in any way from his obligations to remedy defects at his own cost which may 
be found to exist at any stage of the work or after the same is completed. The 
site shall be delivered in a clean neat condition as required by Architect within 
a period of one week after job is completed. In case of failure by the 
contractor, Employer, under advice of the Architect have the right to get the 
site cleared to his satisfaction at the risk and cost of the Contractor. 
 
23. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE    

      MATTERS: 
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All waste loose articles, and materials rubbish of all kinds shall be disposed 
off as per the rules and regulations of the Local Authorities concerned at 
contractor’s cost. The Contractor shall keep the site clean and works free from 
water and shall provide and maintain at his own expenses electrically to the 
satisfaction of Architect / Employer for the purpose, until the site/premises is 
handover to the Employer completed in all respects. The accumulated to the 
satisfaction of the Employer and the local authority and no claims will be 
entertained afterwards if he does to include in his rates for the purpose. The 
contractor will hand over the site/premises in cleaned condition and 
completed in all respects. 
 
 
 
24. ACCESS TO WORKS: 
  
The Architect, the Employer and any person authorized by them shall at all 
reasonable times have free access to the works and to the workshops factories 
or other places where materials are being prepared or constructed for the 
Contract and also to any place where the materials are lying or from which 

they are being obtained. The Contractor shall give every facility to the 
Architect and the Employer and their representatives if inspection and 
examination and test of the materials and workmanship. No person unless 
authorized by the Architect or the Employer, except the representatives of 
Public Authorities shall be allowed on the works at any time. If any work is to 
be done at a place other than the site of works, the Contractor shall obtain 
the written permission of the Architect / Employer for doing so.   
 
25. MATERIALS, WORKMANSHIP, SAMPLES TESTING OF MATERIALS: 
 
All materials and workmanship shall, so far as procurable be of the respective 
kinds specified in the schedule of quantities and / or specifications and in 
accordance with the Architect’s instructions and the Contractor shall be on 
the request if the Architect’s furnish to them all invoices, accounts receipts 
and other vouchers to prove that the materials comply therewith. The 
Contractor shall at his own cost arrange for and / or carry any test of any 
materials which the Architect and employer may require. Any materials 
brought on site or incorporated in the works are found to be defective or 
unsound or not as per approved material with required dimensions, the 
Contractor shall remove the same and re-erect at his own cost. The 
Contractor shall as and when directed by the Architect / Employer 
arrange to test materials and / or proportions of the work at site or in 
any approved laboratory at his own cost in order to prove their soundness 
and efficiency. The Contractor shall transport all the materials from site to the 
approved laboratory at own cost. The Contractor shall carryout all the 
mandatory tests, as required.  
 
26.          REMOVAL OF IMPROPER WORK AND MATERIALS: 

 
The Architect / Employer shall, during the progress of the works, have power 
to order in writing from time to time the removal from the works, within such 
reasonable time as may be specified in order to, of any materials which in the 
opinion of the Architect / Employer are not in accordance with the 
specification or the instructions of Architect / Employer, and the substitution 
of proper materials and the removal and proper re-execution of any work, 
which has been executed with materials or workmanship, not in accordance 
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with the drawings and specifications or instructions, and the Contractor shall 
forthwith carry out such orders at his own cost. In case, of default on the part 
on the Contractor to carry our such orders, the Employer shall have to employ 
and pay other persons to carry out the same and all expenses consequent 
thereon or incidental thereto shall be borne by the Contractor, and shall 
recoverable from on behalf of the Employer or may deducted by the Architect 
from any money due or may become due to the Contractor 

 
In view of correcting work not done in accordance with the contract, the 
Architect / Employer may allow such work to remain and in that case may 
make allowance for the difference in value together with such further 
allowance for damage to the Employer, as in his opinion may be reasonable. 

 
No certificate, which may be given by Architects, shall relieve the Contractor 
from his liability in respect of unsound work or bad material. 
 
27.   EMPLOYER’S REPRESENTATIVE: 
 
The Employer may appoint a supervisor or clerk of works who shall be 

representative of the Employer and also of the Architect. The duties of the 
Employer representative are to watch and supervise the works and to test any 
materials to be used of workmanship employed in connection with the works. 
He shall have no authority either to relieve the Contractor of any of his duties 
or obligations under the Contract, or except those expressly provided 
hereunder, to order any work involving delay or any extra payment by the 
Employer or any variation of or in the works. 

 
The contractor shall afford the Employer’s representative every facility and 
assistance for   examining the works and materials and checking the 
measuring time and materials. Neither the Employer’s representative nor any 
assistant to the Architect shall have power to revoke, alter enlarge or relax the 
requirements of this Contract, or to Sanction any day-work, additions, 
alterations, deviations or omissions unless such an authority may be specially 
conferred by a written order of the Architect / Employer.  

 
The Employer‘s Representative shall have to give notice to the Contractor or 
his foreman about the non-approval of any work or materials and such works 
shall be suspended or the use of such material should be discontinued until 
the decision of the Architect is obtained., the work will from time to time be 
examined by the Architect or the Employer’s representative but such 
examinations shall not in any way exonerate the Contractor from the 
obligation to remedy defects which may be found to exist at any stage of the 
work of after the same is completed. Subject to the limitations of this cause, 
the Contractor shall take instruction from the Architect / Employer. 

 
 
28. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE    

      WORKS: 
 
The Contractor shall give all necessary personal superintendence during the 
execution of the work and so long thereafter as the Architect any consider it 
necessary until the expiration of the ‘Defects Liability Period’ stated in clause 
42. The Contractor shall meet the Architect or his representative whenever 
required and so informed by the Architect. 
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The Contractor shall maintain and be represented on site, at all times while 
the work is in progress, by a responsible and efficient Foreman, approved by 
the Architect / Employer and who must thoroughly understand all the trades 
entitled and be constantly in attendance while the men are at work. Any 
directions, explanations, instructions or notices given by the Architect / 
Employer to such foreman shall be deemed to the given to the Contractor and 
shall be binding as such on the Contractor. The Foreman shall be thoroughly 
conversant with the English language and should be able to read, write and 
speak English. 
 
 
 
29. CONTRACTOR EMPLOYEES: 
 
The Contractor shall employ technically qualified and competent supervisors 
for the work who shall be available (by turn) throughout the working hours 
and receive and comply with instructions of the Architect / Employer .The 
Contractor shall employ in connection with the works persons having the 
appropriate skill or ability perform their job efficiently. The Contractor shall 

employ local laborers on the work as Indian National shall be employed on the 
work. 

 
Any laborer supplied by the Contractor to be engaged on the work on 
day work basis either wholly or partly under the direct order or control 
of the Employer or his representative shall be deemed to be a person 
employed by the Contractor. The contractor shall comply with the 
provisions of all labour legislation including the requirements of  

 
a. The payment of Wages Act 
b. Employer’s liability Act 
c. Workmen’s compensation Act 
d. Contractor labor (Regulation & Abolition) Act, 1970 and 

central rules 1971 
e. Apprentice Act 1961 
f. Any other Act or enactment relating thereto and rules framed  

there under from time to time. 
 

The Contractor shall keep the Employer saved harmless and indemnified 
against claims if any of the workmen and all cost and expenses may be 
incurred by the Employer in connection with any claim that may be made by 
any workman. 

 
The Contractor shall comply at his own cost with their order of requirement of 
any Health Office of the State or any local authority or of the Employer 
regarding the maintenance of proper environmental sanitation of the area 
when the Contractor’s laborers are housed or accommodated, for the 
prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The Contractor shall provide, maintain and keep in good 
sanitary condition adequate sanitary accommodation and provide facilities for 
pure drinking water at all times for the use of men engaged on the works and 
shall remove and clear away the same on completion of the works. Adequate 
precautions shall be taken by the Contractor to prevent nuisance of any kind 
on the works or the lands adjoining the same.    
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The Contractor shall arrange to provide first aid treatment to the laborers 
engaged on the work. He shall within 24 hours of to the occurrence of any 
accident at or about the site or in the connection with execution of the works, 
report such accident to the Employer and also to the competent authority 
where such report is required by law. 
 
30.   DISMISSAL OF WORKMEN: 
 
The Contractor shall on the request by the Architect / Employer immediately 
dismiss from the works any person employed there who may, in the opinion of 
the Architect / Employer, be unsuitable or incompetent or who may 
misconduct himself and such person shall not again be employed or allowed 
on the works without the permission of the Architect / Employer. 
 
 
31.   DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC., 

 
The Contractor shall be responsible for all injury to persons, animals or 
things and for all structural and decorative damage to property which may 

arise from operation or neglect of himself or any sub-contractor or of any of 
his or a sub-contractor’s employees, whether such injury or damage any arise 
from carelessness, accident or any other cause whatever in any way 
connected with the carrying out of this Contract. This clause shall be held to 
include, interalia, any damage to buildings, whether immediately adjacent or 
otherwise, any damage to roads, streets, footpaths, bridges, or ways otherwise 
any damage caused to the buildings and works forming the subject of this 
Contract, by frost or other inrlement weather. The Contractor shall indemnify 
the Employer and hold him harmless in respect of all and any expenses 
arising from any such injury or damage to persons or property as aforesaid 
and also in respect of any claim made in respect of injury or damage under 
the acts of Governments or otherwise, and also in respect of any award of 
compensation or damages consequent upon such claim. 

 
The Contractor shall reinstate all damages of every sort mentioned in this 
clause, so as to deliver up the whole of the Contract works complete and 
perfect in every respect and so as to make good or otherwise satisfy all claims 
for damage to the property of third parties. 

 
The Contractor shall indemnify the Employer against all claims which may be 
made against the Employer, by any member of the public or other party, in 
respect of anything which may arise in respect of the works or  in 
consequence thereof and shall at his own cost, effect and maintain until the 
end of defects liability period of the Contract with an approved office, a policy 
of Insurance in the joint names of the Employer and the Contractor against 
such risks and deposit such policy or polices with the Employer on the 
signing of the Contract. The Contractor shall also indemnify the Employer 
against all claims which may be made upon the Employer whether under the 
Workmen’s compensation Act or any other statute if force during the currency 
of this contract or at Common Law in respect of any employee of the 
Contractor or of any sub-contract and shall at his own expense effect and 
maintain until the end of defects liability period of the Contract, with an 
approved office a policy of Insurance in the joint names of the Employer and 
the Contractor against such risks and deposit such policy or polices with the 
Employer from time to time, during the currency of the Contract. In default of 
the Contractor insuring as provided above, the Architect on behalf of the 
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Employer may so insure and may deduct the premium paid from money due 
or which may become due to the Contractor.   

 
The Contractor shall be responsible for anything which may be excluded from 
the Insurance Polices above referred to and also for all other damages to any 
property arising out of and incidental to the negligent or defective carrying out 
of this contract however, such    damage shall be caused. 

 
The Contractor shall also indemnify the Employer in respect of any costs, 
charges or expenses arising out of any claim or proceedings and also in 
respect of any Award of or compensation of damages arising there from. 

  
The Employer with the concurrence of the Architect shall be at liberty and is 
hereby empowered to deduct the amount of any damages, compensations, 
costs charges and expenses arising or occurring from or in respect of such 
claims of damages from any sums due or to  become due to the Contractor. 
 
32.          CONTRACTOR’S ALL RISK POLICY (INSURANCE): 

 

The Contractor shall within -7- days from the date of acceptance of the work 
insure the works at his cost and keep them insured until one month after the 
works are taken over by the Employer or three months after the date of 
completion whichever is earlier, against loss or damage by fire and usual risks 
other than fire against which insures generally provide cover in a 
CONTRACTOR’S ALL RISK POLICY, with an insurer to be approved by the 
Architects, in the joint names of the Employer and Contractor (the name of 
the former being placed first in the policy), progressively for the full amount of 
the Contract , in three stages, beginning with 1/3 of the Contract value, and 
for any further sum as called upon to do so by the Architect, with the prior 
written consent of the Employer, the premium of such further sum being 
allowed to the Contractor as an authorized extra such policy shall cover the 
property of the Employer only and Architects and Supervisors fees for 
assessing the claim and in connection with his services generally in re-
instatement and shall not cover any property of the Contractor or of any sub-
contractor or employee. The Contractor shall deposit the policy and receipts 
for the premiums paid with the Architects within twenty-one days of the date 
of commencement of the work unless otherwise instructed by the Architects. 
In default of the Contractor insuring as provided above, the Employer or the 
Architect on his behalf may insure and may deduct the premium paid from 
any money that may be due or that may become due to the Contractor. The 
Contractor shall as soon as the claim under the policy is settled, or the work 
reinstated by the insurers should they elect to do so, proceed owth all 
diligence with the completion of the works in the same manner as though the 
fire or other such risk had not occurred and in all respects under the same 
conditions of Contract. 

 
The Contractor in case of rebuilding or reinstatement after fire or other such 
usual risk shall be entitled to such extensions of time for completion as 
recommended by the Architect.   
 
33.      ACCOUNTS RECEIPTS AND VOUCHERS: 
 
The Contractor shall upon from the request of the Architect / Employer 
furnish them with all the invoices, accounts receipts and other vouchers that 
they may require in connection with the works under this Contract. If the 
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Contractor shall use materials less than that he is required under this 
Contract, the value of the difference in the quantity of the materials he was 
required to use and that he actually used shall be deducted from his dues. 
The decision of the Architect / Employer shall be final and binding on the 
Contractor as to the amount of materials the contractor is required to use for 
any work under this Contract. 
 
34.        MEASUREMENTS: 
 
The Architect may from time to time intimate the Contractor that he requires 
the works measured and the Contractor shall forthwith attend or send a 
qualified agent to assist Architect or the Architect’s representative in taking 
such measurements and calculations and to furnish all particulars or give all 
assistance required by either of them. 

 
Should the Contractor not attend or neglect or omit to send such an agent, 
then the measurements taken by the Architect is approved by him shall be 
taken to be correct measurements. The measurements shall whenever not 
mentioned in the under, be taken in accordance with the Indian Standard 

Method of Measurements of Building works (I.S.1200-1958) and its revisions, 
if any. 

 
The Contractor or his agent may at the time of measurement take such notes 
and measurements as he may require. 

 
All authorized extra costs, omissions and all variations made without the 
Architect’s knowledge, if subsequently sanctioned by him in writing shall be 
included in such measurements. 

 
The Contractor shall take joint measurements with the Architect / Employer’s 
representative before covering up or otherwise placing beyond the reach of 
measurement any item of work. Should the Contractor neglect to do so, the 
same shall be uncovered at the Contractor’s expense or in default thereof. No 
payment or allowance shall be made for such work or the materials with 
which the same was executed. 
 
35. PAYMENT: 
 
All bills shall be prepared by the Contractor in the form prescribed by 
Architect / Employers. Normally one interim bill shall be prepared subject to 
minimum value for work executed of as stated in these documents. The 
bills in proper formats must be duly accompanied by detailed measurements 
in support of the quantities of work done and must show deductions for all 
previous payments, retention money etc.The Architect / Employer shall issue 
a certificate after due scrutiny of the Contractor’s bill stating the amount due 
to the Contractor from the Employer and the Contractor shall be entitled to 
payment thereon within the period of honouring certificates named in these 
documents. 
 
36.      FINAL PAYMENT 
 
The final bill shall be accompanied by a certificate of completion from the 
Architect / Employer. Payments of final bill shall be made after deduction of 
retention money as specified in the clause 13 of these conditions, which sum 
shall be refunded after the completion of defects liability period after receiving 
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the Architect / Employer certificate that the Contractor has rectified defects to 
the satisfaction of the Architect / Employers. The acceptance payment of the 
final bill by the contractor would indicate that he will have no further claim in 
respect of the work executed. 

 
 
37.     VARIATIONS / DEVIATIONS: 
The Contractor shall when directed in writing by the Architect, omit from or 
vary works shown upon the drawings or described in the specifications or 
included in the priced Schedule of Quantities, but the Contractor shall not 
make any alterations or additions to or omissions from the works or any 
deviations from the provisions of the Contract without such authorizations or 
directions in writing from the Architect / Employer. 

 
No claim for extra shall be allowed unless it shall have been executed by the 
Authority of the Architect / employer as herein mentioned. Any such extra is 
hereinafter referred to as on authorised extra. No variations i.e. additions, 
omissions or substitutions shall vitiate the Contract.  

 

The pries of all such additional items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing or on engineering 
rate analysis based on prevalent fair price of labour, material and other 
components as required. 
 
38. SUBSTITUTIONS: 

 

Should the Contractor desired to workmanship, he / they must obtain the 
approval of the Architect / employer in writing for any such substitutions well 
in advance. Materials designated in this specification indefinitely by such 
term as ‘Equal’ or ‘Other Approved’ etc.specific approval of the architect / 
Employers has been obtained in writing. 
 
39. HANDOVER POSSESSION FOR OCCUPATION AND USE ON   

     COMPLETION 
 
The contractor shall handover possession to the Employer of the completed 
works in stages as and when required and directed by the Architect / 
Employer. The work site till the hand over to the Employer with all required 
furnishing will be contractor’s responsibility. The Employer will take over the 
possession of completed works in stages as directed by the Architect and 
defect liability period will commence only from the date of final handling over 
of all the works accordingly. 
 
40. CLEARING THE SITE ON COMPLETION. 
 
On completion of the works the Contractor shall clear away and remove from 
the site all constructional plant, surplus materials, rubbish and temporary 
works of any kind and leave the whole of the site and the works clean and in a 
workman like condition to the satisfaction of the Architect / Employers. 
 
41. DEFECTS AFTER COMPLETION: 
 
Any defect, shrinkage, settlement or other faults which may appear with the 
‘Defects Liability Period’ stated in the Appendix hereto or if none is stated then 
within 45 days after the virtual completion of the works arising in the opinion 
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of the Architect, from materials or workmanship not in accordance with the 
contract, shall upon the directions and writing of the Architect / Employer 
and within such reasonable time as shall be specified therein, be extended 
and made good by the Contractor at his own cost and the Architect / 
Employer shall decide that the ought to be paid for such amending and 
making good and in case of defaults, the Employer may employ and pay any 
other person to amend make good such defects, shrinkage, settlements or 
other fault and all damages, loss and expenses consequent therein or 
incidental thereto shall be made good and borne by the Contractor and such 
damage, loss and expenses shall be recoverable from by the Employer or may 
deducted by the Employer upon the Architect’s certificate in writing from any 
money due or that may become due to the Contractor, a sum to be 
determined by the Architect equivalent to the cost of amending such works 
and in the event of the amount retained under clause 37 (certificate and 
payment) being insufficient, recover the balance from the Contractor.   
 
42. CONCEALED WORK: 
 
The Contractor shall give notice to the Architect / Employer whenever any 

work is to be buried in the earth, concrete or in the bodies of walls otherwise 
becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before such burial, in default whereof the same 
shall, at the option of the Architect / Employer be either opened up for 
measurements at the Contractor’s expenses or no payment may be made for 
such materials. Should any dispute or difference arise after the execution of 
any work as to measurements etc., or other matters which cannot be 
conveniently tested or checked, the notes of the Architect / employer shall be 
accepted as correct and binding on the contractor. 
 
43. IDLE LABOUR: 
 
Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants would be 
entertained under any circumstances. 
 
 
44.  SUSPENSION OF WORKS: 
 
If the Contractor, except on account of any legal restraint upon the Employer 
preventing the continuance of the works, or on account of any of the causes 
mentioned in the clause ‘Extension of Time’ or in the case or certificate being 
withheld of not paid when due, shall suspend works or in the opinion of the 
Architects, shall neglect of fail to proceed with due diligence in the 
performance of his part of the contract or if he shall more than once make 
default in the respects mentioned in clause ( removal of improper work and 
materials), the employer through the architect shall have the power to give 
notice in writing to the Contractor requiring that the works be provided within 
a reasonable manner, and with reasonable dispatch, such notice shall not be 
unreasonably given and must signify that it purports to be a notice under the 
provisions of this clause and must specify the acts or defaults on the part of 
the Contractor upon which it is based. After such notice shall have given, the 
Contractor shall not be liberty to remove from the site of works, or from any 
ground contiguous thereto, any plant or materials belonging to the him which 
shall have been placed thereon for the purpose of work, and the Employer 
shall have lien upon such plants and materials to subsists from date of such 
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notice being given until the notice shall not under complied with. Provided 
always that such lie shall not under any circumstance subsist after the 
expiration of 30 (thirty) days from the date of such notice given, unless the 
Employer shall have entered upon and taken possession of the works and site 
as hereinafter provided. 

 
If the Contractor shall fail for seven days after such notice has given, to 
proceed with the works as therein prescribed, the Employer may enter upon 
and take possession of the works and site, and of all such plants and 
materials thereon intended to be used for the works, and the Employer shall 
retain and held a lien upon all such plants and materials until the work shall 
have been completed under powers hereinafter conferred upon him. 

 
 

If the Employer shall exercise the above power, he may engage another person 
to complete the works and exclude the Contractor, his agents and servants 
from entry upon or access to the same, except that the Contractor or any 
person appointed in writing may have access at all times during the progress 
of the works to inspect, survey and measure the works. Such written 

appointments or a copy thereof shall be delivered to the Architects before the 
person appointed comes on to the works and the Employer shall take such 
steps as in the opinion of the architect may reasonably necessary for 
completing the works, without undue delay or expenses using for that 
purpose the plant and materials above mention in so far as they are suitable 
and adopted to such use. 

 
Upon the completion of the works, the architects shall certify the amount of 
the expenses properly incurred consequent on and incidental to the default of 
the Contractor as aforesaid and in completing the works by other persons. 
 
Should the amount to certified as the expenses properly incurred be less than 
amount which should have been due to the Contractor upon the completion of 
the works by him, the difference shall be paid to the Contractor by the 
employer, should the amount of the former exceed the latter, the difference 
shall be paid by the Contractor to the Employer. The Employer shall not be 
liable to make any further payments or compensations to the contractor for or 
on account of the proper use of the plant for the completion of the works 
under the provision herein before mentioned other than such payments as is 
included in the contract. 
 
After the works shall have been completed by persons other than the 
Contractor under provisions hereinbefore contained, the Architect shall give 
notice to the Contractor to remove his plant and all surplus materials as may 
not have been used in the completion of the works from the site, if such plant 
and materials are not removed within a period of 14 days after the notice shall 
have been given the Employer may remove and sell the same, holding the 
proceeds less the cost of the removal and sale, to the credit of the Contractor. 
The Employer shall not be responsible for any loss sustained by the 
Contractor from the sale of the plant in the event of the contractor not 
removing it after notice. 
 
45.         TERMINATION OF CONTRACT BY THE EMPLOYER: 

 

If the Contractor being an individual or a firm, commit any act of insolvency, 
or shall be adjudged an insolvent or being on incorporated company shall 
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have an order for compulsory winding up made against it or pass on effective 
resolution for winding up voluntary or subject to the supervision of the court 
and if the Official. Assignee of the Liquidator in such acts of insolvency or 
winding up shall be unable within seven days after notice to him requiring 
him to do so, to show to the reasonable satisfaction of the architect that he is 
able to carry out and fulfill the contract, and to give security thereof, if so 
required by the Architect. 

 
Or if the Contractor (whether an individual, firm or incorporated Co.) shall 
suffer execution to be issued. 

 
Or shall suffer any payment under this Contractor to be attached by or on 
behalf of nay of the creditors of the Contractor. 

  
Or shall assign or subject this contract with out the consent in writing of the 
Architects /    Employer first obtained. 

 
Or shall charge or encumber this Contract or any payments due or which may 
be due to the Contract there under. 

 
Or the Architect shall certify in writing to the Employer that the Contractor  

 
a. has abandoned the Contract, or 
b. has failed to commence the works, or has without any lawful 

excuse under these conditions suspended the progress of the 
works for 14 days after receiving from the Architect written 
notice to protect, or  

c. has failed to proceed with the works with such due diligence 
and failed to make such due progress as would enable the 
works to be completed within the time agreed upon, or 

d. has failed to remove materials from the site or to pull down 
and replace work for 7 days after written notice shall have 
been given to the contractor requiring the Contractor to 
observe or perform the same, or 

e. has neglected persistently to observed and perform all or any 
of the acts, matters or things by this contract to be observed 
and performed by the Contractor for 7 days after written 
notice shall have been requiring him to observe and perform 
the same, or 

f. has to the determinant of good workman ship or in defiance 
of the Architect’s instructions to the contrary sublet any part 
of the Contract. 

 
Then and in any of the said cases the Employer with the written consent of 
the Architect may not withstanding any previous waiver, after giving 7 days 
notice in written to the Contractor, determine the Contract, but without 
hereby affecting the powers of the Architect to continue in force as full as if 
the contract had been so determined and as if the works subsequently 
executed have been executed by or on behalf of the Contractor 

 
And further, the Employer under instructions of the Architect, by his Agents, 
or servants may enter upon take possession of the works and all plants, tools, 
scaffoldings, sheds, machinery, steam and other power utensils and materials 
laying up on the premises or the adjoining lands or roads, and use the same 
as his own property or may employ the same by means of his own servants 
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and workmen in carrying on and completing the works or by employing any 
other contractors or other person to complete the works and the Contractors 
or the persons to complete the works and the contractor shall not in any way 
interrupt or do not act, matter or thin to prevent or hinder such other 
contractor or other persons or person employed for completing and finishing 
or using the materials and plant for the works. When the works shall be 
completed of as soon thereafter as convenient, the Architect shall give a notice 
in writing to the Contractor to remove his surplus materials and plant, and 
should the Contractor fail to do so, within a period of 14 days after receipt 
there of by him, the Employer shall sell the same by publication and shall give 
credit to the Contractor for the amount realized. The Architect shall thereafter 
ascertain and certify in writing under his hand when (if thing) when shall be 
due of payable to or by the Employer for the value of the said plant and 
materials so taken a possession of by the expense or loss which the Employer 
shall been owing to the Contractor and the amount which shall be so certified 
shall thereupon the paid by the Employer to the Contractor or by the 
Employer as the case may be. 
 
46.  ARBITRATION 

 
All disputes or differences of any kind whatsoever which shall at any time 
arise between the parties here to touching or concerning the works or the 
execution or maintenance there of this contract or the rights touching or 
concerning the works or the execution or maintenance thereof this contract or 
the construction remaining operation or effect there of or to the rights or 
liabilities of the parties or arising out of or in relation thereof whether during 
or after determination, foreclosure or breach of the contract (other than those 
in respect of which the decision of any person is by the contract expressed to 
be final and binding) shall after written notice by either party to the contract 
to the either of them and to the appointing Authority who shall be appointed 
for this purpose by the employer (SBH) be referred for adjudication to a sole 
arbitrator to be appointed as hereinafter provided. 

 
a. For the purpose of appointing the sole arbitrator referred to above, 

the Appointing Authority will send within thirty days of receipt by 
him of the written notice aforesaid to the contractor a panel of three 
names of persons who shall be presently unconnected with the 
organization for which the work is executed. 

 
b. The Contractor shall on receipt by him of the names as aforesaid, 

select any one of the persons named to the appointed as a sole 
arbitrator and communicate his name to be appointed as a sole 
arbitrator and communicate his name to the Appointing Authority 
with in thirty days of receipt of the names by him. The Appointing 
Authority shall there upon with out any delay appoint the said 
persons as the sole arbitrator. If the contractor fails to communicate 
such selection as provided above within the period specified, the 
Appointing Authority should make the selection and appoint the 
selected person as the sole arbitrator. 

 
c.  If the Appointing Authority fails to send to the Contractor the panel 

of three names as aforesaid with in the period specified, the 
Contractor shall send to the Appointing Authority a panel of three 
months of persons who shall be unconnected with either party. The 
Appointing Authority shall on receipt by him of the names as the 
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sole arbitrator. If the Appointing Authority fails to select the person 
and appoint him as the sole arbitrator within thirty days of receipt 
by him of the panel and inform the Contractor accordingly, the 
contractor shall be entitled to appoint one of the persons from the 
panel as the sole arbitrator and communicate his name to the 
Appointing Authority. 

 
d. If the Arbitrator so appointed is unable or unwilling to act or resign 

from his appointment or vacates his office due to any reasons 
whatsoever another sole arbitrator shall be appointed as aforesaid. 

 
e. The work under the Contract, shall how ever, continue during the 

arbitration proceedings and no payment due or payable to the 
Contractor shall be with held on account of such proceeding. 

 
f. The arbitrator shall be deemed to have entered on the reference on 

the date he issues notice to both the parties fixing the date of first 
hearing. The arbitrator may from time to time, with the consent of 
the parties, enlarge the time making and publishing the award. 

 
g. The arbitrator shall give from time to time, with the consent of the 

parties, enlarge the time for making and publishing the award. 
 

h. The arbitrator shall give a separate award in respect of each dispute 
or difference referred to him The Arbitrator shall decide each 
dispute in accordance with the terms of the contract and give a 
reasoned award. The venue of arbitration shall be such place as 
may be fixed by the Arbitrator in his sole direction. 

 
i. The fees, if any, of the Arbitrator shall, if required to be paid before 

the award is made and published, be paid half and half by each of 
the parties. The costs referred and of the award including the fees, if 
any, of the Arbitrator who may direct any by whom and in what 
manner, such costs or any part there of shall be paid and may fix or 
settle the amount of costs to be so paid. 

 
j. The award of the Arbitrator shall be final and binding on both the 

parties. Subject aforesaid the provisions of the Arbitration Act 1999 
or any statutory modifications of reenactment thereof and the rules 
made there under, and for the time being in force, shall apply to the 
arbitration processing under this clause. 
The place for arbitration shall be in CALICUT. 

 
 
47.  WORK EXECUTION, DIMENSION &  SUPERVISION 

  
The execution of work (timings) has to carried out the work in the site,  partly 
day time and / or  partly night time and / or partly day and partly night time 
to the best convenience of the occupant and the building society. More labour 
need to deployed during holidays and Sundays with suitable pre planning to 
carryout more work to the best convenience of the occupants. The bank will 
not pay any idle wages or over time wages or extra charges on any reason 
what so ever. Hence contractor may factor these aspects while quoting the 
rates in the tender. Figures, dimensions, are in all case to be accepted 
preferences to scaled sizes. Large-scale details take precedence over small 
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scale drawings. In case of discrepancy, the contractor is to ask for a 
clarification before proceeding with the work. Accordingly if any work is 
executed without prior clarification it is liable to be rejected and shall not be 
paid for.The contractor shall appoint at his own cost competent and adequate 
number of qualified & experienced at site, for (1) joint measurements and 
preparations of bills, (2) for testing materials at site and outside laboratory, (3) 
for other general supervision. Their appointment shall be approved by the 
Employer / Architect.  
 
 
48. PROCUREMENT OF MATERIALS 
 

Contractor shall procure all the materials for the work from the open market. 
Time is the essence of the contract. Acceptance of the completion date by the 
contractor shall mean that he has taken into consideration the availability of 
all material of approved make and quality in sufficient quantities at site to 
enable him to complete the entire work in the stipulated period. 

 
Contractor will get sample of all materials approved by the Employer / 

Architect before placing order / purchase / procurement. They shall conform 
to I.S. codes and or tender specification as applicable. 

 
For all materials the contractor shall quote for the best quality of the 
materials of best make / source or supply and it will be got approved by 
Employer / Architect before procurement. 

 
In case sufficient quantities of approved quality materials from approved 
source are not available in time, contractor may have to procure the same for 
neighboring area with longer leads as required and directed at no extra cost. 
The material will be, however as per relevant I.S code as and wherever 
applicable. 

 
49.  UNFIXED MATERIALS 

 
When any materials intended for the works shall have been placed at site by 
the Contract, such material shall not be removed there from (except for the 
purposes of being used on the works) without the written authority of the 
Employer / Architect and when the contractor shall have received payment in 
respect of any certificate in which the architect shall have stated that he has 
taken in to account to value of such unfixed materials on the works such 
material shall become the property of the Employer and the contractor shall 
be liable for any loss or damage to any such materials. 

 
50. CUSTODY AND SECURITY OF MATERIALS: The contractors shall be 
responsible for the Custody and security of all materials and equipment at 
site and he will provide full time watchman / watchmen to lock after his 
materials, stores equipments etc. 

 
 

51. ARCHITECT’S DRAWINGS AND INSTRUCTIONS 
 
A set of major drawings along with the contract documents shall be provided 
to the contractor. For any clarifications or further drawings are required by 
the contract, during or before the start of work, the Contractor shall inform 
the Architects in writing to provide the same. Working details will be given to 
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the contractor from time to time during the progress of work as and when 
required. Incase of other drawing is required by the contractor he will give a 
minimum ten days notice to the Employer / Architect. 
 
52. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT   
EMPLOYER’S INSTRUCTIONS 
  
If the contractor after receipt of written notice from the architect requiring 
compliance with such further drawings and / or Architects instruction, fails 
within seven days to comply with the same, the Employer / Architect may 
employ and pay other persons to execute any such work whatsoever as may 
be necessary to give effect thereto and all cost incurred in connection there 
with shall be recoverable from the contractors by the Employer on a 
Certificate by the Architect as a debit or may be deducted by him from any 
money due or which become due to the Contractors. 
 
53. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
 
The contractor shall furnish the Employer / Architect the following: 

 
a. Detailed industrial statistics regarding the labor employed by him etc. 

 
b. The Power of Attorney, name and signature of his authorized representative 
who will be in charges for the execution of work 

 
c. The list of technically qualified persons employed by him for the execution of 
this work. 

 
d. The total quantity and quality of materials used for the works. 

 
e. The list of plant and machinery employed for this work. 
 
54.  ARCHITECT’S DELAY IN PROGRESS 

 
The Architect may delay the progress of the works in case of rains or 
otherwise, without vitiating the contract and grant such extension of time 
with the approval of the employer for the completion of the contract as he may 
think proper and sufficient in consequences of such delay, and the contractor, 
shall not make any claim for compensation or damage in relation there to. 
 
55.  DELAYED PAYMENTS 
 
Any amounts payable by the Employer to the contractor in pursuance of any 
Certificate given by the Architect hereunder shall, if not paid within the 
‘Period of honoring of Certificate’ no interest paid by the Employer. 
 
56. FORCE MAJEURE 

 
Neither party shall be held responsible by the other for breach of any 
condition of this agreement attributable to any ‘Act of God’ Act of state, 
lockout of control or any other reason, beyond the control of the parties and 
any breach of clauses arising from much force majeure conditions as 
aforesaid shall not be regarded as a breach of the provision of this Agreement 

 
57.  INCOME-TAX, TDS AND WORKS CONTRACT TAX 
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Income Tax, TDS and Works Contract Tax (if applicable), GST TDS shall be 
deducted at source by the client from the contractor’ interim and final bill 
payments as per Statutory Regulations. 
 
58. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at 
works site and in addition meetings as and when arranged by employer / 
Architect to discuss the progress of the work and sort out problems, if any 
and ensure that the work is completed in the stipulated time. 
 
59. WORKING HOURS 

 
Since the site is with all Working Departments, the Contractor has to execute 
the work judiciously without disturbance to the functioning of the Bank 
during the day and after working hours, nights & on holidays. No extra 
payments will be made for the work being done during odd hours. 

 
60. ACTION WHERE THERE IS NO SPECIFICATION 

 
In case of any class of work for which is there is no specification mentioned, 
the same will be carried out in accordance with the Indian Standards 
Specifications subject to the approval of the Employer / Architect. 

 
61. REPORTING OF ACCIDENT TO  
 

The contractor shall be responsible for the safety of persons employed by him 
on the works and shall reports serious accidents to any of them whenever and 
wherever occurring on the works to employer who shall make every 
arrangement to render all possible assistance. This shall be without prejudice 
to the responsibility of the contractor under the Insurance Clause of the 
general conditions. Contractor shall take all precaution detailed in the safety 
code attached separately. 

 
62. TYPOGRAPHICAL CLERICAL ERRORS 
 
The Employer / Architect clarification regarding partially omitted particulars 
of typographical or Clericals errors shall be final and binding on the 
contractors.        

 
63. WORK PERFORMED AT CONTRACTOR’S RISK  
 
The contractor shall take all precautions necessary and shall be responsible 
for the safety of the work and shall maintain all lights, goods, signs, 
temporary passages or other protection necessary for the purpose. All works 
shall be done bye the contractor’s risk and if any loss or damage shall result 
from fire or from others cause, the contractor shall promptly repaid or replace 
such loss or damage free from all expenses to the employer. 
 
The contractor shall be responsible for any loss or damage to materials, tools 
or other articles used held for use in connection with the work. The work shall 
be carried on to completion without interferences with the operations of 
existing machinery or equipment, if any. 
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FORM OF AGREEMENT 

 
ARTICLES of AGREEMENT made this _________ day of __________ year   2023 
between the  The Regional Head, Regional office, Calicut, No 1136, Ace 
Atria, Second Floor, Near English Church, Kannur Road, Calicut-673011 
Kerala, India. (Hereinafter referred to as the “Employer /Owner” which 
expression shall, unless excluded by or repugnant to the context, includes its 
successors and assigns) of the ONE PART and ___________ of 

___________(Hereinafter referred to as “Contractor” unless excluded by or 
repugnant to the context, includes its successors and assigns) of the OTHER 
PART. 
 
 
WHEREAS the Employer intends to carry out of furnishing to BOB Branch 
Office (Herein referred to as “Project”). 
 
 
AND WHEREAS the Employer in order to effectively carry out the said works 
has engaged M/s Shahid & Associates, Calicut (Hereinafter referred to as 
“Architects”) to prepare plans, drawings and specifications describing the 
works to be executed by the contractors, namely, interior etc. for the project, 
to open tenders received at the office of the Employer, to scrutinize and 
recommend to the Employer the name(s) of the Contractor(s) from whom 
tenders were received and recommended to the Employer for the issue of work 
order to the contractor. 
 
 
AND WHEREAS for the purpose of the said project, the Employer invited 
sealed tenders from experienced, resourceful and bonafide contractors vide 
his Notice Inviting Tender (NO._______________dated. _____ 
 
 
WHEREAS the contractor submitted his Tender Documents containing 
General Notes, General Conditions of the Contract, Technical Specifications 
and Schedule of Quantities etc. for the works, prepared with the assistance of 
Consultants (Hereinafter collectively referred to as the “said conditions”), duly 
signed on each page as a token of his acceptance of the same, along with 
requisite Earnest Money Deposit of Rs.11,262.90_______________(Copy 
enclosed Vide Annexure-1). 
 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was 
found to be most suitable for the project. 
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AND WHEREAS the Employer/Architect has accordingly issued the work 
order (NO._____dt.__________) to the contractor subject to his furnishing the 
requisite Security Deposit (Copy enclosed Vide Annexure-II). 
 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide 
his letter of acceptance NO.____________dt._______________(Copy enclosed Vide 
Annexure III) and has also deposited with the Employer a sum of 
Rs._____________ which with the Earnest Money of RS._________ forms the 
requisite Security Deposit @ 2 % of the accepted Tender Value of Rs._________. 
 
AND WHEREAS the Employer has caused the plans, drawings, specifications, 
schedule of quantities etc. relating to the project at the work site at to be 
issued to the Contractor. 
 
 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
 
Contract documents 

 
 

The following documents shall constitute the Contract Documents. 
a) This Article of Agreement. 
b) Tender submitted by the Contractor included the N.I.T and Tender 
Documents  
c) All correspondence between the Bank/Architects and the Contractor from 
the date of issue of N.I.T and the date of issue of work order. 
d)  Work order No.______________dt.______________with amount 
of………………….. 
 
 
1)  In consideration of the payments to be made to the Contractor as 
hereinafter provided the Contractor shall upon and subject to the said 
conditions, execute and complete the contracted works shown upon the said 
drawings etc. and such further detailed drawings as may be furnished to the 
contractor by the said Owner/Employer through the Architects and described 
in the said Specifications and the said Schedule of Quantities. 
 
2)  Notwithstanding what are stated in the N.I.T conditions of Tendering, 
Conditions of Contract of herein before stated by the Employer through the 
Architects, reserves itself the right of altering the drawings and the nature of 
the work and addition to or omitting any items of work or of having portions of 
same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract. 
 
3) Any dispute arising under this agreement shall be referred to the 
Arbitration in a manner specified in the General Conditions of the Contract 
and all legal disputes shall be limited within the territorial jurisdiction of the 
Ernakulum thereto. The decision of the arbitration shall be final and binding 
on both the parties.  
 
IN WITNESS WHEREOF THE PARTIES to there present have hereunder set 
and subscribed their hands, the     day, month and year first above written. 
 
 



ELECTRICAL & AIR CONDITIONING WORKS OF ALTERNATE PREMISES OF BADAGARA BRANCH 

                                                                                    SEAL WITH SIGNATURE OF THE BIDDER 

 
48 

Signed and delivered for and on behalf of  
Bank of Baroda 
Shri._______________ 
  ____________________ 
Its duly authorized official   
 
   
In the presence of – 
 
1. (Name and Address) 
 
 
2.  (Name and Address) 
 
 
Signed and delivered for and on behalf of  
The Contractor _________________by  
Shri__________________________his 
Duly authorised official  

 
 
In the presence of – 
 
1.   (Name and Address) 
 
 

      2.   (Name and Address) 
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BANK OF BARODA 
 

                ELECTRICAL  INSTALLATION WORK SPECIFICATION 
 

 

1. RULES AND REGULATIONS 

 

The installation shall be carried out in accordance with the Indian Electricity 
Rules 1956 /Electrical Inspectorate local Electrical Authorities rules/ National 
Electrical Code/National Building Code and other all relevant rules and 
regulation. 

 
2. APPROVAL 
Necessary approval shall be obtained from the Electrical Authorities before 

commissioning.  It shall be the responsibility of the successful tenderer to 

prepare necessary documentation, apply, follow up and obtain approval from 

Electrical Inspectorate, Local Electrical Authorities and any other competent 

authorities for all electrical designs, manufacture, erection of materials and  

equipments used.   The approval shall be obtained both for the drawing stage 

and on completion of installation, which shall be obtained within the overall 

completion period stipulated in the tender documents.  The statutory fees 

payable to the Electrical Inspectorate will be paid by the Client. 

 

3. QUOTED RATES 

 

The rates quoted shall be firm till completion of the work.  No variation of 

rates will be allowed due to increase in cost of materials, labour, transport, 

taxes, Octroi, or any other reason whatsoever.  The rates shall include all 

taxes.  The rate shall be indicated net.  The rates shall include Excise Duty, 

Sales tax on Works  Contract etc. 

 

4. CIVIL WORKS 

The rates shall all civil works/repairs to civil works/repairs to civil works and 

fabrication required for the work required for the work.  Nothing extra will be 

paid for these works. 

 

5. COMMISSIONING 

The rates quoted includes supply, transport, erection and 

commissioning. 

 

6. MATERIALS 

All materials, equipment, fittings, accessories and applications used on the 

electrical installation shall be of best quality obtainable and of approved 

installation shall conform to the latest Indian Standard Specifications, 

wherever these exist.  Wherever Indian Standard Specifications are not 

available, relevant British Standards shall applicable.  The tenderer must 

submit along with the tender, the name of manufacturers/catalogues etc., 
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and shall be procured by the successful tenderer and used on the works 

unless he has obtained the prior approval of Consultants in writing. 

 

Note: 

Any materials supplied by the Bank like light fittings, ceiling fans, exhaust 

fans etc., should be under the safe custody of the contractor after receiving it 

from the Bank. 

Any damage to such materials while under storage with the contractor is 

responsible for such damages and the contractor should replace such 

damaged and the contractor should replace such damaged items by new one 

at no extra cost to the Bank/Client. 

 

7. WORKMANSHIP 

Good workmanship and neat installation are the pre-requisite for compliance 

with the various completion sections of these specifications.  The work shall 

be carried out under the direct and constant supervision of a person, 

technically qualified sufficiently experienced, holding certificate of 

Competency issued by the Kerala State Government and in accordance with 

the statutory rules and regulations in force.  The relevant I.S.I. Code of 

Practice shall be followed wherever applicable. 

 

8. DRAWINGS 

Two copies of wiring diagram and layout plans, the schedule of quantities and 

specifications shall be furnished by the Architects to the Contractor for their 

own use until the completion of the contract, which shall be accessible at all 

reasonable times to the consultants or their representatives.  The tender 

drawings indicate only the general scheme of requirements.  It shall be the 

responsibility of the contractor that the location of distribution boards, cable 

routings etc., are got approved by Consultants/Banks Engineer well before 

the commencement of the work.  Wherever required by the Architects, detailed 

drawings shall be prepared by the successful tenderer and got approved by 

Consultants and Banks Engineer. 

On completion of the work, complete drawing and 'as built' shall be prepared 

by the successful tenderer and six copies of the same along with the 

reproducible print submitted to the employer through CONSULTANTS.  The 

completion drawings shall indicate clearly the main switch board, the runs if 

various mains and sub-mains, position of points and their controls.  All 

circuits shall be clearly indicated and numbered in the wiring diagram and all 

points shall be given the same number as the circuit to which they are 

electrically connected. 

 

9. PROVISION OF EARTHING 

The buried earth wire/flat lead will be properly protected from mechanical 

injury by inserting them in to a suitable G.I. pipe recessed in wall and floor 

wherever considered necessary and carried upto the earth electrode.  It shall 

be fixed over its entire length by clamps, saddles, staples etc.  the earthing 
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lead shall be securely bolted/welded to the earth electrode with bolt and 

washers of the base metal.  The earthing lead shall be securely connected at 

the other end to main board and all items and mountings looped to all other 

iron clad switches and distribution boards. 

 

10. GUARANTEE 

The installation including the equipments, switchboards, cabling, earthing, 

etc., as specified in the Scheduled executed at site shall be guaranteed for a 

period of twelve months from the date of satisfactory commissioning after 

obtaining necessary approvals from Electrical Authorities. 

 

11. All the switchboards and MCB DB' shall be powder coated.  All other 

angle iron frame, metal parts shall be neatly painted with one coat of 

red oxide paint and two coats of enamel paint as required. 

 

12. Definition and conventional symbols The definition of terms in I.E.E. 

wiring regulations shall apply except the definition of a point. 

 

12.1 Point  wiring shall include all works necessary in complete wiring of a 

tumbler switch circuit of any length from the tapping point on the 

distribution  board (viz. Sub-mains) to the following, via the switch:- 

 

a) Ceiling rose (in the case of ceiling and exhaust fan points). 

 

b) Ceiling rose or connector (in the case of pendants except stiff 

pendant points). 

 

c) Back plate (in case of stiff pendants). 

 

d) Socket outlet (in the case of socket outlet points). 

 

e) Lamp holder (in case of wall brackets, batten points, bulk head 

fittings and similar other fittings). 

 

f) The following shall be deemed to be included in the point wiring: 

 

g) Switch and ceiling raws as required. 

 

h) in the case of wall brackets, bulk head fittings and all other light 

fittings cable as required upto the lamp holder. 

 

i) Bushed conduit or porcelain tubing or cilica  pipe where cables 

pass through walls etc. 

 

j) Earth wire from three pin socket point to the common earth station. 
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k) All wood or metal blocks, boards and boxes sunk or surface type 

including those required for mounting fan regulator but excluding 

those under the distribution board and main control switch. 

 

l) All fixing accessories such as clips, nails, screws, phil, plugs, rawl 

plug, wooden plug etc., as required. 

 

m) Joint for junction boxes and connecting the same as required. 

 

n) Connections to ceiling rose or connector, socket outlet, lamp holder, 

switch, fan regulator, etc. 

 

Note – I 

 

In the case of points with more than one light point controlled by the same 

switch, the complete item shall be considered as one point and the rate shall 

be accordingly quoted. 

 

Note – II 

 

A light point controlled by two nos. of two way switches shall be 

measured as one point from the fittings to the switches on either side. 

 

13. JOINTS  AND LOOPING BACK 

Unless otherwise specified, the wiring shall be done in the 'Looping system' 

Phase and live conductors shall be looped at the switch box and neutral 

conductor can be looped either from the switch box or from the light, fan or 

socket outlet.  Where 'Box system' is specified, all joints in the conductors 

shall be made of approved mechanical connectors in suitable and approved 

junction boxes. 

 

14. WIRING OF DISTRIBUTION BOARDS: 

 

In wring a branch distribution board, the total of the consuming devices 

shall be divided as far as possible evenly between the numbers of ways 

of the board, leaving the spare circuit for future extension. 

 

All connections pieces of apparatus or between apparatus and terminals 

on a board shall be neatly arranged in a definite sequence following the 

arrangement of the apparatus mounted thereon, avoiding unnecessary 

crossing. 

 

Cable shall be connected to terminal only by soldered lugs, unless the 

terminal is of such a form that can be securely clamped without cutting 

cable strands. 
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All bare conductors shall be rigidly fixed in such a manner that a 

clearance of at least 2.5cm (1") is maintained between conductors of 

opposite polarity or phase and between the conductors and any material 

other than insulating material. 

 

In a hinged board, the incoming and outgoing cables shall be neatly 

bunched and shall be fixed in such a way that the door shall be capable 

of  swinging through an angle not less than 90 degrees. 

If required in the Schedule of Quantities a pilot lamp shall be fixed and 

connected through an independent single pole switch and fuse to the 

bus-bars of the board. 

 

 

15. CONDUIT WIRING SYSTEM 

Surface conduit wiring system: 

All conduit pipes shall be conforming to I.S. Specification as per IS 9537 

part II.  All conduit accessories shall be of threaded type.  No conduit 

less than 20mm. In diameter shall be used.  The capacity of conduits 

shall be in accordance with the Table I.  The conduits shall bear the ISI 

mark and the name or trade mark of the conduit manufacturer on each 

length. 

 

Table – I 

----------------------------------------------------------------------------------------

------------------------------ 

Cross Sectional area    Size of MS conduit mm Of cable          

(copper conductor)                                                   20    25 32 38 

----------------------------------------------------------------------------------------

------------------------------ 

 

 1.5  Sq.mm            5     10 14 ---  

 

 2.5  Sq.mm            5      8 12 ---  

 

 4.0  Sq.mm            3      8 10 ---  

 

 6.0  Sq.mm            2      5  8 ---  

 

          10.0 Sq.mm           -       -      3  5

  6  

 

          16.0 Sq.mm            -      -  3

  6  

 

----------------------------------------------------------------------------------------

------------------------------ 
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19.1 CONDUIT JOINTS 

 

Conduit pipes shall be joined by means of threaded couplers and 

threaded accessories only.  In long distance straight runs of conduit, 

inspection type couplers or running thread with couplers and jam nuts 

(bare threaded portion suitably protected with anti-corrosive paint) shall 

be provided.  Thread in all cases shall be between 11mm to 27mm long 

sufficient to accommodate pipes to full threaded portion of couplers of 

accessories.  Cut end of conduit pipes shall have no sharp edges or any 

burrs left to avoid damage to the insulation of conductors while pulling 

them through such pipes. 

 

19.2 PROTECTION AGAINST DAMAGES 

 

In order to minimize condensation or sweating inside the tube, all 

outlets of conduit system shall be properly drained and ventilated, but 

in such a manner as to prevent the entry of insects. 

 

19.3 PROTECTION OF CONDUIT AGAINST RUST 

 

The outer surface of the conduit pipes, including all bends unions, tees, 

junction boxes etc., forming part of the conduit system shall be 

adequately protected against rust, particularly, when such system is 

exposed to weather.  In all cases, no bare threaded portion of conduit 

pipe shall be allowed unless such bare threaded portion is treated with 

anti-corrosive preservative or covered with approved plastic compound. 

 

19.4 FIXING OF CONDUIT 

 

Conduit pipes shall be fixed by heavy gauge saddles, secured to suitable 

wood plugs or any other approved plugs with screws in an approved 

manner at an interval o f not more than one metre, but on either side of 

couplers or bends, or similar fittings, saddles shall be fixed at a distance 

of 30 cm. from the centre of such fittings. 

 

19.5 BENDS IN CONDUITS 

 

All necessary bends in the system including diversion shall be done by 

bending pipes; or by inserting suitable solid or inspection type normal 

bends, elbows or similar fittings; or by fixing cast iron inspection boxed 

whichever is more suitable.   Conduit fittings shall be avoided as far as 

possible on conduit system exposed to weather.  Wherever necessary, 

solid type fittings shall be used.  Radius of such bends in conduits pipes 

shall be not less than 7.5 cm.  No length of conduit shall have more than 
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three equivalent 90 bends from outlet to outlet, the bends at the outlets 

not being counted. 

 

19.6 OUTLETS 

 

All outlets for fittings, switches, etc. shall be boxes of suitable metal of 

either surface mounting or flush mounting system.  Wall thickness shall 

not be less than 1mm. 

 

19.7 ERECTION AND EARTHING OF CONDUIT 

 

The conduit of each circuit or, section shall be completed before 

conductors are drawn in.  the entire system of conduit after erection 

shall be tested for mechanical and electrical continuity, throughout and 

permanently connected to earth conforming to the requirements 

specified under section 15 by means of special approved type earthing 

clamp efficiently fastened to conduit pipe in a workmanlike manner for a 

perfect continuity between each wire and conduit.  Gas or water pipes 

shall not be used as earth medium.  If conduit pipes are liable to 

mechanical damage they shall be adequately protected. 

 

19.8 RECESSED CONDUIT WIRING SYSTEM 

 

This system of wiring shall comply with all the requirements of surface 

conduit wiring system specified in clauses 12.1 to 12.9 in addition to the 

following clauses. 

 

19.9 MAKING THE CHASE 

 

The chase in the wall shall be neatly made and be ample dimensions to 

permit the conduit to be fixed in the manner desired.  In case of 

buildings under construction, chases shall be provided in the wall, 

ceiling, etc. at the time of their construction and shall be filled up neatly 

after erection of conduit and brought to the original finish of the wall.  

 

19.10  FIXING OF CONDUIT IN CHASE 

 

The conduit pipe shall be fixed by means of staples or by means of 

saddles not more than 60 cm. Apart.  Fixing of standard bends or elbows 

shall be avoided as far as practicable  and all curves maintained by 

bending the conduit pipe itself with a long radius which will permit easy 

drawing in of conductors. 

 

19.11 Inspection boxes 
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Suitable inspection boxes shall be provided to permit periodical 

inspection and to facilitate removal of wires, if necessary.  Theses shall 

be mounted flush with the wall.  Suitable ventilating holes shall be 

provided in the inspection box covers. 

 

20. EARTHING 

 

Except for equipment provided with double insulation, all non-current 

carrying metal parts of electrical installations are to be earthed properly.  

All metal conduits, cable sheaths, switchgear, distribution fuse boards, 

etc. shall be bonded together and connected to an efficient earth 

electrode.  Medium voltage energy consuming plant and equipment shall 

have two separate and distinct connections with earth. 

 

20.1 EARTHING CONDUCTOR: 

 

Earthing conductor shall be of high conductivity copper circular or G.I. 

wire or any other suitable approved material to give equivalent 

conductivity and shall not be less than half the largest current carrying 

conductor for poly phase or (2.032 mm) dia copper wire but subject to 

an upper limit of 65 sq.mm.  For equipment exceeding 750 KVA size 

shall be as per IS : 1886 – 1961. 

 

20.2 INSTALLATION  

 

The buried earthing lead will be properly protected from mechanical 

injury by a ½" (12 mm.) G>I. Pipe recessed in wall and floor where 

considered necessary and carried upto the earth electrode.  It shall be 

fixed over its entire length by clamps, saddles, staples, etc.  The earthing 

lead shall be securely bolted and soldered to the earth electrode with 

bolt and washers of the base metal.  The earthing lead shall be securely 

connected at the other end to the main board and all its mountings and 

at the other iron clad switches and distribution boards. 

 

20.3 ELECTRODES 

 

a) PIPE: 

The C.I. pipe shall not be less than 100 mm. Dia. And 3.0 m. long and 

shall be buried vertically into the earth with the top not less than 

1.25m. (4 ft.) below ground level. 

 

b) PLATE: 

The G.I. Plate shall be of size not less than 60 completion. X 60 cm. X 

6mm. And the copper plate 60 cm. X 60 cm. X 3 mm. And shall be 

buried in the earth with their faces vertical and their tops not less than 

3m. below ground level. 
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The electrodes shall be surrounded by alternative layers of charcoal or 

coke and salt.  Watering arrangement with 12mm dia G.I. pipe with a 

funnel shall be provided, the latter being housed in a chamber 30 cm. X 

30 cm.   The resistance of earth electrode shall not exceed 5 ohms; that 

of earth continuity path from any point with the electrode shall not 

exceed 1 ohm and that of earthing connection of 1 ohm.  The chamber 

should also have C.I. cover as specified in the B.O.Q. 

 

UNDERGROUND CABLES 

 

20.4 TRENCH: 

Trenches shall not be less than 45cm. Wide and 60 cm. Below ground 

level.  Whatever necessary, suitable propping and shoring may be done 

to avoid caving of the adjoining trench wails.  Where the cables cross 

other service lines adequate protection should be taken to prevent 

accidental exposure and/or damage to the cables. 

 

20.5 SPACING BETWEEN CABLES 

Where more than one cable is laid in the same trench the actual space 

between the cables should normally be 23 cm. Apart leaving a clear 

distance of 15 cm. From the cable and the trench walls. 

 

20.6 LAYING OF CABLES: 

Before the cables are laid, a layer of 75mm sand face is to be provided 

for purposes of cushioning.  The cables after being uncoiled and laid into 

the trench from the rollers should be covered with another layer of sand 

of about 15 cm. In depth, and the top surface to be suitably leveled to 

receive the cable covers.  These covers may be of second class bricks  or 

tiles and laid in a manner to overlap the cables on either sides by at 

least 5 cm.  Cables markers of aluminum or G.I. shall be provided at 

ground level after being suitably embedded in concrete blocks of 20 cm. 

X 20 cm. X 5 cm. And spaced at a distance of about 30 m. from centre to 

centre and at every change in direction. Cables may also be laid in tire 

formation in the same trench.  In this case also after the first 5 cm. sand 

cushion, the first tier of cable is laid and sand filled in the trench to 

form a bed of 23 cm. above this tier.  After this the second cable is laid 

and process repeated the top most tier being at least 45 cm. below the 

ground level. The cable shall be suitably covered with bricks or tiles.  

 

When laying the cables, care should be taken to see that the paper 

insulted cables are bent or straightened slowly and sharp radii avoided.  

The minimum safe bending radius for single-core cables is 20 diameters 

and for multi-core cables 15 diameters and for armoured cables 12 

diameter being the overall diameter of the cable.  Where the cables are 

required to cross roads this should be normally taken through sleeve 
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pipes at least 10 cm. in diameter which may be either in stoneware, steel 

or spun reinforced concrete.  For more than one cable the diameter 

should not be less than 15 cm.  steel pipe shall be used where it is not 

possible to obtain sufficient depth to withstand vibrations due to traffic.  

Cables laid inside the building should be properly and be carried either 

in ducts with suitable covers with slab or chequered plates or fixed to 

walls by clamps, brackets or cable trays. 

 

20.7 TESTING THE CABLES: 

High voltage test should be undertaken to ensure that no damage has 

occurred during the laying operation and that the joints are in order.  

Cables of 1.1 kv. Suitable for low and medium voltage should withstand 

for 15 minutes, 3000 volts D.C. current applied between the conductors 

and between the conductors and between each conductor and sheath.  

In absence of pressure testing arrangement it is sufficient to test for 1 

minute with 1000 volts.  If the test results are found to be not 

satisfactory the contractors shall arrange for having this set right at 

their cost, including removal of rejected materials, re-laying etc. 

 

21 ADDITIONAL SPECIFICATIONS 

 

a) Any damage to walls, floors, etc. during installation and 

erection must be repaired by the contractor to match the 

original surface for which no extra amount will be paid. 

 

b) Rawl plug and rawl paste can be used for fixing the conduit 

etc. 

 

c) For surface (open) conduit system, Conduits shall be 

painted with two coats of synthetic enamel paint of approved 

quality and shade for protecting against corrosion. 

 

d) For conduits all the junction boxes, bends, etc. should be of 

inspection type and there must be electrical continuity 

throughout the length. 

 

e) Approved materials and fittings shall only be used.  The 

Contractor shall replace the unapproved materials and 

fittings at his own cost. 

 

f) The contractor shall submit test report in duplicate for 

installation and for earth in the form specified by the 

concerned Electric Supply Company. 
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g) As per relevant IEE regulation, all electrical equipment such 

as motors, switchgears, etc. should have two separate 

distinct earth connections. 

 

h) When aluminum cables are connected to copper bimetallic 

bus-bars etc. due care must be taken to prevent effects and 

the work must be of high standard ensure that Copper is tin 

coated. 

 

i) Always the copper bus-bar chambers of panel should be of 

tin coated. 

 

j) Intending tenders are advised to study all the drawings, 

specifications, conditions etc. in detail and inspect the site 

before submitting tenders so as to ascertain the nature and 

scope of the work involved and the methods to be adopted in 

executing the work. 

 

k) The rate quoted shall include cost of cutting holes and 

chase in walls, floor slabs, repairing the same and 

restoration of original surface.  Noting extra shall be 

entertained on this account. 

 

l) The Contractor will also be required to submit the 'Form of 

Completion Certificate' in the required Performa. 

 

m) Any excess materials brought at site shall be taken back 

without any extra cost.  If any payment is made for the 

excess payment shall be deducted in their final bill. 

 

 

TEST OF INSTALLATION  

 

Insulation resistance  

 

a) The insulation resistance shall be measured by applying between 

earth and the whole system of conductors or any section thereof 

with all fuses in place and all switches closed and except in 

earthed concentric wiring all lamps in position or both poles of the 

installation otherwise electrically connected together, a direct 

current pressure of not less than twice the working pressure 

provided that it need not exceed 500 volts for medium voltage 

circuits.  Where the supply is derived from the three wire (A.C. or 

D.C. ) or a poly phase system, the neutral pole of which is 

connected to earth either direct or through added resistance, the 
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working pressure shall be deemed to be that which is maintained 

between the outer of phase conductor and the neutral. 

 

b) The insulation resistance in meg-ohms of an installation measured 

as above shall not be less than the value of fifty divided by the 

number of points on the circuit provided in the installation.  And 

the insulation resistance need not be greater than one megohm. 

 

c) Control rheostats, heating and power appliances and electric signs 

may, if required, be disconnected from the circuit during the test, 

but in that event the insulation resistance between the case of 

frame work and all live parts or each rheostat appliance and sign 

shall not be less than that specified in the relevant Indian 

Standard Specification or where there is no such specification 

shall not be less than half a  megohm. 

 

d) The insulation resistance shall also be measured between all 

conductors connected to one or phase conductor of the supply and 

all the conductors connected to the middle wire or the neutral of 

to the other pole or phase conductors of the supply and its value 

shall not be less than that specified in sub clause (b). 

 

e) On completion of an electric installation (or an extension to an 

installation) a certificate shall be furnished by the contractor 

countersigned by the qualified supervisor under whose direct 

supervision the installation was carried out.  The certificate shall 

be in the prescribed from as required by the local Electric Supply 

Authorities.  One such recommended form is given in Appendix B. 

 

TESTING EARTH CONTINUITY PATH: 

The earth continuity conductor including metal conduits and metallic 

envelopes of cables in all cases shall be tested for electric continuity and 

the electrical resistance of the same along with the earthing lead but 

excluding any added resistance or earth leakage circuit -breaker 

measured from the connection with the earth electrode to any point in 

the earth continuity conductor in the completed installation shall not 

exceed one oh,. 

 

TESTING OF POLARITY OF NON-LINKED SINGLE POLE SWITCHES: 

 

a) In a  two wire installation a test shall be made to verify that all 

non-linked single pole switches have been fitted in the same 

conductor throughout and such conductor shall be labeled or 

marked for connection to an outer or phase conductor or to the 

non-earthed conductor of the supply. 
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b) In a three wire or a four wire installation, a test shall be made to 

verify that every non-linked single pole switch is fitted in a 

conductor which is labeled or marked for connection to one of the 

outer or phase conductor of the supply. 

 

EXTRACT FROM INDIAN ELECTRICITY RULES, 1956 : 

 

Identification or earthed and earthed neutral conductors and 

position of switches and cutouts therein: 

 

Where the conductors include an earthed conductors of two-wire 

system or an earthed neutral conductor of a multi - wire system or 

a conductor which is to be connected thereto, the following 

conditions shall be complied with :- 

 

 A indication of a permanent nature shall be provided by the owner 

of the earthed or earthed neutral conductor, or the conductor 

which is to be connected thereto, the enable such conductor to be 

distinguished from any live conductor.  Such indication shall be 

provided :- 

 

a) Where the earthed or earthed neutral conductor is the 

property of the supplier, at or near the point of 

commencement of the supply. 

 

b) Where a conductor forming part of a consumer's system is 

to be connected to the supplier's earthed or earthed neutral 

conductor, at the point where such connection is to be 

made; and 

 

c) In all other cases, at a point corresponding to the point of 

commencement of supply or at such other point as may be 

approved by an inspector. 

 

2. No cut-out, link or switch other than a linked-switch arranged to 

separate simultaneously on the earthed or earthed neutral 

conductor and live conductor shall be inserted or remain inserted 

in any earthed or earthed neutral conductor of a two-wire system 

or in any earthed or earthed neutral conductor of a multi-wire 

system or in any conductor connected thereto with the following 

exceptions; 

a) A link for testing purposes, or 

 

b) A switch for use in controlling a generator or transformer. 
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Earthed terminal on consumer's premises: 

 

1. The supplier shall provide and maintain on the consumer's 

premised for the consumer's use a suitable earthed terminal in an 

accessible position at or near the point of commencement of 

supply as defined under Rule No. 58. 

 

Provided that in the case of medium, high or extra high-voltage 

installation the consumer shall, in addition to the aforementioned 

earthing arrangement, provide his own earthing system with an 

independent electrode; 

 

Provided further that the supplier may not provide any earthed 

terminal in the case of installations already connected to his 

system, on or before the date to be specified by the State 

Government in this behalf if he is satisfied that the consumer's 

earthing arrangements is efficient. 

 

2. The consumer shall take all reasonable precautions to prevent me 

mechanical damage to the earthed terminal and its lead belonging 

to the supplier. 

 

3. The supplier may recover from the consumer the cost of 

installation of such earthed terminal on the basis laid down in 

sub-rule(2) of Rule No. 82. 

 
4. Connection with earth: 

 

The following provisions shall apply to the connection with earth of 

systems at low voltage in cases where the voltage normally exceeds 125 

volts and of systems at medium voltage:- 

 

The neutral conductor of a three-phase four-wire system and the middle 

conductor of a two-phase three-wire system shall be earthed by not less 

than two separate and distinct connections with earth both at the 

generating station and at the cub-station.  It may also be earthed at one 

or more points along the distribution system or service-line in addition 

to any connection with earth which may be at the consumer's premises. 

 

The frame of every     generator, stationary  motor and so far as is  

practicable, portable motor and the  metallic parts (not intended as 

conductors) of all transformers and any other apparatus used for 

regulating or controlling energy and all medium voltage energy 

consuming apparatus shall be earthed by the owner by two separate and 

distinct connections with earth. 
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DISTRIBUTION BOARD: 

 

1.0 it is proposed to install suitable size distribution board for power 

and lighting distribution.  It shall have adequate rating of incomer 

and outgoing isolator/breaker and shall be suitable for indoor 

installation.  The distribution board shall include all accessories 

and shall be complete in all respects and any item not included in 

the specification but essential for proper operation of the 

equipment and also to meet safety and relevant agencies 

requirements shall be deemed to be within the scope of the 

specification whether it is specifically mentioned in the 

tender/document or not. 

 

1.1 The distribution boards shall be made out of (2.032mm) sheet 

steel metal clad, totally enclosed, dust, damp and vermin proof 

suitable for front operation.  The DBs shall be suitable for 

wall/column mounting.  It shall have bolted type front door.  an 

overall door of hinged type shall be provided with lock provision. 

 

All distribution boards shall have removable gasketted top and 

bottom plates suitable knock-out.  Cover plate shall be provided 

inside the panels to shroud all the live parts.  All live parts or 

terminals shall be shrouded with high non-conducting material.  

The front door shall have neoprene gaskets to make and DB totally 

vermin proof air tight.  The inner door shall have projecting 

handle or operating knobs. 

 

1.2 All unused outgoing MCBs shall be blanked with PVC plates.  The 

incoming terminals should be fully shrouded to avoid accidental 

contract after opening of the bolted door.  ALL phases shall be 

suitable shrouded with FRP/hylam plates. All panels shall be 

factory wired and assembled.  All buzz bars shall have uniformity.  

All screws, buzz bars, bolts and nuts shall have uniform size 

uniform ratings. 

 

1.3 The top cover shall be provided with identification sheet for DB 

number, ratings, circuit identification, load etc. Temporary sheet 

shall be fixed till the completion of the job.  On completion a sheet 

be permanently pasted in the DB after approval from 

Owner/Architect.  The identification sheet shall laminated to make 

it moisture proof before fixing it permanently. 

 

1.4 For DB of triple pole and neutral, 4 pole Isolator/MCB shall be 

provided as incoming control and for single pole and neutral and 
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double pole isolator/MCB shall be provided.  All the MCBs 

provided in the DB shall have: 

 

a) 9 KA short circuit capacity  ( 9 KA RMS symmetrical) 

b) It shall have dual crimping mechanism - thermal bimetal for 

overload and magnetic coil for short circuit 

c) MCB housing shall be of heat resistant material 

 

1.5 The buzz bars shall be air insulated and made out of high 

conductivity high strength copper with adequate rating to handle 

both short circuit and continuous load circuit currents.  The buzz 

bars shall be to grade 63401 of IS: 5002.  Adequate neutral buzz 

bars with adequate entry holes and earth buzz bars shall be 

provided in each DB. 

 

1.6  The MCB shall be of high resistance, mounded type and shall be 

designed and manufactured as per IS : 8828.  The breakers shall 

have inverse time tripping characteristics against overload and 

instantaneous trip against short circuits.  It shall be designed to 

operate at 45 degree C ambient temperature.  The incoming and 

outgoing knobs of the MCBs shall  be accessible only after opening 

the front door of the DB.  All MCBs shall be suitable for 415 V., 3-

Ph-4--wire, 50-Hz. system.  It shall have adequate size terminal 

screws to terminate cable lugs.  The Dp, Tp & 4-pole MCB/ 

Isolators shall have a common handle.  All DBs shall be provided 

with two numbers brass earthing stud terminals with 2 Nos. nuts 

and washers for each connection.  The earth bolts shall be marked 

suitably. 

 

1.7   All DB locks shall have independent keys and overall common 

key (master key) to open any locks in case of emergency. 

 

1.8   Painting shall be carried out as per the latest revision of IS - 5.  

The shade of paint shall be as required by the Client.  All sheet 

steel surfaces shall due chemically cleaned to remove all scales, 

rust and foreign materials, rinsed and dried before painting. 

 

 All panels shall be painted with anti-corrosive poly urethene 

rubber based paints before going in for final painting.  The final 

finish shall be uniform. 

 

1.9     Along with the offer the vendor shall submit the following: 

a) Detailed G.A. drawing showing the total construction 

details 

b) Mounting details of DBs 

c) Size of DBs, weight etc. 
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d) Buzz bar details, interconnection details etc. 

 

EARTHING: 

 

1.0 It is proposed to earth the low tension, lighting installation etc., 

with suitable size of copper conductor for effective earthing. the 

earthing system shall be complete in all respects and any device 

not included in the  specification but essential for proper 

operation of the equipment to meet the statutory requirement 

shall be deemed to be with in the scope of the specification 

whether specifically mentioned in the technical specification or 

not. 

 

1.1     The earthing installation shall conform to the latest Indian 

Standards and other statutory provisions.  It shall generally 

conform to: 

 

a) Code of practice for earthing - IS : 3043 

b) Indian Electricity Rules – 1956 

 

c) Indian Electricity Act 1910 

d) Local FEIG requirement 

 

1.2 The main earth bus shall be 25 x 3mm copper conductor.  The 

conductors shall be soft and flexible.  The main earth bus shall be 

clamped with spacer clamp.  The spacer clamp shall be of 

adequate size.  The spacer clamps shall be fixed at the centre with 

one screws of cadmium plated, counter shunk.  The screw shall 

have effective depth inside the wall/RCC, etc. of 37 mm for 

horizontal conductors and shall be screwed in such a way that the 

top surface shall be plane with the spacer.  The top plate shall 

have two tapped holes of 6 mm. 

 

1.3 The location of horizontal and down conductors shall be decided at 

site in consultation with the Owner/Architect.  Any changes of 

methods, housing shall be subject to approval of the owner.  All 

joints shall be brazed and shall not be bolted.  Bolted joints shall 

have cadmium plated bolts and nuts with adequate number of 

spring and flat washers. 

 

1.4  Excavation and refilling of earth required for laying underground 

earth bus and earth pit shall be the responsibility of the 

Contractor.  Wherever it is required, mechanical protection shall 

be given. 
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1.5  Earth electrode shall be as per the diagram enclosed.  All civil 

works, soil treating media, pouring water, ramming, brick work, 

cover slabs, etc., shall be the responsibility of the contractor.  The 

civil work shall be carried out neatly to match with the quality of 

building general civil work. 

 

1.6  The location of earth electrode shall be decided in consultation 

with the Owner/Architect, before excavation. 

 

1.7      Each electrode shall be tested for earth resistance test by earth 

megger.  The test results shall be within the allowable limit.  If 

required number of electrodes shall be connected in parallel to 

bring down the values within allowable limits. 

 

1.8     All equipment shall be earthed with two separate and distinct 

earth connection from main earth bus. 

 

1.9     The earthing conductor size shall be as per the tender. 

 

1.10  The earthing resistance of the total system shall not exceed 2 

Ohms. 

 

1.11  All earth bus shall be painted with distinct colour enamel paint. 

 

SPECIFICATION FOR CUBICLE SWITCH BOARDS 

 

SYSTEM : 

 

The CUBICLE Panels shall be suitable for operation of 3 phase 4 wire, 

433 Volts, 50 Cycles, system with neutral earthed at transformer and 

paving short circuit fault level not less than 35 KA at 415 Volts.  Rated 

normal voltage shall be 415 Volts. 

 

STANDARDS: 

The design, manufacture and testing of the various equipment covered 

by this specification shall comply with the latest edition of the relevant 

Indian Standards and Indian Electricity Rules and Regulations. 

 

CONSTRUCTION FEATURES: 

 

The switch board shall be made from CFCA sheet steel (1.626mm) 

thick and shall be folded and braced as necessary to provide a rigid 

support for all components.  Joints of any kind in sheet shall be seam 

welded, all welding slag grounded off and welding pit wiped smooth with 

plumber metal.  All panels and covers shall be properly fitted and square 

with the frames and holes in the panel correctly positioned.  Fixing 
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screws shall enter into holes tapped into an adequate thickness of metal 

or provided with shunk nuts.  Self threading screws shall not be used in 

the construction of switch boards.  The board shall be of totally enclosed 

design, completely dust  tight and vermin proof.  Gaskets between all 

adjacent and beneath all covers shall be used to render the joint 

effectively dust tight.  Soft compressible gasket shall be used between all 

metal joints, doors and covers to prevent in deposit of dust. 

 

All similar materials and removable parts of the switch board shall 

be interchangeable.  The switch boards shall be fixed with the same 

family of switches for various ratings with a view to ensure uniformity of 

design, maintenance and replacements.  A horizontal wire way with 

screwed cover shall be provided at the top to take inter-0connecting 

control wiring between different vertical sections.  Separate and 

adequate compartments shall be provided for accommodating 

instruments, indicating lamps, control contractors and control fuses etc.  

These shall be accessible for testing and maintenance without any 

danger of accidental contract with live parts of the circuit breaker buzz 

bar connections. 

 

INSTRUMENT ACCOMMODATION: 

 

Separate and adequate compartments shall be provided for 

accommodating instruments, indicating lamps, and control fuses etc.  

These shall be accidental contract with live parts of circuit breaker, buzz 

bar and connections.Buzz  bar and rectangular cross section suitable for 

full rated current for phase buzz bars and or neutral buzz buzz bar shall 

be extendable on either side. The horizontal buzz bar shall runs the 

entire length of the panel. 

 

The buzz bars shall be fully insulated with heat shrinkable PVC 

sleeves.  The interconnections shall be sleeved with PVC insulation tapes 

and color coded.  The buzz bars shall be supported on suitable 

insulation supports at shorts intervals to withstand the forces arising 

from short circuit on the system.  Automatically operated safety shutters 

to screen the live parts cluster when the breaker is withdrawn from the 

cubical shall be provided. 

 

Horizontal buzz bars shall run at the top or at the bottom of the panel in 

a separate chamber and the chamber shall be adequately ventilated. 

TERMINALS: 

The outgoing terminals of the breaker and neutral link shall be brought 

out to a terminal block suitably located at the rest side of the panel.  

Separate cable compartment shall be provided for incoming and outgoing 

cables. 
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PAINTING:All steel work shall undergo a process of degreasing, pickling 

in acid, cold rinising, phosphating, passivating using sever tank process 

and then powder coated or sprayed with two coats of a high corrosion 

resistant primer each coat preferably of different colour. 

 

The Primer shall be baked in an oven.  The finishing treatment shall be 

by application of two coats synthetic enamel parts of approved paint 

thickness shall be 100 to 125 microns. 

 

FABRICATION: 

The panels shall be fabricated at such work shops where the following 

facilities are available. 

 

a) Sand blasting 

 

b) Pretreatment (Seven tank process) 

 

c) Spray booth for painting / Powder coating 

 

d) Heating over for all sizes of panels 

 

e) Heat shrinking of PVC sleeves covered over busbars, etc. 

 
 

THE LIST OF APPROVED MATERIALS FOR  INTERIOR FURNISHING 

SL.No. 

 

Description 

 

Make 

 

1 Marine Plywood (IS:  303) 

 
Century ply /Green ply / Archid /Asian  
/NUWUD 

2 Laminate  
Merino laminate/Green 
lam/Formica/Archidlam National 

3 Aluminium Sections Hindalco /Jindal/ India Aluminium Co 

3 Powder Coatings Berger / Nerocoat / Jenson & Nicholson 

4 
Gypsum board false 
ceiling Saint Gobin / India Gypsum/Asia 

5 Glass Saint Gobin /Asahi /Modiguard 

6 Screws GKW/Nettle fold 

7 Adhesive Fevicol/Araldite/Anchor 

8  Hard ware  

 
Godrej/Haffle/ Hettich/ebco  

9 
Floor spring / Door 
Closer 

Hafele / Hettich / Geze / Dorma 
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10 Paint  Asian / Nippon / Berger / Nerolac 

 
 
 

 

 
THE LIST  OF APPROVED  MATERIALS FOR ELECTRICAL WORK 

 

 
SL.No. 
 

 
DESCRIPTION 

 
MAKE 

 
1. 

 
MCBs & 
RCCB,MCCB,DB,HRC fuse, 
change over 
switch,ICTPN,Swith Fuse 
Unit 

 
L&T/Legrand/ABB/Siemens/Schneider 
 

 

2. 

 

Luminaires 

 

Philips/Crompton/Luker/Bajaj 
 

 
3 

 
Fans 

 
Crompton/Bajaj/Almonard 

 
4 

 
Wires  

 
Finolex/polycab/CAP 

 
5 

 
Terminals 

 
Elmex/Wago 

 
6 

 
UG cables 

 
Universal/Gloster/Polycab 

 
7 

 
Modular Switches 

 
ABB/MK/Legrand/Ellis 

 

8 

 
CAT 6 UTP Cable 

 
Finolex/MOLEX /CISCO 

 
9 
 

 
Telephone Cable 

 
Finolex/Polycab 

10 
 

Telephone Terminal  Krone 

 

11 
 

 

Data & Voice Outlets 

 

Legrand/ MOLEX /CISCO 
 

12 
 

 
Face Plates for outlets 

 
ABB/MK/Legrand/Ellis 

 
13 

 
PVC Conduit & Conduit 
accessories 
 
 

 

14 Distribution box Legrand/ABB/ Siemens/Schneider 
 

     
 
 

THE LIST  OF APPROVED  MATERIALS FOR NETWORKING WORK 
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SL.No. 
 

 
DESCRIPTION 

 
MAKE 

1 Switches Brocad/Cisco/Digi-

Link/3com/Nortel/Foundry/D-link 

2. Patch panel ,patch cord 
and I/O 

Digi linkl/Tyco(AMP)/Schneider/D-Link 

3. Cable Digi 
Link,/Clipser/National/polycab/Lapp/fi
nolex 

4. Racks ComRack/HCL/valRack/APW president 

 
 
NOTE:   
The contractor shall use only above-mentioned material or equivalent make to 

be approved by the Consultant. All other materials shall confirm to the 
specifications laid down. The tenderer shall take this into account while 
tendering rates / prices. 

 

DECLARATION 

 
 

I/We have inspected the site of works and have made me / us fully 
acquainted with the local conditions in and around the sites of works. I/We 
hereby declare that I/We have gone through the conditions laid down in the 
Notice Inviting Tender, Conditions of Contract, Technical Specifications and 
understood the same and on the basis of the same I/We quoted our rates in 
the Schedule of Quantities attached with the tender documents. 
 

I/We shall also uniformly maintain such progress as may be directed by the 
Employer / Architect to ensure completion of same within the target date as 
mentioned in the tender document. 
 
 Witness:                                                                      
______________________ 
                                                                                      Signature of Tenderer 
                                                                 
                                                                  
Address_________________________________________ 
 
___________________________________         Date: __________ 
 

 
 
 
 
 


