

BANK OF BARODA													
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF April 2011													
Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Kolkata Metro Region													
1	Refurbishment of Dumdum branch	Website	30.03.11	Two Bid	06.04.11	4	Carlie Lawrence / Hollywood Deco/Inspace	S A Enterprise	Yes	11/05 dt 07.04.11	Inspace Interiors P Ltd	1,791,144	11.05.11
NES Region													
1	Sibsagar branch Assam Refurbishment work	Website	19.02.11	Two Bid	05.03.11	2	Antara / Pankaj Kumar Baruah		Yes	470A dt 07.03.11	Pankaj Kr Baruah	1,409,000	16.03.11
2	Hailakandi br Assam Refurbishment work	Website	26.02.11	Two Bid	12.03.11	2	Antara / Pankaj Kumar Baruah		Yes	475A dt 14.03.11	Antara	1,303,000	22.03.11
West Bengal & Sikkim Region													
1	Refurbishment of Haripur branch	Website	04.04.11	Two Bid	13.04.11	2	Upahar Inte / Prescience Tech		Yes	11/01 dt 13.04.11	Upahar Interiors	662,000	15.05.11
2	Refurbishment of Chakdah branch	Website	13.04.11	Two Bid	26.04.11	7	Indecor / A Choudhary / Biswas & Co / Prescience / Upahar / Inspace	Chakraborty & Sons	Yes	11/02 dt 26.04.11	Indecor	1,025,000	30.05.11
3	Refurbishment of Garia Station Rd Kolkata branch	Website	26.02.11	Two Bid	05.03.11	4	Sargam / Inspace / Millenium / Prescience		Yes	10/1221 dt 07.03.11	Inspace Interiors P Ltd	918,581	25.03.11
4	Refurbishment of Hazra Road Kolkata branch	Website	07.03.11	Two Bid	14.03.11	2	Prescience / Construction Entp		Yes	10/1254 dt 16.03.11	Prescience Techno Ind	1,421,892	18.04.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
5	Refurbishment of Behala branch Kolkata	Website	07.03.11	Two Bid	14.03.11	2	Indeco Const / Construction Entp		Yes	10/1255 dt 16.03.11	Construction Enterprises	1,500,000	18.04.11
6	Refurbishment of Haridevpur branch Kolkata	Website	07.03.11	Two Bid	14.03.11	3	Sargam Engg / Prescience / Inspace		Yes	10/1256 dt 16.03.11	Prescience Techno Ind	808,900	30.03.11
7	Refurbishment of M G Road branch Kolkata	Website	09.03.11	Two Bid	16.03.11	3	Inspace / Prescience	Ganapati Entp	Yes	10/1257 dt 21.03.11	Prescience Techno Ind	2,150,000	30.04.11
Mumbai Metro North Region													
1	Civil & Furnishing Work	Website	01.03.11	Two Bid	14.03.11	5	Arihant / Tarachand / Nagindas / Komfort Furn / Utsav Décor		Yes	46/641 dt 16.03.11	Utsav Décor	521,669	27.03.11
2	Electrical Work	Website	01.03.11	Two Bid	14.03.11	5	Jyoti Elec / Janata Elec / Sada Elec / Thankam Elec / Silva Elec		Yes	46/642 dt 16.03.11	Thankam Electricals	218,420	27.03.11
Mumbai Metro South Region													
1	Ballard Estate branch Civil work	News paper & Website	03.03.11	Two Bid	12.03.11	4	H Shah / Hira Inte / Komfort Furni / Taran Const		Yes	1047 dt 01.04.11	Taran Constructions	1,603,478	8 weeks
2	Ballard Estate branch AC work	News paper & Website	03.03.11	Two Bid	12.03.11	4	Absa Engg / Anshutech / Royal chips / ATS Aircon		Yes	1049 dt 01.04.11	Anshutech Airconditioning Pvt Ltd	634,369	8 weeks
3	Zaveri Bazar branch Civil work	News paper & Website	03.03.11	Two Bid	12.03.11	6	Arihant Décor / Hira Inte / H shah / Taran Const / J Singh / Komfort Furni		Yes	01.04.11	Taran Constructions	913,035	8 weeks

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
4	Zaveri Bazar branch Electrical work	News paper & Website	03.03.11	Two Bid	12.03.11	5	Sada Elec / Janata Elec / Thankam Elec / Silva Elec / Jyoti Elec		Yes	01.04.11	Silva Electric Works	356,174	8 weeks
5	Byculla branch Civil Work	News paper & Website	09.03.11	Two Bid	24.03.11	9	Vallabh Const / Bharti Assoc / Z Khan / H Shah / Nagindas / HA Const / Komfort Furni / J Singh / Creative Inte		Yes	44/1050 dt 02.04.11	H Shah	600,300	8 weeks
Ahmedabad City Region													
1	Maninagar branch refurbishment - Civil work	News paper & Website	29.03.11	Two Bid	13.04.11	4	Sthapatya / Jas Gandhi / Poetic / New Horizone		Yes	dt 20.04.11	New Horizone	833,400	
2	Maninagar branch refurbishment - Electrical work	News paper & Website	29.03.11	Two Bid	13.04.11	8	Paramenter / Vikalp / Indian Elec Corp	Taral Elec / Bijal Elec / Sthapatya / Samir U Shah / Neema Entp	Yes	06/6985 dt 20.04.11	Parameter Engineering Project	434,200	
3	Navrangpura branch Civil & Furnishing work	News paper & Website	01.04.11	Two Bid	15.04.11	3	Shiv Inte / Alakh Inte / KK Constr		Yes	06/6986 dt 20.04.11	Alakh Interior Designer & Consultant	547,270	
4	Navrangpura branch refurbishment Electrical work	News paper & Website	01.04.11	Two Bid	15.04.11	6	Samir U Shah / Indian Elec / Vikalp Elec / Parameter / Neema Entp	Taral Elect	Yes	06/6988 dt 20.04.11	Neema Enterprise	399,763	
5	Usmanpura branch Civil / furnishing	News paper & Website	01.04.11	Two Bid	15.04.11	2	Shiv Inte / Alakh Inte		Yes	06/6989 dt 20.04.11	Alakh Interior Designer & Consultant	448,070	

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
6	Usmanpura branch Electric work	News paper & Website	01.04.11	Two Bid	15.04.11	6	Samir U Shah / Indian Elec / Vikalp Elec / Parameter / Neema Entp	Taral Elect	Yes	Jun-90	Neema Enterprise	319,118	
7	Usmanpura branch A/C work	News paper & Website	01.04.11	Two Bid	15.04.11	2	Empire Ac / Relax Air		Yes	Jun-91	Relax Air	297,750	
Baroda Region													
1	Refurbishment - Por branch	News paper & Website	23.02.11	Two Bid	08.03.11	3	KK Const / Creative Inte / New Horzone		Yes	24/743 dt 02.04.11	K K Construction Co	966,166	23.05.11
2	Maneja branch Refurbishment	News paper & Website	23.02.11	Two Bid	08.03.11	2	KK Const / Creative Inte		Yes	24/744 dt 04.04.11	K K Construction Co	826,045	23.05.11
3	Makarpura Village branch refurbishment	News paper & Website	23.02.11	Two Bid	08.03.11	2	KK Const / Creative Inte		Yes	24/745 dt 04.04.11	K K Construction Co	613,518	23.05.11
Raipur Region													
1	Refurbishment - Waidhan Singrauli branch	Website	05.04.11	Two Bid	12.04.11	4	Aneja Assoc / Manish Agrawal / Dharavi / Akruti		Yes	209 dt 13.04.11	Akruti Interior	1,049,580	20 days
Delhi Metro-I													
1	Kaushambi - Gaziabad branch Interior & Electrical	Website		Two Bid	18.04.11	5	Sanjeev Furni / Nirmal Const / Aryan Const / Technica Fur / Woodpecker		Yes	24 dt 26.04.11	Sanjeev Furnishers	1,244,851	25.06.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Delhi Metro-II													
1	Kirti nagar branch renovation	Website	16.03.11	Two Bid	25.03.11	6	Nirmal Const / Woodpecker / Jainco EPC (I) / Vikas Const / Technica Fur	A V Architect	Yes	413 dt 20.04.11	Woodpecker Creations	1,415,424	25.05.11
2	Sector 15 Rohini renovation work	Website	04.04.11	Two Bid	11.04.11	3	Nirmal Const / Vikas Const / Technica Furni		Yes	420 dt 24.04.11	Technica Furnishers	1,416,096	31.05.11
3	Netaji Subash Place branch renovation	Website	13.04.11	Two Bid	20.04.11	5	Technica Furni / B N Royal Inte / Woodpecker / Nirmal Const / Aryan Const		Yes	424 dt 26.04.11	Aaryan Construction	1,231,140	31.05.11
Lucknow Region													
1	Bandhua Kalan branch Furnishing work	Website	20.04.11	Two Bid	29.04.11	3	Fine Furni / RS Entp / New Global Furni		Yes	560 dt 30.04.11	R S Enterprises	357,685	15.05.11
2	Bandhua Kalan branch Electrical work	Website	20.04.11	Two Bid	29.04.11	3	Aditya Entp / Singh Elec / SK Elec		Yes	561 dt 30.04.11	Singh Electricals	228,685	15.05.11
3	Regional Office Rae Bareilly furnishing work	Website	08.04.11	Two Bid	18.04.11	3	Interior N Exte / RS Entp / Gupta Const		Yes	30.04.11	Interior N Exterior	957,081	05.05.11
4	Regional Office Rae Bareilly Electrical work	Website	08.04.11	Two Bid	18.04.11	4	Interior N Exte / RS Entp / Gupta Const / Singh Elect		Yes	30.04.11	Singh Electricals	496,152	05.05.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
UP & Uttaranchal Zone													
1	Procurement of Silver Salver	News paper & Website	01.04.11	Two Bid	15.04.11	4	Badriprasad Kedarnath / Lala Badri Prasad / 99.9% Pure Jewellers / Patel & Co		Yes	37/1507 dt 19.04.11	Badriprasad Kedarnath Saraf	470,000	05.05.11
