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BANK OF BARODA 

 

INFORMATION AND INSTRUCTIONS TO TENDERERS 

Name of Work  Design, supply, installation, testing and commissioning of 

Kitchen Equipment at Baroda Apex Academy Building at 

Ahmedabad 

Period of Tender  FROM 20.05.2023 TO 14.06.2023 UPTO 2:00 PM 

Date ,Time and Place of Pre 

Bid Meeting  
ON 31.05.2023 AT 12:30 PM 

7th Floor, Baroda Apex Academy, Bank of Baroda, GH-4,Nr. 

Udyog Bhavan,Sector- 11,Gandhinagar  

382011,Gujarat 

Date of Technical Bid 

Opening 
ON 14.06.2023 AT 3:00 PM 

Submission of tender  Physical Submission as per guideline 

Address for Communication  Baroda Apex Academy, Bank of Baroda, GH-4,Nr. Udyog 

Bhavan, Sector- 11,Gandhinagar  

382011, Gujarat 

Online Payment Details 

through NEFT 

NEFT in favour of “Baroda Apex Academy”  

Name of Bank: Bank of Baroda 

Account No.: 29760400000309 

Branch: Vidhansabha Branch, Gandhinagar, Gujarat 

ISFC Code: BARB0VIDHAN 

  (BARB- Zero-VIDHAN) 

(Bidder should mention the payment details with UTR no. in 

respected field after making payment) 

Completion  Period -2- Months  

 



Mandatory Criteria for Pre-qualifications: 

 

Contractors desirous of tendering for above work and fulfilling the following 

requirements shall be eligible to apply:- 

   

I. Experience of having successfully completed any one of following similar works design, 

supply & installation of kitchen Equipment during last -7-  years ending on 30.04.2023 

 

Three similar completed works***  each costing not less than Rs. 25 

Lacs of proposed work.  

               OR 

Two similar completed works***  each costing not less than Rs. 31 

Lacs of proposed work.  

     OR 

One similar completed work*** costing not less than Rs 50 Lacs of 

proposed work. 

 

II. Shall have minimum average annual turnover of Rs. 19 Lacs for last three financial 

years 

 
 

*** Similar work shall mean Successfully Completed supply & installation of kitchen 

Equipment.



 

Basic Information 

   1 a) Name of the applicant / organization  

 

b) Address of the Registered Office 

 

c) Address of office in state/District 

where Project is located 

(With Phone Nos & Email ID & Contact 

Person) 

  

2 Year of establishment   

3 Type of the organisation (Whether sole 

proprietorship, Partnership, Private Ltd. or 

Ltd. Co. etc.) 

(Enclose certified copies of documents as 

evidence) 

  

4 Name & qualification of the Proprietor / 

Partners / Directors of the Organisation / 

Firm 

a)   

b)   

c)  

Enclose certified copies of document as 

evidence 

  

5 Details of registration – Whether 

Partnership firm, Company, etc. Name of 

Registering Authority, Date and Registration 

number. 

Enclose certified copies of document as 

evidence 

  

6 Whether registered with Government / 

Semi – Government / Municipal Authorities 

of any other Public Organisation and if so, in 

which class and since when? (Enclose 

certified copies of document as evidence) 

  

7 a) No. of years of experience in the field 

and details of work in any other field. 

 

b)  Whether ISO certified, furnish the 

details. 

  



8 Area of business activities other than 

construction, if any, and place of business. 

  

9 Address of business activities other than 

construction if any, and place of business. 

  

10 Address of office through which the 

proposed work of the Bank will be handled 

and the Name & Designation of officer in 

charge. 

  

11 Work Experience in Last 7 years.  

a) Three similar completed works each 

costing not less than  

OR 

b) Two similar completed works each 

costing not less than  

OR 

c) One  similar completed works each 

costing not less than  

 

12 Yearly turnover of the organisation during 

last 3 financial years (year wise) and furnish 

audited balance sheet and Profit & Loss A/c 

(Audited) for the last –3- years. 

Committed turnover in  

  

2022-23 

2021-22 

2020-21 

Turnover till Mar 2023 (As per requirement 

of the project financial year may be 

modified) 

13 Name & Address of Bankers 
 

(Solvency certificate from a Bank to be 

enclosed for indicating satisfactory financial 

capacity of the organization) 
 

14 Enclose copy of latest income tax clearance 

certificate. 

  

15 PAN No./Aadhar No. if any   

16 Details of registration for GST.   

17 Detailed description and value of works done 

(Proforma 1)  and works on hand (Proforma-

2) 

  



17 Details of Key Personnel Permanently 

employed (Proforma – 3) 

  

18 Other infrastructural information to be 

used/ referred for this project. List of 

available plants, machineries equipment’s etc. 

  

19 Furnish the names of –3- responsible 

persons along with their designation, 

address, Tel. No., etc., for whose 

organization, you have completed the above 

mentioned jobs and who   will be in a position 

to certify about the performance of your 

organization. 

1 

2 

3 

20 Whether any Civil Suit / litigation arisen in 

contracts executed / being executed during 

the last 10 years. If yes, please furnish the 

name of the project, employer, Nature of 

work, Contract value, work order and brief 

details of litigation. 

Give name of court, place, and status of 

pending litigation. 

  

  

  

 

 

 

****Attach a separate sheet if 

required. 

21 Information relating to whether any 

litigation is pending before any Arbitrator 

for adjudication of any litigation or else any 

litigation was disposed off during the last 

ten years by an arbitrator. If so, the details 

of such litigation are required to be 

submitted. 

  

22 No. of supplementary sheets attached for 

Part – II 

  

 



 

 

LIST OF PROJECTS EXECUTED BY THE ORGANISATION DURING THE LAST 7 
YEARS 

( More than Rs.25 Lacs Project cost) 

Sr. 
No 

Name of 
work/ 

project 
with 

address. 

Name 
& full 
postal 
address 
of the 
owner. 
Specify 

Contr
act 
Amount 
(Rs.) 

Stipulated 
time of 

completion 
(Years) 

Actual 
time of 

completion 
(years) 

Any other 
relevant 

information. 

Enclose 
clients 

certificate 
for 

satisfactory 
completion. 

  Actual amount 
of the Project, 

if 
increased,give 

reasons. 

1 2 3 4 5 6 7 8 
                

                

                

                

                

                

                

                

                

                

 



 

LIST OF IMPORTANT WORKS ON HAND (In support of Marking Criteria E) 

( More than Rs.25 Lacs Project cost) 

Sr. 

No 
Name of 

work/ 

project 

with 

address 

Name & 

full 

postal 

address 

of the 

owner. 

Specify 

Contra

ct 

Amount 

(Rs.) 

Stipulated 

time of 

completion 

(Years) 

Actual time 

of 

completion 

(years) 

Any other 

relevant 

information. 

Enclose 

clients 

certificate 

for 

satisfactory 

completion 

  Actual 

amount of 

the Project, if 

increased, 

give reasons. 

1 2 3 4 5 6 7 8 

                

                

                

                

                

                

                

                

                

                

 



 

Financial Status of the Bidder 

 

Sr. No. Details Year: 2022-23 Year: 2021-22 Year: 2020-21 

1 Basic Capital        

2 Total Asset        

3 Total Liabilities        

4 Current Assets        

5 Profit(Before Taxation)        

6 Loss       

7 Name of the Banker        

8 
Net Worth= Reserve + Capital - 

Accumulated loss 
      

9 Annual Turnover (Audited)       

10 Average of -3- years turn-over       

 
 



IMPORTANT INFORMATION FOR APPLICANT: 

1. The selection process will lay high emphasis on the ability and competency of 

contractors to do high quality work within the given time schedule and on shuttering 

materials / staging and scaffolding material (H-Frame) equipment / machinery owned 

by the contractor. 

2. The onus of providing, all necessary company / project related information, in 

appropriate manner and medium, so as to demonstrate the competency of the 

Applicant and to allow proper evaluation, will rest entirely on the Applicant. 

3. If the Pre-Qualification Document is taken in company's name, a power if of 

attorney', in favor of the person who is authorized to sign the PQ document on behalf 

of the company, must accompany the PQ Document. 

4. Information furnished in the PQ Document will be kept confidential 

6. All information has to be submitted in the prescribed format only. Projects for which 

incomplete information has been provided will not be considered for evaluation. The 

Applicant may attach separate sheets if so required. However, the final bound 

document submitted, has to be submitted in vertical A4 size (210 mm X 297 mm). 

7. The scope of work, project description and architectural finishes mentioned in the 

Project brief are indicative and are likely to change during detail design. Project 

brief, along-with the schematic drawings is provided to assist the Applicant in 

understanding the fundamental / unique / specific requirements of the project. 

8. Decision for selection or rejection of the Applicants shall be final and binding to all 

without assigning reason thereof. 

9. If Bank of Baroda is convinced that an Applicant has resorted to material 

misrepresentation or provided fraudulent information / statement, the said Applicant 

will be liable for disqualification / rejection at any stage. 



10. Proof for fulfillment of eligibility criteria mentioned in the Pre-qualification Notice 

should be submitted along with Pre-qualification document. If the Pre-qualification 

document is submitted without valid documents and without proof of eligibility criteria 

will be rejected. 

11. All submitted documents must be serially numbered. 

 



DECLARATION / UNDERTAKING 

1. I/We agree that the decision of Bank of Baroda in Selection of Applicants / 

Contractor, phasing of works and in any other Project related matter, will be final and 

bidding to me/us. 

2. All the information and date furnished herewith are correct to my/our best of 

knowledge. 

3. I/We agree that we have no objection if inquiries are made about our works, its 

related areas and any other inquiry regarding all details, projects and works listed by 

us in the Pre-qualification document. 

 

Date :         Signature with Seal of the 

Company 



INFORMATION ABOUT QUALITY ASSURANCE SYSTEMS: 

 

Quality Control Measures adopted by the Applicant. Documents / Photographs 

disclosing details of: 

1. Laboratory set up - centrally / at site 

2. Quality procedures and audits 

3. Documentation of procedures and test results 

4. Noncompliance reports, corrective measures and documentation 

Type of Firm 

Sr. No. ISO Certificate  Certificate Attached 

   Yes No 

1 ISO-9001    

2 ISO-14001    

3 ISO-18001    
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UNDERTAKING REGARDING GST REGISTRATION IN THE STATE OF GUJARAT  
 

The Head, 

Baroda Apex Academy 

Bank of Baroda 

Near Udyog Bhawan, 

Sector-11, GH-4, 

Gandhinagar  

 

Subject: Design, supply, installation, testing and commissioning of Kitchen Equipment at 

Baroda Apex Academy Building at Ahmedabad 

 

Sir,  

Having examined the details given in press notice and bid document for the above work, I/we hereby 

submit the following:  

 

"lf work is awarded to me/us, I/we shall obtain GST registration certificate in the state of  

Gujarat within one month from date of receipt of award letter or before payment of 1 st R.A.  

bill."  

 

 

Seal of bidder:  

 

Date of submission:  

 

 

 

Signature(s) of Bidder(s)  
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Brief description of Work  

Construction of Baroda Apex Academy Building is at final stage at Plot No.439 opp. 

Law Garden, Ellisbridge, Ahmedabad 

 

The building has two basements + Ground and Nine Upper Floors. Kitchen & Dining 

Area are planned on Ground Floor. Tentative layout is attached with this tender.  

 

The Broad Scope of Contractor shall be Design, supply, installation, testing and 

commissioning of Kitchen Equipment at Baroda Apex Academy Building in 

consultation with Bank, Architect, PMC and Green Building Consultant. 

 

The contractor to work in collaboration with the ongoing work execution agencies 

for construction works & services work. 

 

The contractor to obtain all statutory approvals and work for the related 

necessary approvals to be taken by the Project Architect/ PMC/ Electrical 

Contractor/ Bank. 
 
 

APENDIX / ANNEXURE 

Sr No  
Description of 

Work  

 Design, supply, installation, testing and commissioning of 

Kitchen Equipment at Baroda Apex Academy Building at 

Ahmedabad 

1.  
Period of 

completion  
:  2 – Months  

2.  
Earnest Money 

Deposit (EMD)  
:  

Rs 60,000 (Sixty Thousand) by RTGS/ NEFT at Gandhinagar 

(Details with UTR no. to be filled in tender and submitted the 

documents before prescribed schedule) & NSIC/MSME Case 

Exempted on Submission of Valid Certificate. 

3.  
Validity of the 

tender  
:  90 days from the date of submission / as may be Extended  

4.  
Initial Security 

Deposit  

: 2% of the contract value (inclusive of EMD) to be paid within 10 

days of award of contract by way of BC / DD/ Bank Guarantee 

favoring Bank of Baroda.  

5. 

Performance 

Guarantee 

(Bank 

Guarantee)  

:  5% of contract value valid up to Defect liability period (DLP) of 

the contract in addition to retention amount and Initial Security 

Deposit (total security deposit) against due performance of the 

contract as per its terms and conditions. Performance Guarantee 

shall be refunded 14(fourteen) days after the end of DLP of the 

Project, provided he has satisfactorily carried out all the works 

and attended to all defects in accordance with the conditions of 
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the contract, including site clearance. 

6.  
Retention 

Money  
:  

Will be deducted @ 8% of gross value of work in Running bills 

and final Bill.  

7.  
Period of 

Commencement  
:  

14 days from the date of work order. Handing over of the Work 

order shall be considered as the date of possession.  

8.   

Amount of 

liquidated 

damages for 

delay.  

:  
0.5 % of the Contract value per week subject to maximum of 10 

% of contract value (i.e. total quoted amount) 

9.  
Defects 

liability period  
:  12 months from the date of virtual completion  

10. Mobilization 

Advance 
: Not Applicable 

11 

Minimum Gross 

Amount of 

Interim Bill.  

:  Minimum Rs. 25 Lacs per Bill  

12.  Payment of RA 

Bills 

1)Architect 

Certificate 2) 

By Bank 

 1) 07 working days for PMC and Green Building Consultant 

from the date of Receipt of the bill by PMC. 

2) 07 working days for Architect from receipt from PMC 

3) 07 working days from the date of Receipt of the 

certification from the PMC, GBC and Architect. 

13.  Final Bill 

1)Architect 

Certificate 

2)By Bank  

 4)  60 working days from the date of Receipt of the bill by 

PMC and Architect.  

5) 90 working days from the date of Receipt of the 

certification from the Architect. 

14 Secured 

Advance 

against supply 

of material on 

site  

:  

Not Applicable 

15  Labour Cess : As Applicable. 

16 Release of ISD 

& Retention 

Money)  

:  Total security deposit @ 5%( maximum ) of the project cost i.e 

initial security deposit and retention. The 50% amount of the 

said security deposit shall be released after 14 days of issuance 

of virtual completion. The balance amount shall be released after  

completion of defects liability period. 
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17.  Release of 

Retention 

Money 

:  The 50% amount (i.e 2.5%) of the total security deposit shall be 

released after 14 days of issuance of virtual completion. The 

balance amount shall be released after completion of defects 

liability period. 

18 TDS & GST- 

TDS 

: As per statutory norms  

19 Date of 

Commencement 

: 7 (Seven) days from the date of issue of the acceptance letter / 

work order  

20 Comprehensive 

Annual 

Maintenance 

contract 

(CAMC) 

: Bidder has to provide Comprehensive preventive maintenance 

contract for the equipment installed under AMC of  (kitchen 

equipment) inclusive of all parts, consumables and labour for all 

equipment supplied as well as replacement of any equipment / 

component / part which cannot be repaired to the satisfaction of 

the Client. This contract will commence after completion of 

Defects liability period of 1 years of successful handing over of 

the system.  (1 year Cost of maintenance shall be inclusive in the 

DLP and no extra payment will be paid for the maintenance in the 

first year after handing over). 

 

Any Other Queries 

 

The applicants are requested to obtain any information for the services to be 

rendered by contacting the Bank's official / engineer attached to Bank of Baroda 

during working hours not later than 2 days before the due date of submission 

documents.  

 

Contact Persons :   Hitesh Mahurkar ,Chief Manager (9909476311) / Rahul 

Damare, Chief Manager  (8980040899) 

E Mail  :  sc.ahmedabad@bankofbaroda.com  
The tenderers are to treat this Tender and all Tender documents and any information 

provided by the Project Company as strictly confidential and not communicate their prices to 

a third party, including their personnel except on a “need to know” basis or reveal anything 

about it to the public or the press. For the purpose of negotiation, the Bank of Baroda shall 

be at liberty to disclose the details of competing Tenders to any of the tenderers. 

 

Bank of Baroda shall not be responsible for any delay in receipt / submission of tender 

documents dispatched by post.  

 

mailto:sc.ahmedabad@bankofbaroda.com
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The tenderer shall submit the Tender after carefully examining the general and special 

conditions of Contract, Appendices, Drawings, Technical Specifications, Bill of Quantities 

etc. and inspection of site. The tenderer is expected to inspect the site of the proposed 

work and acquaint itself with the site conditions, approaches, availability of raw materials, 

geological and weather conditions etc. before quoting its rates. Submission of the tender 

shall be deemed to be in due compliance with this clause. The Bank of Baroda reserves the 

right to split the tender in two or more parts as it may deem fit and award the same to 

different entities.  

 

The tenderer shall submit the Tender after carefully examining the general and special 

conditions of Contract, Appendices, Drawings, Technical Specifications, Bill of Quantities 

etc. and inspection of site. The tenderer is expected to inspect the site of the proposed 

work and acquaint itself with the site conditions, approaches, availability of raw materials, 

geological and weather conditions etc. before quoting its rates. Submission of the tender 

shall be deemed to be in due compliance with this clause. Bank of Baroda reserves the right 

to split the tender in two or more parts as it may deem fit and award the same to different 

entities.  

 

For the consideration hereinafter mentioned, i.e. the Contract Price, the Contractor shall 

upon and subject to the Contract Documents carry out and complete the Works as per the 

Drawings described by or referred to in the Schedules, Contract BOQ and Technical 

Specifications in the Contract Documents 

Item Rate Basis including all materials, plant and labour charges, taxes, insurance, import 

duties, license and permit fees etc. for the Works.  

 

The Contract Documents shall be read and construed as forming part of this Agreement, and 

the Parties hereto shall respectively abide by, submit themselves to Contract Documents and 

perform their respective obligations as set out in the Contract Documents 

 

The Contract Documents shall form the basis of this Contract Agreement 

The Contract shall be on an Item Rate Basis for the Work done and the Contractor shall be 

paid for the actual quantity of Work done, as measured at site jointly by Project Company 

and Contractor and at the rate quoted/ accepted by the Contractor in the Contract BOQ. 

 

The Contractor shall provide every reasonable facility for carrying out the entire Work in 

the manner laid down in GCC, and shall make good any damage done to completed Works and 

Sections before Taking Over by Project Company, and remedy defects if any after 

completion of the Work till completion of Defects Liability Period.  

The Bank of Baroda reserves to itself the right of altering the Drawings and nature of the 

Work by adding to or omitting any items of Work as per the provisions of GCC. There shall 
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be no limit on the scope and extent of changes that can be ordered by the Bank of Baroda 

subject to the condition stipulated in this tender. The Contractor shall only be paid for the 

actual quantity of Work executed payable at the accepted unit rates as set out in the 

Contract BOQ and the provisions of GCC.  

  

Quantity variation shall have no ceiling limit in respect of individual items and individual 

quantities can vary to any extent. The Contractor shall execute all authorized variations and 

the same shall be dealt with as per the provisions of  

 

No additions, alterations or amendments to any of the terms, conditions and provisions 

mentioned herein, shall be valid, operative, effective, binding upon or acceptable against any 

of the parties hereto unless the same are recorded in the form of supplemental contract in 

writing and signed by authorized signatories of both the parties hereto. 

 

The Tender documents issued to the tenderer, including any amendments instructed in an 

Addendum to Tender documents, shall be used without further amendment. 

 

1. Scope of Work: 

 

1.1    The brief description of work to be carried out and its scope are given in the General 

Condition of Contract and the "Special Conditions of Contract" of these documents.   

 

2. Site Inspection and Information: 

    

2.1     The tenderer must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of making a 

tender and for entering into a contract and must examine the Drawings, inspect the 

site of the work and acquaint himself with all the information about all the local 

conditions, means of access to the work, nature of the work and all matters pertaining 

thereto. 

    

2.2  Access to the Site will be given during the Tender period by appointment on 

application to the Apex Academy. The tenderer shall ascertain the location, size and 

condition of the areas available for his use as working areas and all other information 

affecting this Tender. 

    

2.3  The Employer will not be responsible and will not reimburse any expenses which may 

be incurred or losses to person or property suffered by any Tenderer in connection 
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with visits to and examination of the site and in the preparation of his tender for 

submission. 

 

2.4  The tenderers should note that information, if any, as regards to the site and local 

conditions, as contained in these tender documents has been given merely to assist 

the tenderers and is not deemed to be complete. 

    

2.5  The tenderers should note and bear in mind that the Employer shall bear no 

responsibility for the lack of acquaintance of the site and other conditions or any 

information relating thereto, on their part. The consequences of the lack of any 

knowledge, as aforesaid, on the part of the tenderers shall be at their risk and cost 

and no charges or claims whatsoever consequent upon the lack of any information, 

knowledge or understanding shall be entertained or payable by the Employer either 

during tender stage or during the construction period. 

 

3. Rates & Discrepancies etc.: 

 

3.1  The contractor shall quote the rate after careful examination Tender documents & 

drawings.  

 

3.2 The tenderers shall quote the rates both in figures and words. If some discrepancies 

found between the rates quoted in figures and words, the following procedure shall be 

adopted for checking and arithmetic calculation: 

 

i)  When there is difference between the rates in figures and words, the rates, 

which correspond to the amount worked out by the tenderer, shall be taken as 

correct. 

 

ii)  When the rates quoted by the tenderer in figures and words tally but amount 

is incorrect, the rate quoted by the tenderer in words shall be taken as 

correct.   

 

iii)   When it is not possible to ascertain the correct rate by either of the above 

methods, the rates quoted in words shall be taken as correct. 

 

iv)   All erasures and alterations made while filling the tender must be attested by 

initials of the tenderer. Overwriting of figures is not permitted and failure to 

comply with either of these conditions will render the tender void at the 
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Employer's option. No advice of any change in rate or conditions after opening 

of the tender will be entertained. 

 

3.3  The Contractor shall not be entitled to any compensation for any loss suffered by him 

on account of delays, in commencing or executing the work, whatever the cause of 

delays may be, including delays arising out of modifications to the work entrusted to 

him or in any sub-contract connected therewith or delays in awarding contracts for 

other trades of the project or in commencement of completion of such works or in 

procuring Government controlled or other building materials or in obtaining water and 

power connections for construction purposes or for any claim in respect thereof. The 

Employer does not accept liability for any sum towards loss of overheads & profits of 

the contractor besides the accepted amount, subject to such variations as are 

provided for herein or as deemed fit to Employer. However, necessary time extension 

will be allowed if the delay is not attributable to contractor. 

 

3.4 The Tenderers shall before tendering carefully examine the Tender Documents 

including these Information’s & Instructions to Tenderers, General Conditions of 

Contract, Special Conditions of Contract, General Particulars & Requirements to 

Specifications, Detailed Specification, Drawings and other matters referred to 

therein, the Schedules and the Bill of Quantities and if there should be or appear to 

be any ambiguity in / or discrepancy between any of these documents or between 

figured and measured dimensions and other aspects upon the Drawings, he shall imme-

diately refer the matter to the Employer / Architect for clarification before 

submission of Tender. However, in case of any discrepancies between Drawings, 

Specifications and B.O.Q. items, B.O.Q. item along with specification shall 

supersede the others for quoting of rates.   

 

4.0 Forms & Documents:  

 

i)  The tenderer shall be submitted in Digital Format/E-Tender. 

 

ii)  The Tender Form and the documents attached to it shall be accepted by 

uploading the transmittal from provided in Tender upon acceptance of all 

Terms & Conditions and All Documents. 

 

iii)   All documents of the tender are to be read in conjunction with each other and 

rates quoted by the tenderer shall take this aspect into consideration. 
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5.0 Signing of Documents:  

 

 

i)  The tender submitted with Transmittal on behalf of a firm shall be signed by 

all the partners of the firm or by a person who has the necessary authority on 

behalf of the firm to enter into the proposed contract. Otherwise, the tender 

may be rejected by the Employer 

 

ii)  Power of Attorney in the name of person(s) who has / have signed the tender 

document. 

    
7.0 Earnest Money 

 

  No Tender will be considered as responsive which is not accompanied by a sum of 

Rs.60,000 /- (Rupees Six Thousands only) as Earnest Money Deposit (EMD) through 

RTGS/ NEFT in favour of BOB. In the event of the Tenderer withdrawing his Tender 

before the expiry of 90 days from the date fixed for receiving the Tenders or such other 

extended dates as agreed to or if the tender is accepted, the Contractor fails to pay the 

security deposit as stipulated/or if he fails to commence the work within stipulated time, the 

Earnest Money will be forfeited. The Demand Draft/Pay order/Bank guarantee submitted 

against the Earnest Money Deposit will be returned without any interest to the unsuccessful 

Tenderers within 180 days after the date fixed for receiving tenders. The Tender without 

EMD will be summarily be rejected. Format of the Bank Guaranty is available with 

this tender document. 

 

8.0 Initial Security Deposit (ISD): 

  

The successful Tenderer shall deposit a sum equal to 2% of the accepted Contract value, in 

the form of DD / BG from nationalized Bank within 10 days of issue of letter of Acceptance 

/ Work Order failing which the employer at his discretion may revoke the letter of 

Acceptance / Work order and forfeit the Earnest Money Deposit. This ISD amount is 

consist of EMD amount. 

 

9.0 Performance Guarantee   

 

  The successful tenderer to whom the Contract is awarded shall deposit a sum equal to 5% of 

the accepted contract value in the form of Bank Guarantee from a Nationalized or 

Scheduled Bank. The Performance Guarantee shall be deposited within 14 days from the 

date of issue of Letter of Acceptance / Work Order failing which the Employer at his 

discretion may revoke the Letter of Acceptance / Work Order. The Bank Guarantee for 

Performance Guarantee shall be valid till the DLP. 
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10.0  The Tenderer (whether or not he submits a tender) shall treat the details of the documents as 

secret and confidential. 

11.0 Examinations & Evaluation of Tenders: 

 

Employer will examine each Tender to satisfy whether is accompanied by required security 

and documents and their correctness. A substantially responsive Tender is one, which 

conforms to all terms, condition and specifications of Tender Documents without material 

deviation or reservation.  

 

12.0 Award of Contract: 

Subject to Above Clause herein below Employer will award the contract to the Bidder 

whose bid has been determined to be substantially responsive and whose offer has been 

found lowest after arithmetical checking.    

 

13.0 The Employer does not bind himself to accept, the lowest or any tender and reserves to 

itself the right to accept or reject any or all the tenders, either in whole or in part, without 

assigning any reasons for doing so. The Employer also has the right to re-invite the tender 

at his sole discretion. 

 

14.0 Throughout all the documents the term ‘Bid’ and ‘Tender’ and their derivatives like 

Bidders, Tenderer are synonymous. 
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FORM OF TENDER 

 

To,  

The Head (Apex Acadamy), 

6th Floor,GH-4,Nr. Udyog Bhavan, 

Sector- 11,Gandhinagar -382011, 

Gujarat. 

 

Dear Sir,  

Ref:. Design, supply, installation, testing and commissioning of Kitchen Equipment at 

Baroda Apex Academy Building at Ahmedabad 

 

Having examined the plans, specifications and schedule of quantities prepared by your Architect 

and judging the site condition (after visit or without visit of the site), and satisfying ourselves as to 

the location of the site and working conditions, I/we hereby offer to execute the above works at the 

respective rates which I/we have quoted for the items in the Schedule of Quantities.  

I/We herewith deposit Rs 60,000/- (Sixty Thousand) by NEFT/ RTGS in favour of Bank of 

Baroda as Earnest Money Deposit for the execution of the works at my/our tendered rates 

together with any variations should the work be awarded to me / us.  

In the event of this tender being accepted, I/we agree to enter into and execute the necessary 

contract required by you. I/We do hereby bind myself/ourselves to forfeit the aforesaid deposit of 

Rs 60,000/- (Sixty Thousand) in the event of our refusal or delay in signing the Contract 

Agreement. I/we further agree to execute and complete the work within the time frame stipulated 

in the tender documents. I/we agree not to employ Sub-Contractors without the prior approval of 

the Bank.  

I/we agree to pay Sales Tax / GST Works Contract Tax, Excise Tax, Octroi, VAT, Duties, all 

Royalties and all other applicable taxes prevailing and be levied from time to time on such items 

for which the same are leviable and the rates quoted by me/us are inclusive of the same.  

I/we understand that you are not bound to accept the lowest tender or bound to assign any 

reasons for rejecting our tender. I/we further understand that Bank of Baroda may award Contracts 

for Interior to more than one Contractors and that I/we shall make no claims whatsoever if Bank of 

Baroda accept only a part of my/our tender. We unconditionally agree to Bank of Baroda’s 

preconditions a stipulated in the tender documents.  

I/We agree that in case of my/our failure to execute work in accordance with the specifications and 
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instructions received from the Owner or the Architect/s appointed by the Bank, during the course 

of the work, Bank reserves the right to terminate my contract and forfeit the Earnest money 

deposit paid by me in additions to recovery of all the dues to the Bank from the payment 

receivable by me. Further I may also be barred from tendering in future for the Bank and its 

subsidiaries.  

I/we enclose demand draft/banker’s Cheque for Rs 60,000 (Sixty Thousand) towards Earnest 

Money deposit.  

I/we agree to keep our tender open for 90 days from the date of opening of price bid.  

Yours truly,  

[To be signed by the Authorized Representative of 

Tenderer holding Power of Attorney]  
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TO BE STAMPED AS AN AGREEMENT 

ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT made at Gandhinagar on the ______________ 20__ between BANK 

OF BARODA, a body corporate having its Head office at Mandvi, Baroda and Central Office at C-

26, G-Block, Bandra Kurla Complex, Bandra (E), Mumbai-400 051. (Hereinafter called “the Bank”) 

of the one part  

AND  

_________________________________________________________________ (herein after called “The 

Contractor”) which expression shall, unless repugnant to the context, mean and include of the 

other part.  

WHEREAS  

1 The Bank is desirous of carrying out Tender subject work  at their building Bank of Baroda, 

Apex Academy, Law garden, Ahmedabad (hereinafter referred to as the said site) and the said 

complex as is more fully described in the layout drawings and for the purpose, the parties hereto 

have agreed to entered into this contract (hereinafter referred to as the contract).  

2 The Bank has for the purpose, arranged drawings and specifications, describing the works 

to be done, prepared by Architect/PMC. 

3 The said drawings have been signed by or on behalf of the parties.  

 

The Contractor has agreed to execute the said works viz. as per tender  subject to the provisions 

hereinafter contained and subject also to General and Special Conditions, Safety Code, Model 

Rules for the protection of health and Sanitary arrangements for works, Specifications, Preambles 

and Schedule of Quantities and installation schedule, all of which are hereinafter collectively 

referred to as the ‘said tender conditions’ strictly in accordance with the drawings annexed hereto, 

and the specifications and schedule of quantities referred to above at or for the respective rates 

set out in the priced Schedule of Quantities amounting to the sum as there under arrived at or 

such other sums as shall become payable there under (hereinafter referred to as the said contract 

value).  
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NOW IT IS HEREBY AGREED AS FOLLOWS: 

1 In consideration of the said contract value to be paid by the Bank to the Contractor at the 

time and in the manner set forth in the said tender conditions and in accordance with the Schedule 

of payments to execute and complete the work shown upon the said Drawings strictly in 

accordance with the specifications and priced schedule of quantities.  

2 The said tender Conditions and the Annexure hereto shall be read and construed as 

forming part of this contract and the parties hereto shall respectfully abide by, submit themselves 

to the said conditions and perform the agreements on their part respectively contained in the said 

conditions.  

3 The approved drawings mentioned herein shall also form the basis of this contract.  

4 This Contract is neither a fixed Lump sum Contract, nor a piece work contract, but is a 

contract to carry out the work on item rate basis to be carried out and to be paid for according to 

the actual measured quantities at the rates contained in the schedule of Quantities and probable 

quantities as contained in the priced Schedule of Quantities.  

5 The contract herein contained shall comprise not only the works mentioned above but all 

subsidiary works connected therewith at and within the same site as may be ordered to be done 

from time to time by the said Architect/Interior Designer/ for the time being, even if such work may 

not be shown on the said drawings or described in the said schedule of specifications and 

schedule of Quantities.  

6 The Banks reserves to themselves the right of altering the drawings and the nature of the 

work through the Architect/Interior Designer/ by adding to or omitting any items of work or having 

portions of the same carried out without prejudice to this contract.  

7 Time shall be considered as the essence of this contract and the Contractor hereby agrees 

to commence the work within 7 days from the date of work order or handing over of the site as 

provided for in the said terms and conditions, whichever later, and shall complete the entire work 

within the specified period, subject nevertheless to be provisions for extension of time as may be 

agreed to by the Bank and as contained in the said conditions.  

8 All payments by the Bank under this Contract will be made only at Gandhinagar.  

9. All disputes arising out of or in any way connected with this contract shall be deemed to 

have arisen at Gandhinagar.  And only courts in Gandhinagar.  Shall have jurisdiction to determine 
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the same.  

 This contract shall be signed in Triplicate, the original whereof shall be kept in the custody 

of the Bank, the duplicate with the Contractor, the triplicate with the Architect.  

9 That the contract and several parts of this contract have been read by the contractor and 

fully, understood by the contractor. The contractor shall not be entitled for payment beyond tender 

quantities unless ordered specifically by written instructions of Bank.  

IN WITNESS WHEREOF the Bank has set his hands hereunto and two duplicates hereof through 

his duly authorized official and the Contractor has caused these presents and three duplicates 

hereof under his common seal/by his duly authorized representative at the place and on the date 

month and year first herein above written.  

SIGNED SEALED AND DELIVERED by BANK OF BARODA, The Bank by the hand of  

Shri. ___________________________________________________________________  

(Name and Designation) in the presence of  

(1)_____________________________________________________________________ 

Address:________________________________________________________________________

___________  

(2)_____________________________________________________________________ 

Address:_________________________________________________________________  

WITNESS  

SIGNED SEALED AND DELIVERED BY M/s. _____________________________  

The contractor by the name of Shri ____________________________(Name and Designation) in the  

presence of 

(1)____________________________________________________________________

_ Address:  

THE COMMON SEAL OF M/s_________________________ the contractor was hereunto affixed 

pursuant to the resolutions passed by its Board of Directors at the meeting held on  

in the presence of :  
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(1) __________________________________________________________________  

(2) __________________________________________________________________ Directors who have 

signed these presents in token thereof in the presence of  

(1) __________________________________________________________________  

(2) __________________________________________________________________  
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GENERAL RULES & INSTRUCTIONS: 

1 The Bank of Baroda, reserves the right that without assigning any reason there of:  

(a) To accept or reject any tender in whole or in part.  

(b) To increase or decrease the quantities of any item and tendered has to 

execute the same at the rate quoted.  

(c)  To reduce some scope of work for special type of the work or regular work 

(d)  To engage other agencies for executing the same independent work, in case of 

delay. 

(e)  To change the specifications of items at some extent as per site requirement 

and rate revision for the same accordingly. 

2 Tenderer are requested to read the tender documents, general conditions, special 

conditions, drawing, specifications, schedule of quantities, etc. carefully and offer 

most competitive rate after visiting site. The clause of Notice Inviting tender 

prevails over general terms and special terms of contract.  

3 Time is the essence of this contract. The contractors are therefore requested to 

complete the job in the stipulated time.  

4 Contractor in their own interest are advised to visit the site & get themselves 

familiarize in the prevailing situations before submitting their rates. No claim 

whatsoever for ignorance, misunderstanding shall be entertained later. The site may 

be handed over in parts/ segment/ floors/ part floor as per availability.  

5 The contractor shall be responsible for making good in expeditious & workman like 

manner. Any defects, which may be found within 1 years of the handing over/ 

virtual completion the premises, shall be rectified by the contractor at his own cost. 

In case contractor fails to do so, the same would be got done at his cost & risk. The 

cost incurred by the bank shall be deducted from the retention money or any other 

dues.  

6 Rates quoted shall be inclusive of all taxes, levies, duties & all charges such as 

freight, insurance, octroi, loading/unloading, unpacking & moving the position in 

site, etc. for complete item.  

7 Rate quoted shall be inclusive of all the wastage, rework, damages, minor 

addition alterations, samples, mock-ups  and Refinish etc. required at any stages 

in any type of the work as per the site situation and as per instructions of the 

Architect and bank Officer. 

8 The schedule of quantities is only approximate & all the work executed shall be paid 

for in accordance with the actual measurements as mentioned in the tender. If the 

same is not mentioned in the tender, then as per relevant IS code.  

9 In case of any dispute, the same shall be referred to court at GANDHINAGAR/ 

AHMEDABAD and its decision shall be final & binding on both the parties.  

10 An item rate tender containing percentage below / above will be summarily rejected. 

However, if the Tender voluntarily offers rebate for payment with in stipulated 

period, this may be considered.  

11 The EMD amount shall be submitted by RTGS/ NEFT 

12 Unless otherwise specified all the rates and prices in the tender shall cover sales 

taxes, octroi, vat, other taxes and duties, and transportation, sales tax on work 
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contract etc. (GST AS Applicable shall be paid Extra.) 

13 Tender not containing the full particulars as mentioned above or as called for in the 

special conditions is liable to be summarily rejection.  

14 The tenderer shall sign all the schedules specifications, special conditions, etc. along 

with the tender in token of acceptance hereof. The signature on the transmittal 

letter alone shall also be deemed to be taken as acceptance of all these.  

15 If in any item or drawings method of execution or make of material is not mentioned 

in the item description or drawing or anywhere in the tender, the same shall be 

executed with the prior permission of the Architect/ banks Engineer/ PMC. Standard 

method of execution and standard make are to be used as per instruction of the 

Architect/ banks Engineer/ PMC. 

16 Unsigned transmittal letter, tenders that are incomplete or otherwise considered 

incomplete/defective are liable to be rejected. 

17 The work shall be deemed to have commenced from the date on which the contractor 

takes over the site or execute the agreement with the Bank whichever is earlier. The 

site will be handed over to the contractor only on submission of initial security 

deposit. 

18 The contractor shall give a program for the execution of the work during the 

total contract period and get it approved by the employer and the Architect. In 

case of delay in progress of work at any stage, the employer shall issue the 

contractor a memo in writing pointing out the delay in progress and asking the 

contractor to explain the causes for the delay within 3 days of receipt of the 

above. The employer reserves the right to terminate the contract and forfeit 

the security deposit if satisfactory explanation is not offered by the contractor 

for delay in execution of work. 

19 The samples of all the material & work item shall be got approved from the 

Architect/Bank or his representative before proceeding further on the work. 

20 The drawing contains sketches showing salient features details at the various scales 

indicating extent of work & specifications to be followed. These can be modified by 

the bank from time to time in accordance with technical requirements at the site. 

21 Any damage done to the property of the bank during execution of the work shall be 

responsibility of the contractor & it shall be made good by him, at his cost to the 

entire satisfaction of Architect/Bank. 

22 The Bank and/or Architects shall have full power to get the material or workmanship 

etc. inspected & tested by an independent agency for its soundness & adequacy at the 

cost of contractor. 

23 The contractor shall examine all drawings before quoting & commencing of actual work 

& report to the Architect/Bank any discrepancies for omission & shortcomings in the 

drawings as well as item specifications. 

24 The work shall be of highest standard both as regard to material & workmanship. 

25 Modern tools & first-class latest techniques shall be employed for its execution. 

 

SPECIAL CONDITIONS OF TENDER 
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1) The acceptance of the tender will rest with Bank of Baroda, which does not bind itself 

to accept the lowest tender, and reserves to itself the authority to reject any or all 

of the tenders received / cancel the tender process at any stage without assigning 

any reason thereof. All tenders in whom any of the prescribed conditions are not 

fulfilled or incomplete in any respect are liable to be rejected.  

2) Site visit is mandatory before participating in the tender to judge actual site 

position and work front. 

3) Selected contractor has to work in co-ordination with any other agencies for 

specialized works if selected or appointed by client.  

4) If any disturbance will be carried out/ required to be carried out at any stage for any 

work/ premises of existing other Building, same shall be make to fit in the original 

position by the contractor as per instructions of Bank/ Architect. No additional 

payment shall be made for such disturbance and rework. Same shall be considered 

by the contractor while quoting for the tender. 

5) As basements of the proposed building is to be merged with the existing building, the 

same task shall be taken care with all aspects and safety measures. 

6) For work completion, if contractor may agree for some work target, bank may ask for 

submission of undertaking from the contractor for confirmation of the agreed 

performance. Undertaking if so required so shall be submitted on stamp paper worth 

minimum Rs. 100/- 

7) Contractor shall have to submit the interim/ final bill after joint measurement with 

PMC/ Architect. The submitted bills shall be in proper format with the authorized 

signatory. The Bills shall be verified by the PMC, Architect and Green Building 

Consultant prior to verify by Bank. 

8) All hidden work measurement shall be recorded after joint measurement after 

execution of the succession work. Necessary photographs shall be kept on record for 

hidden works. 

9) The standard required work/ accessories shall be required to cover under the 

specified item work (as per standard govt. norms/ IS codes) though not clearly/ 

separately mentioned. For example, proper curing for Plastering, Concrete, masonry 

work etc. ; disposal of debris and finishing, cleaning of the site for the mentioned 

work etc.; use of standard sized hardware for doors, windows, partition and other 

works etc. 

10) Project included proper record management system which includes various records 

keeping in register of formats such as dismantling work, daily resources status 

(manpower and material), test/ check, challans, instruction book etc.  

11) While execution if Bank found it necessary to modify some work/ material/ drawing/ 

methodology or to introduce some additional works as per site requirement or 

utilization, the same has to be agreeably considered by the contractor. 

12) All rates shall be quoted on the form given in PRICE BID  

13) On acceptance of the tender, the name of the accredited/authorized 

representative(s) of the contractors who would be responsible for taking instructions 

from the Bank shall be communicated to the Bank.  
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14) The Bank reserves to itself the right of accepting the whole or part tender and the 

bidder shall be bound to perform the same at the rate quoted.  

15) The tender for works shall remain open for acceptance for a period of 90 days from 

the date of submission of price bid. If any bidder withdraws his tender before the 

said period or refuses to execute the documents on its selection, the Bank shall be at 

liberty to forfeit Earnest Money paid along with the tender.  

16) It is obligatory on the part of the successful bidder to sign the letter of transmittal 

documents for all the parts and, after the work is awarded, he will have to enter into 

an Agreement for each part with the Bank.  

17) The bidder, apart from being a competent contractor, must associate themselves / 

himself with the agencies of appropriate class. The concurrence/approval of the Bank 

shall be taken before engaging other agencies.  

18) The Contractor shall not assign the sub contract. He shall not sublet any portion of 

the contract without the written permission of Bank of Baroda. In case of breach, 

Bank has liberty to serve notice and rescind the contract.  

19) The successful bidder has to deposit total 2% of the contract value as initial security 

deposit (inclusive of EMD). The earnest money, already submitted / deposited by 

them will be considered as security deposit on award of contract and balance amount 

has to be paid within 14 days of award of contract by way of BC / DD favoring Bank of 

Baroda Gandhinagar. The same shall remain valid till the completion of contract 

including authorized extensions, if any.  

20) Forfeiture of EMD : The EMD deposited by the bidder shall be forfeited in case:  

a. The bidder withdraws his tender before completing the selection process.  

b. The bidder withdraws his tender after processing but before acceptance of 

Letter of appointment” to be issued by the Bank.  

c. The selected bidder withdraws his tender before furnishing Security Deposit 

as required under this tender.  

d. The bidder violates any of the provisions of the terms and conditions of this 

tender  

21) CONTRACTOR TO INFORM HIMSELF FULLY: The Contractor shall be deemed to 

have carefully examined the work and site conditions including labour, the general and 

special conditions, the job requirements, schedules of equipments and shall be deemed 

to have visited the site of work, to have fully informed himself regarding the local 

conditions and carried out their own investigations to arrive at the rates quoted in the 

tender. In this regard they will be given necessary information available with the 

department but without any guarantee about its accuracy. If the contractor shall 

have any doubt as to meaning of any portion of the general conditions, or the special 

conditions or the scope of work or any other matter concerning the contract he shall 

in good time, before submitting his tender, ascertain the particulars thereof by 

contacting the concerned officials before tendering.  Once a tender is submitted the 

matter will be decided according to contract conditions etc.  

22) The Bank shall have right to carry audit / technical examinations of the works and the 

bill of the contractor including all supporting vouchers, abstracts etc. by any of the 

persons or organizations as appointed by the Bank. If as a result of the examination 
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or otherwise any sum is found to have been overpaid or over certified it shall be 

lawful for the Bank to recover the sum from any payment due to the contractor for 

such work or otherwise.  

23) After the award of the contract, if the selected bidder does not perform 

satisfactorily, the Bank reserves the right to get the contract work done by another 

party of its choice. In this event, the selected bidder is bound to make the additional 

expenditure, which the Bank may have to incur for the selection of another 

Contractor.  

24) If for any reason, the Bank is obliged by virtue of the provisions of the Workmen's 

Compensation Act, 1923 or any statutory modification or re-enactment thereof or any 

other law relating to workmen to pay compensation to a workmen employed by the 

Contractor in execution of works or is made to pay any fine or penalty, the Bank shall 

be entitled to recover from the contractor the amount of compensation fine or 

penalty so paid.  

25) Neither the contract nor any rights granted under the contract may be sold, leased, 

assigned, or otherwise transferred, in whole or in part, by the bidder or the 

contractor and any such attempted sale, lease, assignment or otherwise transfer shall 

be void and of no effect without the advance written consent of the Bank.  

 

INSTRUCTIONS TO TENDERERS:  

1.0 Tenderer must get acquainted with the proposed work and study drawings, designs, 

specifications, conditions of contract and other conditions carefully before tendering. The 

Tenderer shall seek clarifications on any item, if required, prior to submitting his tender. No 

request of any change in rates or conditions for want of information on any particular point 

shall be entertained after receipt of the tenders.  

1.3 The Tenderer is advised to inspect the site to ascertain the nature of site, access thereto, 

location, facilities for procurement of materials, labour rates and execution of the work. The 

Tenderer shall be deemed to have full knowledge of the site and drawings whether or not 

he actually inspects them.  

2.0  

2.1 The Tenderer is requested to quote strictly as per the terms and conditions and 

specifications given in the tender document and not to stipulate any deviations. However, 

discrepancies, if  should be brought to the notice of the Bank , in writing, before the pre-bid 

meeting for technical clarifications. Wherever specifications of certain works are not 

available they shall be deemed to be done as per relevant I.S code.  

2.2 Addenda to this tender document, if issued, shall be required to be confirmed through the 

transmittal letter which must be signed and submitted along with the tender document.  
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2.3 The tender shall contain the names, postal address of the residence and place of business 

of authorized person signing the tender. Transmittal letter should be signed in the 

partnership name by all the partners or by duly authorized representative followed by the 

name and designation of the person signing. Transmittal letter of the same by a 

Corporation shall be signed by an authorized representative, and a power of Attorney on 

their behalf shall accompany the tender. A copy of the partnership deed of the firm with 

names of all partners shall be furnished.  

2.4 Witness: Witnesses and sureties shall be persons of status and propriety and their names, 

occupation and address shall be stated below their signatures.  

3.0 Information required at the time of Work Order:  

a) Sub contractors shall Not allowed.  

b) List of equipment proposed to be deployed for work.  

c) Site Organization chart with bio-data of Resident Engineer and key personnel proposed to 

be deployed at site.  

d) Income Tax Clearance and Sales Tax clearance certificates.  

e) Power of Attorney in the name of persons who has signed the tender document.  

f) Programme/Schedule of work.  

 

Any printing or typographical errors/omission in tender document shall be referred to the 

Architect/Interior Designers engaged by the Bank and their interpretation regarding 

correction shall be final and binding on Contractor.  

 

1 Addenda:  

 

2.1 Addenda to the tender document may be issued if required to clarify the terms of the 

tender documents or to reflect modifications to the design or contract terms. All addenda 

issued by the Bank shall become part of the contract. 

 

2 Right to accept or reject tender:  

3.1 The acceptance of a tender will rest with the Bank which does not bind itself to accept 

lowest tender and reserves the right to reject any or all the tenders received without assigning any 

reasons whatsoever. Bank also reserves the right to accept the whole or  part of the tender and 

the bidders shall be bound to perform the same at the rates quoted. For this purpose Tenderer 

shall quote rates for various items which will be self sufficient to meet their whole costs for 
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executing any / every item. No demand for variations in rates for items executed shall be 

entertained on the plea of the Bank deciding to delete, alter or reduce the quantities specified in 

respect of the any item.  

4.  Rates:  

4.1 The Bank is not concerned with any rise or fall in the prices of materials and labour. The 

rates quoted shall include all costs, allowances, taxes including sales tax on works contract or any 

other charges including any enhanced labour rates etc. which may become effective for any 

reason including those due to acts of Government/ Statutory Bodies enacted from time to time by 

the State and or the Central Government. Under no circumstances, shall the Bank be held 

responsible for compensation or loss to the contractor due to any increase in the cost of labour or 

materials etc. (GST AS Applicable shall be paid Extra.) 

 

4.2 The rate quoted in the tender shall also include electric and water consumption charges for 

construction and erection. If power and water are available at the site, the Contractor shall have to 

make his own arrangements to obtain the connections from the available sources at his own 

expense and maintain an efficient service of electric light and power and water and shall pay for 

the services consumed and maintain the installations at his own cost. If no power and water are 

available at the site, the Contractor shall have to make his own arrangements to obtain power and 

water connections and maintain at his own expense an efficient service of electric light and power 

and shall pay for the electricity consumed.  

4.3 The entire work shall be guaranteed to be free from manufacturing defects, defective 

workmanship or materials and any defects that may appear within 36 months from the date of 

issue of virtual completion which in the opinion of the Bank/s have arisen from bad manufacturing, 

workmanship or materials, shall upon intimation be made good by the Contractor at his own cost 

within the time specified. During the said period of 12 months the Contractor shall without any 

extra cost, carry out all routine and special maintenance of the work done and attend to 

deficiencies and defects that may arise. The Contractor shall associate/co-operate/co-ordinate 

with the operation and maintenance staff of the Bank during the execution and free service period,  

4.3.1 Payments for the work to be executed under this contract shall be made as per the tender 

document, and no variation in the mode of payment will be acceptable.  

4.3.2 The Tenderer shall guarantee that the work shall conform to the detailed specifications.  

 

5. Signing of the contract:  

 a. The successful Tenderer shall be required to execute an agreement in the proforma 

attached with this tender document within 30 days from the date of receipt of the notice of 
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acceptance of tender. In the event of failure on the part of the successful Tenderer to sign the 

agreement within the above-stipulated period, the Bank reserves the right to forfeit the earnest 

money/ security deposit and cancel the contract.  

b. Until the Agreement is formally signed, the Work Order / Letter of Acceptance of Tender 

issued to the successful Tenderer and accepted by him shall be operative and binding on the 

Bank and the Contractor.  

6. On acceptance of the tender, the name of the authorized representatives of the bidder, who 

would be responsible for taking instructions from the Bank/Architects, shall be intimated by the 

Tenderer.  

7. If so decided, the Bank reserves the right to appoint PMC (Project Management) or any other 

agency to get the quality of works checked, measurements recorded, including certification of 

bills etc.  

8. The Bank reserves the right to reproduce partly or fully the items executed on site anywhere in 

the country premises and no copyright claims shall be made by any contractor of any 

description from the Bank.  

9. The Bank has the right to delete items, reduce or increase the scope of work without the 

contractor claiming any compensation for the reduction in the scope of work.  

 

 

Details of Testing, Inspection, Mock-up etc. 

No Process  

1 
Testing- On site 

 

2 Laboratory Testing- Manufacturer  

3 Sample testing through Laboratory  

4  Work-shop Inspection  

5  Mock-up  

6 System Testing  

7 Calibration of equipment, tools, accessories   

 

Details of Shop- Drawings and Design, Liasioning & Statutory Approvals 
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No Process Work Detail 

1 Shop- Drawings Kitchen Equipment  

2 Liasioning with Government & 

Local Authority 

If any liaison to be done with ongoing work’s agency 

for the depended for  

3 Statutory Approvals NOC/ License if required for Building Use. 

 



        
 

 

      
 

 Baroda Apex Academy                                                                                                 Page 39 of 110 

    

GENERAL CONDITIONS OF CONTRACT  

1. GENERAL CONDITIONS OF CONTRACT 

1.1. In construing these conditions and the specifications, Schedule of Quantities and Contract 

Agreement, the following words shall have the meanings herein assigned to them except where 

the subject or context otherwise requires:  

1.2. "Bank" shall mean “Bank of Baroda” with its Office at law Garden Ahmedabad and shall 

include his/their heirs, legal representatives, assignees and successors.  

1.3. The “Architect” shall mean the Architect named in the Tender, appointed by Bank for the 

said works.  

1.4. "Contractor" / “Contractors” shall mean the person or the persons, firm or company whose 

tender has been accepted by the Bank and shall include his/their heirs, and legal representatives, 

the permitted assigns and successors.  

1.5. "This Contract" -Shall mean the Articles of Agreement, the conditions, the Appendix, the 

Schedule of Quantities and specifications attached hereto and duly signed.  

1.6. "Site" -Shall mean the site of the contracted works including any building and erection 

thereon and any other land (inclusively) as aforesaid allotted by the Bank for the contractor's use.  

1.7. “Works” shall mean the works to be executed and recorded in accordance with the 

Contract and shall include all extra or additional altered or substituted works as required and 

recorded for the performance of the Contract  

1.8. “Contract Documents” shall include the notice inviting Tenders, the Articles of Agreements, 

the General Conditions of Contract, the special conditions of contract, the Appendices, the 

Schedule of Quantities, Specifications for Materials, Work-Sheet and mode of measurements, and 

drawings pertaining to the work. All sections of this Contract Document are to be read together. 

Further such correspondence between the Bank / Architect/ and Contractors as admitted by the 

Bank before award of work and thereafter shall also form part of contract documents.  

1.9. “Drawings” shall mean the drawings referred to in the specifications, description of items 

etc. and any modifications of such drawings approved in writing by the Architect/ and such other 

drawings as may from time to time be furnished or approved in writing by the Architect/.  
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1.10. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed 

characters, sent by the Bank or Architect/ (unless delivered personally or otherwise) proved to 

have been received by registered post to the last known private or business address or registered 

office of the contractors and shall be deemed to have been received by them when in the ordinary 

course of post it would have been delivered.  

 

1.11. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any Act amending such original act/s.  

1.12. “Virtual Completion” shall mean that the works are in the opinion of the Architect/ complete 

or fit for occupation.  

1.13. Words importing persons include firms and Corporations, words importing the singular only 

also include the plural and vice versa where the context requires.  

1.14. Headings and marginal notes to these conditions shall not be deemed to form a part there 

of or be taken into consideration in the interpretation or construction thereof or of the contract.  

1.15. "Net Prices" -If in arriving at the contract amount the contractor shall have added to or 

deducted from the total of the items in the Tender any sum, either as a percentage or otherwise, 

then the net price of any item in the Tender shall be the sum arrived at by adding to or deducting 

from the actual figure appearing in the Tender as the price of that item a similar percentage of 

proportionate sum, provided always that in determining the percentage or proportion of the sum so 

added or deducted by the contractor the total amount of any Prime Cost Items and Provisional 

sum of money shall be deducted from the total amount of the Tender. The expression "net rates" 

or "net prices" when used with reference to the contract or accounts shall be held to mean rates or 

prices so arrived at. Words "importing persons" including firms and corporations. Words importing 

the singular only also include the plural and vice versa where the context requires.  

 

2. SCOPE OF CONTRACT:  

2.1. The contract comprises of the construction, completion and maintenance of the works, 

provision of all labour, materials, constructional plant, temporary works and everything whether  of 

a temporary or permanent nature required in and for such construction, completion and 

 maintenance.  

2.2. The Contractor shall carry out and complete the works in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of the Architect/Bank. The Architect 
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may in his absolute discretion and from time to time issue further drawings and/or written 

instructions, details, directions and explanations, which are hereafter collectively referred to as 

“instructions”. These instructions shall be reflected either in the minutes or in any other form when 

Bank’s approval/ consent is obtained in regard to:  

2.2.1. The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work.  

2.2.2. Any discrepancy in or divergence between the Drawings or between the Schedule of 

quantities and/or Drawings and/or specifications.  

2.2.3. The removal from the site of any materials brought thereon by the Contractor and the 

substitutions of any other materials thereof.  

2.2.4. The removal and/or re-execution of any works executed by the Contractor.  

2.2.5. The postponement of any work to be executed under the provisions of this Contract.  

2.2.6. The dismissal from the works of any person employed thereupon.  

2.2.7. The opening up for inspection of any work covered up.  

2.2.8. The amending and making good of any defects.  

2.2.9. Co-ordination of work with other agencies appointed by the Bank for due fulfilment of the 

total work.  

2.2.10. The Bank shall have a right to delete any item of work from the scope of contract and 

contractor shall not make any extra claim on this account.  

2.2.11. The Contractor shall forthwith comply with and duly execute any work contained in 

Architect’s instructions whether oral or written, It is provided that verbal instructions, directions and 

explanations given to the Contractor or his representative upon the works by the Architect shall, if 

involving a variation, be confirmed in writing by the Contractor within 5 days and if not dissented 

from in writing within a further 10 days by the Architect, such shall be deemed to be the Architect 

instructions within the scope of the contract.  

2.2.12. If Compliance with the Architect's instructions involves any variation, the Bank shall pay the 

Contractor on the Architect's certificate the price of the said work (As an extra to be valued by the 

Architect as hereinafter provided). However, prior approval of the Bank shall be required before 

executing the additional works.  

2.2.13. If the Contractor fails to comply with the Architect's instructions within a fortnight after the 

receipt of written notice from the Architect requiring compliance with such instructions, the Bank 

through the Architect or otherwise may employ some other agency to execute any work 

whatsoever which may be necessary to give effect to such instructions  

2.2.14. For the purpose of entering day-to-day instructions by the Architect/, the Contractor shall 

maintain at his own cost, a “Site Instruction Book” in quadruplicate in which the instructions shall 
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be entered by Architect/.  

2.2.15. ‘Instruction’ to the Contractor shall be generally issued through Architect/. However Bank 

may issue instructions directly, if deemed fit.  

  

2 GENERAL OBLIGATIONS  

3.1. CONTRACT:  

The contractor shall enter into and execute a contract in the form annexed hereto 

within the line specified in the letter of intent and in default thereof the earnest 

money paid by the contractor shall be forfeited and acceptance of this tender shall be 

considered as withdrawn. The cost of the stamp of the agreement is to be borne and 

paid by the contractor.  

3.2. TOTAL SECURITY DEPOSIT:  

Total Security Deposit shall comprise: 

 

 

 

 

3.2.1. EARNEST MONEY DEPOSIT:  

3.2.1.1. The Tenderer shall deposit an Earnest Money Deposit (EMD), through NEFT/ 

RTGS in favour of Bank of Baroda at the time of submission of tender as Earnest 

Money.  

3.2.1.2. No tender shall be considered unless the Earnest Money is so deposited. 

No Interest shall be paid on this Earnest Money Deposit.  

 

3.2.1.3. The Earnest Money of an unsuccessful Tenderer will be refunded, 

without any interest, soon after the decision to award the work is taken.  

3.2.1.4. The Earnest Money Deposit shall stand absolutely forfeited if the 

Tenderer revokes his tender at any time during the period when he is required to keep 

his tender open for acceptance by the Bank, or if, after the tender is accepted, the 

Contractor fails to enter into a formal agreement/or if he fails to pay the security 

deposit as stipulated/or if he fails to commence the work within stipulated time limit.  

 

3.2.2. INITIAL SECURITY DEPOSIT:  

3.2.2.1. The successful Tenderer to whom the Contract is awarded shall deposit 

as initial security deposit by Demand draft or Bank Guarantee a sum to make up 2% of 

the value of the accepted tender after the appropriation of the Earnest Money 

deposited by him.  

3.2.2.2. The successful Tenderer shall pay initial security deposit within Ten days 
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of receiving the letter of acceptance of his tender. No interest shall be paid on this 

security deposit.  

3.2.2.3. The initial security deposit, either in whole or in part thereof, shall be 

forfeited in the event of the Contractor’s failure to observe any terms of this 

Contract/or non-compliance with the conditions of the Contract.  

3.2.3. RETENTION MONEY:  

3.2.3.1. In addition to the Initial Security Deposit, retention money shall be 

deducted from running account bills and Final Bill at 8% of gross value of certified 

work. The Maximum total security deposit i.e 5% of the contract value of final bill 

whichever is higher Incls. of 2% ISD. 

3.3. ACCESS TO WORKS: The Architect / Bank / PMC   and any person 

authorised by them shall at all reasonable times have free access to the works, and to 

the workshops, Factories or other places where materials are being prepared or 

constructed for the Contract and also to any place where the materials are lying or 

from which they are being obtained. The Contractor shall give every facility to the 

Architect / Bank / PMC   and their representatives for inspection and examination 

and test of the materials and workmanship. No person unless authorised by the 

Architect/ or the Bank, except the Representatives of Statutory Public Authorities 

authorised by the Bank, shall be allowed on the works at any time. If any work is to be 

done at a place other than the site of the works, the Contractor shall obtain the 

written permission of the Architect / Bank / PMC   for doing so.  

3.4. TENDERER TO VISIT SITE: Each Tenderer must before submit his tender visit 

the site of works so as to ascertain the physical site conditions and prices, availability and 

quality of materials according to Specifications before submitting the quotations.  

3.5. INSPECTION OF SITE AND SUFFICIENCY OF TENDER:  

3.5.1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the form and nature of the site, the 

quantities and nature of access to the site, the accommodation he may require and in 

general, shall himself obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender.  

3.5.2. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the Schedule of work/items/quantities or in Bills of Quantities, which rates and 

prices shall, except as otherwise provided, cover all his obligations under the Contract and 

all matters and things necessary for proper completion and maintenance of the works.  

3.5.3. No extra charges consequent on any misunderstanding or otherwise shall be allowed.  

3.6. INSPECTION OF DRAWINGS: Before filling in the Tender, the Tenderer will have 

to check up all Drawings and Schedule of Quantities, and will have to get an immediate 
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clarification from the Architect/ on any point that he feels is vague or uncertain. No claim 

nor damages or compensation will be entertained on this account.  

3.7. INTERPRETATION OF CONTRACT DOCUMENTS  

3.7.1. The various sections of tender / contract documents are intended to be 

complementary to one another.  

3.7.2. In case of a discrepancy in the description of a subject between different sections, 

the following guidelines shall generally apply.  

3.7.3. Special Conditions of Contract shall override General Conditions of Contract.  

3.7.4. Special specifications shall override General specifications.  

3.7.5. For the sole purpose of determination of rates and prices, the Schedule of 

Quantities including its Preamble shall override Specifications and drawings.  

3.7.6. Detailed drawings shall override General layout drawings.  

3.7.7. Hard copies of the drawings shall override Softcopies.  

3.7.8. Irrespective of these general guidelines the Contractor shall bring any discrepancy 

he notices immediately to the attention of the Architect/ and shall follow Architect/'s 

instructions accordingly.  

 

4. QUALITY CONTROL  

4.1. QUALITY ASSURANCE: The contractor shall prepare a detailed quality assurance 

programmed to control activities connected with the work to ensure a quality job at various 

 

4.2. DRAWINGS AND SPECIFICATIONS:  

4.2.1. The Work shall be carried out to the entire satisfaction of the Bank / Architect/ 

and in accordance with the signed drawings, specifications, preambles and such further 

drawings and details as may be provided by the Architect/ and in accordance with such 

written instructions, directions and explanations as may from time to time be given by the 

Bank / Architect/ whose decisions as to sufficiency and quality of the work and materials 

shall be final and binding upon all parties.  

4.2.2. No drawing shall be taken as in itself an order for execution unless, in addition to 

the Architect/s signature, it bears express words stating remark   “FOR 

CONSTRUCTION”.  

4.2.3. Three complete sets of the signed Drawings and Specifications and Schedule of 

Quantities shall be furnished by the Architect/ to the Contractor. Such copies shall be 

kept on the works, and the Architect/ or his Representatives shall at all reasonable time 

have access to the same.  

4.2.4. All drawings and specifications shall be returned to the Architect/ by the 
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Contractor before the issue of the final certificates. The original copy of contract shall 

remain in the custody of the Bank and shall be produced by him at his office as and when 

required.  

4.2.5. Any additional prints of drawings if any, required by the contractor will be supplied 

by the Architect/ on the payment of charges as stipulated in clause 4.2.9.  

4.2.6. Over and above, Soft Copies of the drawings will be issued by the Architect/ if 

requested by the Contractor. Necessary protection will be used by the Architect/ to 

prevent wilful editing of such softcopies of the drawings by the contractors. In case of any 

dispute on between Contractor and Architect on sanctity of such drawings, hard copies 

issued by the Architects/s shall prevail and by binding on both the parties.  

4.2.7. DIMENSIONS:  

Figured dimensions are in all cases to be followed and in no case should they be scaled. 

Large-scale details take precedence over small-scale drawings, in case of the discrepancy; 

the Contractor is to ask for an explanation before proceeding with the work.  

4.2.8. ISSUE OF EXTRA CONSTRUCTION DRAWINGS:  

4.2.8.1. Architect will supply three sets of drawings to the Contractor for 

construction. Extra prints of drawings for construction will be issued on chargeable basis 

by Architect/ as detailed hereunder:  

4.2.8.1.1.  A0-Size `. 200.00 each  

4.2.8.1.2. A1-Size ` 100.00 each  

4.2.8.1.3. A2-Size ` 75.00 each  

4.2.8.1.4. A3-Size `. 50.00 each  

4.2.8.1.5. A4-Size ` 25.00 each  

4.2.8.2. The Contractor shall ensure that all the bills furnished by the Architect/s 

Office in this regard are honoured, failing which the certificate for payment of 

Contractor’s next Interim Bills will be withheld. The drawings are to be used only for the 

project concerned.  

4.2.9. CONSTRUCTION DRAWINGS:  

4.2.9.1. The successful Tenderer shall state, on receiving the Letter of Intent, what 

drawings are yet to be issued by the Architect/ for construction purposes and what 

further details are required by him from the Architect/. Silence on the part of the 

successful Tenderer in this regard will be construed to mean that he has all the 

information that he needs for ordering out materials and for contractual purposes. Unless 

specifically asked for in writing, delays later claimed by the successful Tenderer on 

account of drawings will not be construed as reason for delay in the execution of the work.  

4.2.9.2. Apart from clarifications sought during the periodic visits to site by the 

Architect/s representative, the successful Tenderer shall obtain all clarifications on the 
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Architect/s drawings from their office.  

4.2.9.3. Extra/Variations not registered within 2 weeks on receipt of drawings will 

not be entertained.  

4.2.10. SHOP DRAWINGS AND TECHNICAL DATA The Contractor shall submit, in 

triplicate within mobilization period on receipt of acceptance of the tender, detailed shop 

drawings, and specifications showing the complete details of all relevant works required to 

be done by Bank of Baroda in connection with the Interiors. He will be held responsible for 

any discrepancies, errors, and omissions in the drawings or particulars submitted by him 

even if these have been approved by the Architect/. Any delay in submitting shop drawings 

shall be the Contractor's responsibility and shall be to his account.  

4.2.11. COMPLETION DRAWINGS/ACCEPTANCE OF INSTALLATIONS:  

4.2.11.1. The Contractor shall submit the required guarantees for the works in 

approved formats as well as performance guarantees for those items of works for which 

such guarantees are required.  

4.2.11.2. Before handing over the interiors, 3 copies of maintenance manual for 

major items shall be furnished to the Bank along with 3 sets of "as built" drawings of all 

the works done as executed by the contractor.  

4.2.11.3. In addition to hard copy of as built drawings, the contractor shall also 

supply soft copies of these drawings in AutoCAD – 2014-15 OR latest version format 

similarly the maintenance manual etc. shall also be supplied in soft form with suitable 

indexing format for easy retrieval and reference.  

4.2.12. TECHNICAL DATA:  

Technical Data of relevant items shall be furnished as required.  

 

4.2.13. ACTION WHERE THERE IS NO SPECIFICATION:  

In the case of any class of work for which there is no Specifications mentioned, the same 

shall be carried out in accordance with the Indian Standard Specifications subject to the 

approval of the Architect/.  

4.3. MATERIALS & WORKS  

Items executed shall be complete in all respect with accessories, fittings as required 

though they may not have been specifically mentioned in the technical specification. All 

similar standard components/parts of similar items shall be inter-changeable.  

4.3.1. APPROVAL OF SUPPLIERS:  

For all supplies, the names of manufacturers/brands have to be got approved by the 
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Architect / Bank / PMC   Engineer from the Bank after getting the respective samples 

first approved by the Architect / Bank / PMC   Engineer as the case may be.  All 

materials will be of tested quality and as per relevant Indian Standards.  In addition to the 

Test Certificates, mandatory tests will also be done on them by the Architect / Bank / 

PMC   Engineer at an approved laboratory at the cost of the contractor immediately as 

well as at regular frequency laid down in the relevant Indian Standards.  

4.3.2. MATERIALS SUPPLIED BY THE BANK:  

If the Bank supplies any materials, the Contractor must satisfy himself that the same 

conform to the Specifications. If the Contractor has any complaint, about the said 

materials, or the quality thereof the Contractor before using the said materials inform in 

writing all their objections to the Bank. Should the Contractor fail to do so, he will be 

deemed to have satisfied himself as to the quality and the suitability of the said materials 

for being used in the Contract works and the Contractor will be in the same position as if 

the Contractor himself had purchased the said materials.  

4.3.3. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION:  

4.3.3.1. All materials and workmanship shall, be of the respective kinds specified in 

the Schedule of Quantities and /or specifications and in accordance with the 

Architect/s/Bank instructions and / or any test of all materials, which the contract 

provides for, and Architect / Bank / PMC   may require. The Contractor shall submit the 

samples of various materials, to Architect / Bank / PMC   for approval. Further, the 

contractor shall upon the request of Architect furnish him with all invoices, accounts, 

receipts and other vouchers to prove that the materials comply therewith. The contractor 

shall at his own cost arrange for and/or carry out the test of any materials which the 

Architect may require.  

4.3.3.2. If the Contractor contends that any of the materials, goods or workmanship 

specified as aforesaid, is unobtainable, he shall submit to the Bank his grounds for his 

contention, and thereupon the Architect / Bank / PMC   shall verify the same and if 

required issue necessary clearances and/or instruction in writing.  

 

5. VARIATIONS  

5.1. VARIATIONS NOT TO VITIATE CONTRACT:  

5.1.1. The Contractor shall when directed in writing by the Architect / Bank / PMC   to 

omit from or vary any works shown upon the drawings or described in the specifications or 

included in the priced Schedule of Quantities, carry out such directions but the Contractor 

shall not make any alterations in the provisions of the Contract without such authorization 

or direction in writing from the Architect / Bank / PMC    .  

5.1.2. No claim for any extra work executed shall be allowed unless it shall have been 

executed by the authority of the Architect / Bank / PMC   Engineer as herein mentioned. 
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No variation, i.e. additions, omissions or substitutions shall vitiate the Contract  

5.1.3. No claim for payment for extra work shall be allowed unless the said work shall have 

been executed under the provisions of Clause "Authorities, Notices, Patent Rights and 

Royalties", or by the authorities, directions in writing of the Architect / Bank / PMC   

Engineer/ Bank Officer as herein mentioned.  

5.1.4. The rate of items not included in the Bill of Quantities shall be settled by the 

Architect / Bank / PMC   Engineer in accordance with the provisions of relevant clauses 

for variations.  

5.2. VARIATIONS TO BE APPROVED BY THE BANK  

5.2.1. Notwithstanding anything herein contained the rates for such extra/variation items 

shall be derived as far as possible from like items in the tender, adding/subtracting cost 

for such variations from like items.  

5.2.2. In the event of such extra/variation items totally differ in 

specification/character/nature, rates for such items will be worked out based on prevailing 

market rates for the ingredients that go into making such of items and finalised by the 

Architect/ in consultation with the Bank.  

5.3. DEFECTS  

5.3.1. DEFECTS AFTER COMPLETION:  

Any defect in work and materials or due to unsound installation or other faults which may 

appear either in the work executed or in materials used within the ”Defects Liability 

Period” stated in the Appendix to General Conditions of Contract hereto or if none 

stated, then for a period of One year after the Virtual Completion of the work, arising in 

the opinion of the Architect / Bank / PMC   from materials or workmanship not being in 

accordance with the Contract, shall upon the directions and writing of the Architect/, and 

within such reasonable time as shall be specified therein, be amended and made good by the 

Contractor, at his cost unless, the Architect/ in consultation with the Bank shall decide 

that he ought to be paid for such amending and making good and in case of default the Bank 

may employ and pay other persons to correct the faults, and all damages, loss and expenses 

consequent thereon or incidental thereto shall be made good and borne by the Contractor 

and such damage, loss and expenses shall be recoverable from him by the Bank or may be 

deducted by the Bank upon the Architect/’s certificate in writing from the amount 

retained with the Bank vide relevant Clause for "Certificate and Payment" or any money due 

or that may become due to the Contractor or the Bank may in lieu of such amending and 

making good by the Contractor, deduct from such money a sum, to be determined by the 

Architect/, equivalent to the cost of amending such works, and in the event the said amount 

retained under relevant clause For "Certificate and Payment " and/or the other sums 
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payable to the Contractor being insufficient, recover the balance from the Contractor.  

 

5.3.2. INSPECTION & TESTS  

5.3.2.1. ACCESS FOR INSPECTION: The Contractor is to provide at all times 

during the progress of the works and the maintenance period proper means of access, 

ladders, gangways etc. and the necessary attendants to move and adapt the same as 

directed for the inspection or measurement of the works by the Bank/ Architect / Bank / 

PMC   or their representatives.  

5.3.3. TESTING OF WORKS AND MATERIALS AND PREPARATION OF SAMPLES:  

5.3.3.1. The Contractor shall arrange to test materials and/or portions of the works 

as instructed by Architect/ /Bank to specifications/ ISI standards at his own cost, in 

order to provide their soundness and efficiency. If after any such test, the work or 

portions of the works are found to be defective or unsound, the Contractor shall pull down 

and re-erect the same at his own cost.  

5.3.3.2. Samples of various materials shall be submitted by the Contractor for 

approval prior to ordering out the same. Wherever necessary the Contractor shall, at his 

own cost, prepare samples to indicate the workmanship.  

5.3.4. TEST DATA  

5.3.4.1. All the materials shall be tested jointly with the Bank/Architect/ as required 

by the various sections of the specification and Test Data shall be furnished as required. & 

Cost For Pre dispatch inspection at Factory shall be borne by Contractor for the 

representative of PMC/Architect/BOB. 

5.3.5. GENERAL CONDITIONS FOR TESTS TO BE CALLED FOR APPROVAL PURPOSE  

5.3.5.1. The Contractor shall carry out in the presence of Bank’s Representative all 

specified tests. Such tests shall be carried out at the manufacturer’s works or at the 

works of the Contractor or approved Sub-Contractor.  

5.3.5.2. The Contractor shall then forward all the relevant copies of Tests so 

performed in 3 sets for the record of the Bank/Architect/. No compensation of any kind 

will be payable to the Contractor for carrying out such tests.  

5.3.5.3. The Contractor shall give clear 15 days notice in writing for all such tests to 

be carried out at relevant place of Manufacture, Works, Sub-works etc.  

 

6. COST CONTROL  

6.1. QUANTITIES  

6.1.1. SCHEDULE OF QUANTITIES:  
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6.1.1.1. The Schedule of the Quantities unless otherwise stated shall be deemed to have 

been prepared in accordance with the standard procedure of the Architect / Bank / PMC    

, and shall be considered to be approximate and no liability shall attach to the Architect/ 

/Bank for any error that may be discovered therein.  

6.1.2. SUFFICIENCY OF SCHEDULE OF QUANTITIES:  

6.1.2.1. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the prices stated in the 

Schedule of Quantities and/or the Schedule of Rates and Prices, which rates and prices 

shall cover all his obligations under the Contract, and all matters and things necessary for 

the proper completion of the works.  

6.1.2.2. The Contractor shall check all the interior drawings and details prepared by 

the Architect/ and report errors if any in the drawings or details.  

6.2. PAYMENTS & CERTIFICATION  

6.2.1. CERTIFICATE & PAYMENT:  

6.2.1.1. The Contractor shall be entitled for periodic Interim Certificates for work done of 

a minimum value as specified in Appendix hereto to be issued by the Architect/ to the 

Contractor, and within stipulated number of days for settlement of the bill as indicated in 

appendix to General Condition of Contract hereto, subject to work being executed in 

accordance with this Contract and reasonable scrutiny by the Bank. The Retention at the 

given percentage rate of the value of certified work as indicated in the appendix subject to 

the specified limit shall be deducted from running bills. The Contractor shall be entitled 

under the Certificate to be issued by the Architect/, to receive payment of 50% of 

the total retention money after virtual completion and balance 50% at the end of the 

defect’s liability period and AMC in stages as mentioned above., provided the defects 

are made good, according to the true intent and meaning hereof after due completion of 

work. Should any decorative works or painting be deferred on the Instruction of the 

Architect / Bank / PMC   Engineer under the relevant “Clause for "Suspension of Works", 

payments for such decorative work or painting shall be made up to the stipulated 

percentage on completion and the balance at the expiration of 6 months from that date. 

Provided always that the issue by the Architect/ of any certificate during the progress of 

the works or after their completion shall not have effect as a Certificate of satisfaction or 

relieve the Contractor from his liability under the clause “Defects after Completion” and 

within the extent and period provided by the Statute of Limitations.  
 

6.4.2.1A Payment Shall be payable for Kitchen Equipment as follows:  

1. Payment Stage 1: 70% against supply of material on confirmation that 

all the relevant parts & system is supplied at site. For cross verification of 

material vendor need to submit original bills & challan from the 

manufactures of syste.  

2. Payment Stage 2 : 10% on installation of Kitchen Equipment in aspect 
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of the tender & BOQ line Item including all the fittings, cabling & other 

relevant works to be done to ensure it is ready for testing.  

3. Payment Stage 3 : 10 % On successfully completion of Testing & 

Commissioning of all the installed equipments. Necessary test certificate 

from external testing agency to be submitted.   

4. Payment Stage 4 : 10 % after Warrantee  period. (For this 10% 

payment, bidder may submit Bank Guarantee of equivalent balance 

amount to the balance amount after Defect Liability Period) 

 

 Note: Payment released against any stage before commission shall be released only on 

confirmation by bidder that if any parts / equipment or material damaged before handing 

over that should be replaced free of cost own bidder risk & cost. Its sole responsibility of the  

Contractor to protect the equipment till the handover .  

 

CAMC payment shall be released on quarterly basis after completion of quarter. 

 

6.4.1.2. The Architect / Bank / PMC    shall have the powers to withhold any 

Certificate if the works or any part thereof is not carried out to his satisfaction.  

6.4.1.3. The Architect / Bank / PMC   may by any Certificate make any correction in 

any previous certificates, which shall have been issued by him. In the event if it comes to the 

Bank’s notice any omission or corrections required in bill certified by Architect/, the Bank 

shall affect necessary corrections and the contractor shall be bound to accept the same.  

This certificate is particularly essential for settlement and payment of the Final Bill.  

6.4.1.4. The Contractor shall submit interim bills only after working out the appropriate 

measurements jointly recorded with Architect / Bank / PMC   Engineer at site in a register 

and showing the register to Architect / Bank / PMC   Engineer. This is not only to regulate 

the correctness of the quantity but also to facilitate expeditious clearing of the bills. The bills 

shall be submitted in the following proforma.  

As per tender    Previous 

Bills  

Up-to-Date Bills  Remarks  

Tender 

Item No. 

Brief 

Description on 

Qty 

Unit 

Rate / unit Qty Unit Qty 

Unit 

Amount 

Rs. /Unit 

 

        

        

        

 

Note: If any part/reduced rate is proposed by the Contractor (recommended by Architect/) 
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the same should be brought out in the remarks column along with reasons.  

6.4.1.5. The Bank shall carry out test checking of measurement as and when required.  

6.4.1.6. If agreed by the Bank in writing, and at the sole discretion of the Bank, 

the Contractor shall be paid for Supply of major items and materials – (75%) of value of 

material or 60% item rate on pro rata basis against delivery of materials at site -whichever 

is lower, on a Certificate, issued by the Architect / Bank / PMC    , in regard to quantity 

and, in conformity with the Contract Specifications. However, this advance will be given to 

the contractor against the stamped undertaking as per the proforma E in Annexure. On 

payment of (75%) for supply of materials and items, the property in goods shall vest in the 

Bank and the contractor will keep it in his custody indemnifying the Bank against any damage, 

loss, theft or mishap attributable to their storage.  

6.4.1.7. The final bill shall be submitted by the Contractor within One month of Virtual 

Completion Certificate received by the Contractor duly endorsed by the Architect / Bank / 

PMC   and the Architect, and such bill shall be settled and certified for payment by the 

Architect/ within four weeks of the receipt of the Certificate of payment from the 

Architect/.  

6.4.1.8. Payments upon the Architect/’s Interim certificate shall be made within a 

period mentioned in the appendix as “Period of Honouring of Interim Certificates” after such 

Certificates have been received and accepted by the Bank. The Bank shall make payment 

upon the Architect/’s Final Certificate within a period of Four weeks from the date of its 

receipt and acceptance of the certificate.  

6.4.1.9. The Contractor shall submit Performa (A) and (B) serially numbered with 

dates for all extra/ deviated items of work.  

6.4.1.10. Contractor shall, without fail, submit along with his R.A. Bills/ Final Bills test 

certificates as specified.  

6.4.1.11. Running Account Bills (R.A.Bills)/Final Bill received without the test 

certificates duly approved by Architect/ shall be returned to the Contractor for the reason 

of the same being not submitted duly.  

6.4.2.  Ad hoc payment for INTERIM BILLS:  

 No Ad hoc payment will be paid to the Contractor on interim bills unless 

expressly agreed by the Bank.   

  

6.4.3.  CERTIFICATE FOR PAYMENT TO CONTRACTOR:  

 The Contractor’s bills will be submitted to Bank through the Architect/   

 for payment as per proforma enclosed for Interim Bill Certificate and final  

 Certificate.  The Architect/ in confirmation that the work has been carried  

 out satisfactorily as per detailed drawings and specifications will endorse  

 and certify the bill.  

 

6.4.4. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS:  

6.4.4.1. The Contractor shall report in writing to the Architect / Bank / PMC    , in 
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the form of a Certificate as per Proforma ‘D’ annexed hereto as and when the works are 

completed in all respects. The Architect/ shall after the verification of the works and in 

Consultation with Bank issue to the Contractor a certificate to be called “Virtual Completion 

Certificate”, a copy whereof shall be submitted to the Bank to enable them to take 

possession of the completed works.  

6.4.4.2. The works shall not be considered as completed till the Architect certifies in 

writing that all the work including those mentioned in the snag list prepared jointly with 

Architect / Bank / PMC   prior to the acceptance of the Virtual Completion. The defect 

liability period shall commence only from the date of issue of such certificate.  

6.4.5. LIEN ON SUMS PAYABLE TO THE CONTRACTORS  

Any sums of money due and payable to the Contractor including any deposits returnable 

to them under this Contract may be withheld or retained by the Bank, against any claim 

of the Bank against the contractor in respect of any sums of money due under this 

contract or any other contract made by the contractor with the Bank, but limited to 

the amount of Bank’s claim and the Bank shall always have a lien upon the money so 

withheld or retained as such by the Bank until appropriated towards such claim. The 

contractor shall not be entitled to claim any interest or damages whatsoever on such 

retained or appropriated sum.  

6.5. Performance Guarantee: The successful bidder shall, within 14 days of the 

award of work, submit a Performance Guarantee against due performance of the 

contract as per the terms and conditions. The value of the Bank Guarantee shall be 5 % 

of the total contract value. Bank shall be entitled to revoke the same if it is found that 

the bidder has deviated/acted against the intent and spirit of the contract.  

6.6: MOBILISATION ADVANCE: Deleted 

 

7. PROJECT MANAGEMENT  

7.1. PROGRAM OF WORK:  

7.1.1. The Tenderer shall, along with his bid, submit a schedule for completion of 

work, either in the form of a CPM/PERT/ BAR chart or in the form of a bar 

chart or MS Project or as directed by EIC/Architect, showing how he proposes to 

complete the works. This program shall be prepared in sufficient detail and shall 

indicate, among other things, the following details on a month-to -month basis (for each 

month).  

7.1.1.1. Quantum of work under each major item of work that would be carried out.  

7.1.1.2. Sub-contractors Not Allowed. 

7.1.1.3. Number of resources that would be deployed (e.g. materials, skilled/unskilled 

labour, equipment etc.)  

7.1.1.4. Schedule of delivery of materials to site.  
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7.1.1.5. Approximate value of work contemplated to be completed each month.  

7.1.1.6. Schedule and manner in which details or materials (to be issued by the Bank) are 

required from the Architect/ /Bank  

7.1.1.7. Time periods allowed for other agencies’ work,  

7.1.1.8. Various milestones to be achieved on day-to-day basis with deviations, if any. 

7.1.2. This program suitably amended after discussions with the Architect / Bank / 

PMC   shall become binding on the Contractor. However, during the execution of the 

project, should it become necessary, in the opinion of the Architect / Bank / PMC   

to reschedule some of the activities, the Contractor shall do so at no extra cost and/or 

without any other claim.  

7.1.3. Acceptance of a bidder’s tender does not necessarily imply acceptance of 

the schedule submitted and the Architect/ /Bank reserve the right to 

modify/amend this schedule to suit the overall project schedule which will be binding 

on the Contractor at no extra cost to the Bank.  

7.2. COMMENCEMENT OF WORK The contractor shall be allowed admittance to the site 

on the "date of Commencement" stated in the Appendix and on submission of the valid 

tamper-proof photo Identity Card (and/or in any other form), duly endorsed by the 

Contractor, for all their labour, and staff in accordance with the Banks prevailing security 

requirement.  

7.2.1. The Contractor shall commence work forthwith within the maximum period of 14 days 

from the date of receipt of Work Order or from the date of possession, whichever is later, 

and shall regularly proceed with the work and ensure to complete same on or before the "day 

of Completion" stated in the Appendix subject nevertheless to the provisions for extension 

of time hereinafter contained.  

Until the site is partly / fully handed over to the Contractor, the commencement of work 

shall include off-site activities including planning, procurement of materials shop drawings, 

manufacture/fabrication, interaction with Architect/ / other contractors.  

7.3. DATE OF COMPLETION:  

7.3.1. The entire work shall be completed in all respects including testing within the period 

stipulated in the Appendix to General Conditions of Contract.  

7.3.2. Time is the essence of the Contract.  

7.3.3. The work shall not be considered as complete until the Architect / Bank / PMC   has 

certified virtual completion in writing. The defects liability period shall commence from the 

date of such certificate.  
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7.3.4. During the period of Contract, the Contractor shall maintain progress on the basis of 

the programme initially agreed to by Bank / Architect/ and later updated from time to time 

in consultation with Bank/Architect/ to suit the overall project schedule and prevailing site 

conditions.  

7.3.5. DELAY AND EXTENSION OF TIME:  

7.3.5.1. If in the opinion of the Bank the works be delayed  

7.3.5.1.1. by force majeure or  

7.3.5.1.2. by reason of any exceptionally inclement weather or  

7.3.5.1.3. by reason of proceedings taken or threatened by the dispute with adjoining or 

neighboring Banks or public authorities arising otherwise than through the Contractor’s own 

default or  

7.3.5.1.4. by the works or delays of other Contractors or tradesmen engaged or 

nominated by the Bank or the Architect/ and not referred to in the Schedule of Quantities 

and/or Specifications or  

7.3.5.1.5. By reason of the Architect/’s instructions.  

7.3.5.1.6. by reason of civil commotion, legal combination of strike or lock-out affecting 

any of the building traders or in consequence of the Contractor not having received in due 

time necessary instructions from the Architect/ for which he shall have specifically applied 

in writing, ahead of time, giving the reasonable time to prepare such instructions, the Bank 

shall make a fair and reasonable extension of time for completion of the Contract works. In 

case of such strike or lock-out, the Contractor shall, as soon as may be, given written notice 

thereof to the Architect/, but the Contractor shall nevertheless constantly use his 

endeavours to prevent delay and shall do all that may reasonably be required to the 

satisfaction of the Architect/ to proceed with the work.  

 

7.3.5.2. The Contractor shall proactively take all practicable steps to avoid or reduce 

any delay in the execution and completion of the works arising out of  

7.3.5.2.1. Force Majeure  

Conditions of Force Majeure 

The terms “Force Majeure” as employed herein shall mean act of God, war, revolt, riot, fire, 

flood and Acts & Regulations of respective Governments of the two parties namely the 

Employer and the Contractor. 

 

Note : ‘Typhoon’, ‘Cyclones’, ‘Hurricanes’, ‘Tornado’ are covered under act of God. 

In the event of either party being rendered unable by force majeure to perform any of 

obligations required to be performed by them under the Contract, the relative obligation of 



        
 

 

      
 

 Baroda Apex Academy                                                                                                 Page 56 of 110 

    

the party affected by such Force Majeure shall upon notification to the other party be 

suspended for the period of delay, which is directly caused by such Force Majeure event. 

Upon the occurrence of such cause and upon its termination, the party alleging that it has 

been rendered unable as aforesaid thereby, shall notify the other party in writing within 

(72) seventy two hours of the alleged beginning and ending thereof giving full particulars and 

satisfactory evidence in support of its claim. 

Time for performance of the relative obligation suspended by the Force Majeure shall then 

stand extended by the period of delay, which is directly caused by Force Majeure event. The 

party who has given such notice shall be executed from timely performance of its obligations 

under the Contract, for so long as the relevant event of Force Majeure continues and to the 

extent that such parties performance is prevented, hindered or delayed, provided the party 

or parties affected by the event of Force Majeure shall use reasonable efforts to mitigate 

the effect thereof upon its performance of the Contract and so to fulfill its obligations 

under the Contract. 

 

If works to be executed by the Contractor are suspended by Force Majeure conditions 

lasting for more than (2) two months, the Employer shall have the option of cancelling or 

terminating this Contact in whole or part thereof at Employer’s discretion. Upon such 

termination provisions of Clause 39 shall apply. 

 

Delay or non-performance by a party hereto caused by the occurrence of any of Force 

Majeure shall not: 

a) Constitute a default or breach of the Contract, 

b) Give rise to any claim for damages or additional cost or expense occasioned 

thereby: if such delay or non-performance is caused by the occurrence of any 

event of Force Majeure. Force Majeure conditions shall not be payable under 

any circumstances. 

 

7.3.5.2.2. Exceptionally inclement weather  

7.3.5.2.3. Loss and damage by fire and earthquake  

7.3.5.2.4. Civil commotion, lockout, strike etc.  

7.3.5.2.5. Delay on the part of the nominated Sub-Contractor or nominated supplier.  

7.3.5.2.6. Delay on the part of the other Contractors employed by the Bank.  

7.4. SUSPENSION OF WORKS:  

The Architect/ may in an extreme case and in prior consultation with the Bank suspend 

works if the quality or safety of the works are likely to be compromised due to heavy rains, 
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natural calamities etc. The Architect/ may grant such extension of time with the approval of 

the Bank as may be justified by such a delay in the works. The Contractor shall not be 

entitled to any compensation on account of such delay  

7.5. WORK AT NIGHT:  

7.5.1. If the Contractor is required to work at night in order to complete the work within 

the Time Schedule, the Contractor shall provide and maintain at his own cost sufficient 

lights to enable the work to proceed satisfactorily without danger. Approaches to the site 

also shall be sufficiently lighted by the Contractor. No extra payments will be made for night 

work. Prior intimation and approval should also be taken from Architect / Bank / PMC.  

7.6. WORK ON HOLIDAY:  

7.6.1. No work shall be done on national holidays that may be notified by the Bank 

without the specific sanction in writing of the Bank/ Architect/.  

8. PERFORMANCE  

8.1. GENERAL  

8.1.1. INDEPENDENT CONTRACTOR  

8.1.1.1. The Contractor agrees to perform this Contract as an independent Contractor and 

not as a sub-Contractor, agent or Employee of the Bank.  

8.1.2. ASSIGNMENT OR SUB-LETTING:  

8.1.2.1. The whole of the works included in the Contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or underlet the Contract 

or any part/ share thereof or interest therein, nor shall he take a new partner, without the 

written consent of the Architect / Bank / PMC   and no undertaking shall relieve the 

Contractor from the full and entire responsibility of the Contract or from active 

superintendence of the works during their progress.  

8.1.2.2. Nominated Sub-contractors:  

 

8.1.2.2.1. All specialists, merchants, tradesmen and others executing any work or 

supplying and fixing any goods for which prime cost prices or provisional sums are included in 

the Schedule of Quantities and/or Specifications who may be nominated or selected by the 

Architect are hereby declared to be Sub-contractors employed by the Contractor and are 

herein referred to as nominated Sub-contractors. No nominated Sub-contractor shall be 

employed on or in connection with the works against whom the contractor shall make 

reasonable objection or (Save where in the Architect and Contractor shall otherwise agree) 

who will not enter into contract provided : 

8.1.2.2.2. That the nominated Sub-contractor shall indemnify the contractor against the 

same obligations in respect of the Subcontract as the contractor is under in respect of this 
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contract.  

8.1.2.2.3. That the nominated Sub-contractor shall indemnify the contractor against 

claims in respect of any negligence by the Subcontractor, his servants or agents or any 

misuse by him or them of any scaffolding or other plant, the property of the contractor or 

under any Workmen's Compensation Act in force.  

8.1.2.2.4. Payment shall be made to the nominated Sub-contractor within 15 days of his 

receipt of the Architect's certificate provided that before any certificate is issued the 

contractor shall upon request furnish to the Architect proof that all nominated Sub-

contractor's accounts included in previous certificates have been duly discharged; in default 

whereof the Bank may pay the same upon a certificate from the Architect and deduct the 

amount thereof from any sums due to the contractor.  

8.1.3. OBTAINING INFORMATION:  

8.1.3.1. No claim by the Contractor for additional payment will be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter affecting 

the execution of the works, nor will any misunderstanding or the obtaining of incorrect 

information or the failure to obtain correct information relieve him from any risks or from 

the entire responsibility for the fulfilment of the contract.  

8.1.4. THE SETTING OUT:  

8.1.4.1. The Contractor shall at his own expense, set out the works accurately in accordance 

with the plans. The Contractor shall be solely responsible for the true and perfect setting 

out of the works, and for the correctness of the position, levels, dimensions and alignment of 

all parts thereof. If at any time any errors shall appear during the progress or on completion 

of any part of the work, the Contractor shall at his own cost rectify such error if called upon 

to the satisfaction of the Architect/. The Bank and/or its representatives shall time to time 

inspect the work but such inspections shall not exonerate the Contractor in any way from his 

obligations to remedy any defects, which may be found to exist at any stage of the work or 

after the same is completed.  

8.1.5. PERFORMANCE  

8.1.5.1. The Contractor shall be fully and solely responsible for proper, safe and efficient 

design and performance of his equipment and installation, in conformity with drawings and 

parameters and specifications stipulated in the Contract documents.  

 

8.1.5.2. In case the Contractor finds that anything contained in drawings, 

specifications or given parameters will not ensure such performance and compliance with 

best trade practices and codes, rules and regulations laid down by Authorities, he shall bring 

such matters to the attention of the Architect/ and shall follow their instructions.  

8.1.5.3. The contractor shall also guarantee that the performance of the various 
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materials and items individually shall not be less than specified ratings when working under 

operating conditions given for the respective items.  

8.1.6. EXECUTION OF WORK:  

8.1.6.1. The whole of the work as described in the Contract (including the Schedule of 

Quantities, Preamble, the Specifications and all drawing pertaining thereto) and as advised 

by the Architect / Bank / PMC   from time to time is to be carried out and completed in all 

its parts to the entire satisfaction of the Architect / Bank / PMC    .  

8.1.6.2. Any minor details of manufacture, fabrication and installation which are 

obviously and fairly intended, or which may not have been definitely referred to in this 

Contract, but which are usual in sound interiors execution practice and essential to the work, 

are to be included in the Contract. Rates quoted in the Schedules shall be inclusive of all 

freights, taxes, such as Octroi, Sales Tax, Excise Tax, Work Contract Tax, Royalties, VAT 

etc. as well as transportation so as to execute the Contract as per the rules and regulations 

of Local Bodies, State Government and the Government of India, and to the full intent of 

tender documents.  

8.1.6.3. Following shall be deemed to be provided for in the quoted rates:  

8.1.6.3.1. Labour for constructing, fixing, finishing, carrying, cleaning, making good etc.  

8.1.6.3.2. Framework, ladders, ropes, nails, spikes, tools, material and workmanlike 

protection from weather, temporary supports.  

8.1.6.3.3. Covering for the works during inclement weather or strikes or whenever 

directed, as necessary.  

8.1.6.3.4. All temporary canvass, lights, tarpaulin, barricades water-sheets etc.  

8.1.6.3.5. All such temporary weatherproof sheds at such places and in a manner 

approved by the Architect/ for the storage and protection of materials against the effects 

of Sun or rain.  

8.1.6.3.6. All minor civil works like breaking and making good of masonry walls to original 

condition for passage of cables, cable trays, etc.  

8.1.6.3.7. Provision of necessary frames (MS/wooden) for dressing up of wall/RCC 

openings and for installation of Fans etc. if instructed by Architect / Bank / PMC   

Engineer. Drawings for framework to be got approved from Architect / Bank / PMC   

Engineer.  

8.1.6.3.8. The rate quoted by the Tenderer in the schedule of probable quantities will be 

deemed to be for the finished work inclusive of the cost of providing the above items.  

SITE MANAGEMENT  

8.1.7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:  

8.1.7.1. The Contractor shall provide everything necessary for the proper execution of the 

works according to the true intent and meaning of the Drawings, Specifications and Schedule 

of Quantities taken together whether the same may or may not be particularly shown or 
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described therein, provided that the same can reasonably be inferred wherefrom and if the 

Contractor finds any discrepancy in the Drawings or between the Drawings, Specifications 

and Schedule of Quantities he shall immediately refer the same in writing to the Architect/, 

who shall decide which shall be followed, and his decision shall be final and binding on all 

parties. The Contractor shall provide ground for himself and fresh water and power for 

carrying out of the works at his own cost.  

8.1.7.2. The Bank shall not charge the Contractor for his own un rented ground but 

shall on no account be responsible for the expenses incurred by the Contractor for hired 

ground.  

8.1.7.3. The Contractor shall provide and maintain all measuring and testing 

instruments at all times for properly carrying out the work and for the use of the Architect/ 

/Bank, including providing skilled attendants as required.  

8.1.7.4. The Contractor shall supply, fix and maintain at his cost during the execution 

of any works, all the necessary equipment, materials and lighting required by night and as 

well as by day for proper execution of work. The contractor shall take down and remove any 

or all such unwanted waste materials, debris etc. as occasion shall require or when ordered to 

do so, and shall fully reinstate and make good all matters and things described during the 

execution of the works, to the satisfaction of the Architect / Bank / PMC    .  

8.1.8. FACILITIES TO OTHER CONTRACTORS  

8.1.8.1. The Contractor shall give full facilities and co-operation to other Contractors 

employed by the Bank and shall afford them reasonable opportunity for the execution of 

their works and for properly connecting and co-coordinating their works with the work of 

the other Contractors. The decision of the Architect/ on any points of dispute between the 

various Contractors shall be final and binding on all parties concerned.  

8.1.9. STORES AT SITE:  

8.1.9.1. The Contractor shall make his own arrangements to enclose, secure and guard the 

space allotted to him. Wherever there may be materials, which are likely to deteriorate by 

the action of the sun, rain or other elements, all such materials, tools etc shall be duly 

protected by the Tenderer from damage by weather or any other cause. All such stores and 

yards shall be cleared away and ground left in good and proper order, on completion of this 

Contract unless otherwise expressly mentioned herein.  

8.1.10. ELECTRIC POWER FOR INSTALLATION  

8.1.10.1. The Contractor shall, at his own cost, provide a sub-meter, cabling and wiring and 

switchboards complying with all laws, rules and regulations in force and ensuring the safety 

of everyone working or visiting on site.  

8.1.10.2. The Contractor shall regularly reimburse cost for electricity consumed to the 
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Bank at the same tariff rates as charged by the Electric Supply Company.  

8.1.11. REMOVAL OF ALL OFFENSIVE MATTERS:  

8.1.11.1. All soil, filth or other matter of an offensive nature taken out of any trench, 

sewer, drain or other place shall not be deposited on the surface, but shall be at once 

carried away by the Contractor and disposed off as per the rules and regulations of the 

Local Authorities concerned.  

8.1.12. UNFIXED MATERIALS:  

8.1.12.1. When any materials intended for the works shall have been placed at site by 

the Contractor, such materials shall not be removed there from (except for the purpose of 

being used on the works) without the written authority of the Architect/ and when the 

Contractor shall have received payment in respect of any Certificate in which the Architect/ 

shall have stated that he has taken into account the value of such unfixed materials on the 

works, such materials shall become the property of the Bank, and the Contractor shall be 

liable for any loss or damage to any such materials.  

8.1.13. REMOVAL OF IMPROPER WORK AND MATERIALS:  

8.1.13.1. The Architect/ shall, during the progress of the works, have power to order in 

writing from time to time the removal from the works, within such reasonable time as may be 

specified in the order, of any materials which, in the opinion of the Architect/ are not in 

accordance with the specifications or the instructions of the Architect/ and the 

substitution of proper materials and the removal and proper re-execution of any work, which 

has been executed with materials or workmanship, not in accordance with the Drawings and 

Specifications or instructions, and the Contractor shall forthwith carry out such order at his 

own cost. In case of default on the part of the Contractor to carry out such order the Bank 

shall have power to employ and pay other persons to carry out the same and all expenses 

consequent there on or incidental thereto shall be borne by the Contractor, and shall be 

recoverable from him on behalf of the Bank or may be deducted by the Architect/ from any 

money due or that may become due to the Contractor.  

8.1.13.2. If the correcting works are not done in accordance with the Contract the 

Architect/, in consultation with the Bank, may allow such work to be got done through other 

parties at Contractors risk and cost and in that case they may make allowance for the 

difference in value together with such further allowance for damages to the Bank as in their 

opinion may be reasonable.  

8.1.14. CLEARING THE SITE OF WORKS:  

8.1.14.1. The Contractor shall clear site of works as per the instructions of the 

Architect/. The site of works shall be cleared of all men, materials, sheds, etc. belonging to 

the Contractor. The site shall be delivered in a clean and neat condition as required by the 

Architect/ within a period of one week after the job is completed. In case of failure by the 
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Contractor, the Bank under advice of the Architect/ will have the right to get the site 

cleared at the risk and cost of the Contractor to the satisfaction of the Architect/.  

 

8.1.16. PREPARATION FOR OCCUPATION AND USE ON COMPLETION:  

8.1.16.1. On completion of the work, the Contractor shall inform the Architect / Bank 

/ PMC   in writing that he has finished the work and it is ready for the Architect/’s/Bank’s 

inspection. The Contractor shall clean all his works and all the rooms under his charge. He will 

leave the entire works neat and clean and ready for occupation and to the satisfaction of the 

Architect / Bank / PMC    .  

8.1.17. KEEPING THE AREAS AND ACCESS ROADS CLEAN:  

8.1.17.1. The Contractor shall be required to maintain the site and the building areas in 

a neat and clean condition at all times to the satisfaction of the Architect / Bank / PMC    

0. Debris to be removed every 2 days.  

8.1.17.2. The Contractor shall also be required to keep all access roads to the site and 

within the site free from all obstructions, material droppings etc. to the satisfaction of the 

and local authorities.  

8.1.18. COVERING UP OF WORKS:  

8.1.18.1. The Contractor shall cover up and protect the works from the weather and 

shall suspend all wet operations during weather which, in the opinion of Architect / Bank / 

PMC    , will be detrimental to the works.  

8.1.19. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP:  

8.1.19.1. The Contractor shall take joint measurements with the Architect / Bank / 

PMC   Engineer before covering up or otherwise placing beyond the reach of measurement 

any items of work. Should the Contractor neglect to do so, the same shall be uncovered at 

the Contractor’s expense or in default thereof, no payment or allowance shall be made for 

such work or the materials with which the same was executed.  

8.1.20. SITE SURVEY:  

8.1.20.1. On award of the works, the Contractor shall immediately survey the 

complete site and record his findings on civil works and services connected with his 

works and submit the report in duplicate. No extra payment shall be made for this work.  

8.1.21. LABOUR HUTMENTS:  

8.1.21.1. The Contractor shall not be allowed to put up any hutment/temporary 

structure of accommodating his labour/staff. He shall be required to make these 

arrangements elsewhere at his own cost.  

 

However, if the rules of local authorities so permit and subject to the contractor arranging 
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for such permission, some space at site which will not come in the way of the permanent 

construction, temporary construction facilities and offices may be provided to the 

contractor at the discretion of the Bank for essential/core staff engaged on emergency or 

essential services round the clock work with proper sanitary facilities.  

8.2. STAFF MANAGEMENT  

8.2.1. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:  

The Contractor shall furnish the Bank the following:  

8.2.1.1. Detailed industrial statistics regarding the labour employed by him, etc.  

8.2.1.2. The power of Attorney, name and signature of his authorized representative 

who will be in charge for the execution of the work.  

8.2.1.3. A list of technically qualified persons Employed by him for the execution of 

the work.  

8.2.1.4. The total quantity and quality of materials used for the work.  

8.2.2. APPOINTMENT OF ENGINEERS:  

8.2.2.1. The Contractor shall appoint an Engineer to the satisfaction of the Architect 

/ Bank / PMC    . The Architect / Bank / PMC   shall be entitled to approve or disapprove 

without assigning reasons the appointment of such Engineer proposed by the Contractor. 

This condition shall be reckoned as being the essence of the contract and its breach shall 

make the Contract revocable at the option of the Bank. The Engineer shall be assisted by a 

number of other Jr.Engineers and Supervisors in the respective disciplines as required for 

the smooth and satisfactory execution of the work.  

8.2.2.2. The Engineer so appointed shall be available at all times when required by 

Architect / Bank / PMC   to attend all site/office meetings to discuss all aspects of the 

Contract including design, administration, planning, fabrication, installation, commissioning, 

testing and defects liability maintenance as well as site co-ordination with all 

Contractors/Agencies.  

8.2.2.3. The Engineer shall not be required to be present full time at site but shall be 

available at all times when required by Architect/ to attend site/office meetings to discuss 

any aspect of the contract.  

8.2.3. SITE ENGINEER:  

8.2.3.1. Successful Tenderer will have to, before receiving work order, select suitable 

Engineer to be interviewed by Architect / Bank / PMC    . It will be the responsibility of 

the selected engineer to ensure that minutes of site meetings are maintained up-to-date. 

Contractors have to be up-to-date for each site meeting to be held.  

8.2.4. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON WORKS:  

8.2.4.1. The Contractor shall give all necessary personal superintendence during the 

execution of the works and as long thereafter as the Architect / Bank / PMC   may 

consider it necessary until the expiration of the “Defects Liability Period” stated in the 
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Appendix hereto.  

8.2.4.2. The Contractor shall maintain and be represented on site, at all times while the 

work is in progress, by a responsible and efficient Engineer In-charge, approved by the 

Architect / Bank / PMC   and who must thoroughly understand all the trades entailed and 

be constantly in attendance, while the men are at work. Any directions, explanations 

instructions or notices given by the Architect / Bank / PMC   to such Engineer Incharge 

shall be deemed to be given to the Contractor and shall be binding as such on the Contractor. 

The Engineer-in-charge shall be thoroughly conversant with the English Language and should 

be able to read, write and speak English.  

8.2.5. DISMISSAL OF WORKMEN:  

8.2.5.1. The Contractor shall on the request of the Architect / Bank / PMC   

immediately dismiss from the works any person employed thereon who may, in the opinion of 

the Architect / Bank / PMC    , be unsuitable or incompetent or who may misconduct 

himself and such person shall not again be employed or allowed on the works without the 

permission of the Architect / Bank / PMC    .  

8.2.6. OTHER PERSONS ENGAGED BY THE BANK:  

8.2.6.1. The Bank reserves the right to use the premises and any portion of the site 

for the execution of any work not included in this Contract which he may desire to have 

carried out by other persons, and the Contractor has to allow all reasonable facilities for the 

execution of such work, but is not required to provide any plant or material for the execution 

of such work, except by special arrangement with the Bank. Such work shall be carried out in 

such a manner as not to impede the progress of the works included in the Contract, and the 

Contractor shall not be responsible for any damage or delay which may happen to or be 

occasioned by such work.  

8.3. SAFETY MANAGEMENT  

8.3.1. REPORTING OF ACCIDENTS TO LABOUR:  

The Contractor shall be responsible for the safety of persons employed by him on the works 

and shall report serious accidents to any of them, however and wherever occurring on the 

works, to the Architect/ and Bank who shall make every arrangement to render all possible 

assistance. This shall be without prejudice to the responsibility of the Contractor under the 

Insurance Clause of the General Conditions.  

8.3.2. Use of Explosives:  

Explosives shall not be used on the works by the contractor without the written permission 

of the Architect / Bank / PMC   and then only in the manner and to the extent to which He 

has prescribed. When explosives are used, the same shall be stored in a special magazine to 

be provided by and at the cost of the contractor, who shall be liable for all damages, loss or 

injury for noncompliance with all the statutory obligations.  
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8.3.3. Safety codes Scaffolds  

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except in the case of short duration work, which 

can be done safely from ladders. When a ladder is used, it shall be of rigid construction 

made either of good quality wood or steel. The steps shall have a minimum width of 450mm 

and a maximum rise of 300mm.Suitable hand holds of good quality wood or steel shall be 

provided and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal 

to 1 vertical)  

8.3.3.1. Scaffolding or staging more than 4 m. above the ground floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard 

rail properly bolted, braced or otherwise secured, at least 1m. Above the floor or platform 

of such scaffolding or staging and extending along the entire length of the outside and ends 

thereof with only such openings as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be fastened to prevent it from swaying from the building or 

structure.  

 

8.3.3.2. Working platforms, gangways and stairway shall be so constructed that they 

do not sag unduly or unequally and if the height of the platform, gangway or stairway is more 

then 4m. Above ground level or floor level, they shall be closely boarded and shall have 

adequate width and be suitably fenced as described in (ii) above.  

8.3.3.3. Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 m.  

8.3.3.4. Wherever there are open excavations in ground, they shall be fenced off by 

suitable railing and danger signals installed at night so as to prevent persons slipping into 

excavations.  

8.3.3.5. Safe means of access shall be provided to all working places. Every ladder shall 

be securely fixed. No portable single ladder shall be over 9m. in length while the width 

between said rails in rung ladder shall in no case be less than 290mm for ladder up to and 

including 3 m. in length. For longer ladders this width shall be increased at least 20mm. for 

each additional meter of length.  

8.3.3.6. A sketch of the ladders and scaffolds proposed to be used shall be prepared 

and approval of the Engineer obtained prior to construction.  

8.3.3.7. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use.  

8.3.4. OTHER SAFETY MEASURES:  

8.3.4.1. All personnel of the Contractor working within the site shall be provided with 
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safety helmets. All welders shall wear welding goggles while doing welding work and all metal 

workers shall be provided with safety gloves. Persons employed on metal cutting and grinding 

shall wear safety glasses.  

8.3.4.2. Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the sites of work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public.  

8.3.5. PERSONAL SAFETY EQUIPMENTS:  

8.3.5.1. All necessary personnel safety equipment as considered adequate by the 

Engineer should be kept available for the use of the persons employed on the site and 

maintained in a condition suitable for immediate use, and the Contractor should take 

adequate steps to ensure proper use of equipment by those concerned.  

8.3.5.2. Workers employed on mixing asphalt materials, cement and lime mortar shall 

be provided footwear and protective goggles.  

8.3.5.3. Those engaged in white washing and mixing or stacking of cement bags or any 

materials, which are injurious to the eyes, shall be provided with protective goggles.  

 

8.3.5.4. Those engaged in welding works shall be provided with welder’s protective 

eyesight lids.  

8.3.5.5. Stonebreakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals.  

8.3.5.6. When workers are employed in sewers and manholes which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated at least for 

an hour before the workers are allowed to get into manholes and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public.  

8.3.5.7. The Contractor shall not employ men below the age of 18 years and women on 

the work of painting with products containing lead in any form. Whenever men above the age 

of 18 are employed on the work of lead painting, the following precautions should be taken:  

8.3.5.8. No paint containing lead or lead products shall be used except in the form of 

paste or ready-made paint.  

8.3.5.9. Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and scraped.  

8.3.5.10. Overalls shall be supplied by the Contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the cessation of 

the work.  

8.3.5.11. When the work is done near any public place where there is risk of drowning all 

necessary equipments should be provided and kept ready for use and all necessary steps 

taken for prompt rescue of any person in danger and adequate provision should be made for 



        
 

 

      
 

 Baroda Apex Academy                                                                                                 Page 67 of 110 

    

prompt first aid treatment of all injuries likely to be sustained during the course of the 

work.  

8.3.5.12. Adequate washing facilities should be provided at or near places of work.  

8.3.6. HOISTING MACHINES Use of hoisting machines and tackle including their 

attachments anchorage and supports shall confirm to the following standards or conditions:  

8.3.6.1.1. This shall be of good mechanical constructions, sound material and adequate 

strength and free from patent defect and shall be kept in good repair and in good working 

order.  

8.3.6.1.2. Every rope used in hoisting or lowering materials or as means of suspension 

shall be of durable quality and adequate strength and free from patent defects.  

8.3.6.1.3. Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years shall be in charge of any hoisting machine including 

any scaffolding winch or give signals to operator.  

8.3.6.1.4. In case of every hoisting machine and of every chain ring hook, shackle, shovel 

and pulley block used in hoisting or as means of suspension of the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above shall 

be plainly marked with the safe working load. In case, a hoisting machine having a variable 

safe working load, each safe working load and the conditions under which it is applicable shall 

be clearly indicated. No part of any machine or any gear referred to above in this paragraph 

shall be loaded beyond its specified capacity.  

8.3.6.1.5. In case of departmental machines, the safe working load shall be notified by 

the engineer as regards contactor’s machines, the contractor shall notify the safe working 

load of the machine to the engineer whenever he brings any machinery to site of work and 

get it verified by the engineer concerned.  

8.3.6.1.6. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting appliances should 

be provided with such means as will reduce to the minimum of the risk of any part of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations that are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The workers should not wear any 

rings, watches and carry keys or other materials that are good conductors of electricity.  

8.3.6.2. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot .The person responsible for 

compliance of the safety code shall be named therein by the Contractor.  

8.3.6.3. To ensure effective enforcement of the rules and regulations relating to 

safety precautions the arrangements made by the Contractor shall be open to inspection by 

the Labour Officer, Engineers of the Department or their representatives.  

8.3.6.4. Notwithstanding the above clauses there is nothing in these to exempt the 
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Contractor from the operations of any other Act or Rule in Force in the Republic of India.  

 

8.4. RISK MANAGEMENT  

8.4.1. WORK PERFORMED AT CONTRACTOR’S RISK:  

The Contractor shall take all precautions necessary and shall be responsible for the safety 

of the work and shall maintain all safe guards, including providing for guards, proper lights, 

signs, temporary passages, or other protection necessary for the purpose. All work shall be 

done at the Contractor’s risk, and if any loss or damage shall result from fire or from other 

cause, the Contractor shall promptly repair or replace such loss or damage free from all 

expenses to the Bank. The Contractor shall be responsible for any loss or damage to 

materials, tools or other articles used or held for use in connection with the work. The work 

shall be carried on and completed without damage to any work or property of the Bank or of 

others and without interference with the operation of existing machinery or equipment, if 

any.  

8.4.2. CONTRACTORS LIABILITY AND INSURANCE  

8.4.2.1. From commencement to completion of works, the Contractor shall take full 

responsibility for the care of the work and for taking precautions to prevent loss or damage 

to the work to the maximum extent possible and shall be liable for any damage or loss that 

may arise to the works or any part thereof from any cause whatsoever including causes of 

fire, lightening, explosion, fire, earthquake, storm, hurricane, floods, inundation, subsidence, 

landslides, rock slides, riots (excluding civil war, rebellion, revolution and insurrection) or any 

latent defect or damage and shall at his own cost repair and make good the same so that at 

all times the work shall be in good order and condition and in conformity in every respect 

with the requirements of the Contract. Explanation: For the purpose of this condition, the 

expression "from commencement to completion of works" shall mean the period starting with 

the date of issue of the work order or date of handing over of site whichever is later and 

ending with issue of Virtual Completion Certificate. For the purpose of this Insurance clause 

only, handing over of site shall also include any handing over of space to the Contractor for 

the purpose of storage of materials and equipment.  

 

8.4.2.2. Without limiting the obligations and responsibilities under this condition, the 

Contractor shall insure and keep insured the works from commencement to completion, as 

aforesaid, as increased by 25% of the contract value against the risk of loss or damage from 

any cause whatsoever including the causes enumerated in the foregoing Clause (a). In the 

event of there being a variation in the nature and extent of the works, the Contractor shall 

from time to time increase or decrease the value of the insurance correspondingly. All the 

premia for the insurance shall be borne and paid by the Contractor. The said insurance shall 

also provide cover for the removal of debris of the lost or damaged works. The said 
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insurance shall be in the joint names of the Bank and the Contractor, Banks name being 

mentioned first in the policies and the Contractor shall deposit with the Bank the said policy 

or Policies before commencing the work. All money payable by the insurer under such 

Policy/Policies shall be recovered by the Bank only and may be paid to the Contractor or any 

other agency of Bank’s choice in the instalments for the purpose of rebuilding or replacing or 

repairing the works and/or goods destroyed or damaged as the case may be.  

8.4.2.3. The Contractor shall at all times indemnify and keep indemnified the Bank 

against all losses, claims, damages or compensation including under the provisions of the 

payment of the Wages Act 1936, Minimum Wages Act 1948, Bank’s Liability Act 

1938,Workman’s Compensation Act 1923,the Maternity Benefit Act 1961,the Bombay Shops 

and Establishments Act1947, Industrial Disputes Act 1947, and Contract Labour (Regulation 

and Abolition) Act 1970 and Employees State Insurance Act 1948, Motor Vehicles Act 1988 

or any modifications thereof or under any other law relating thereto and rules made there 

under from time to time or as a consequence of any accident or injury to any workman or 

other person in or about the work whether in the employment of the Bank or Contractor or 

not, and also against all costs, charges and expenses of any suit, action or proceedings 

whatsoever out of such accident or injury or combination of any such claims.  

8.4.2.4. Before commencing the work, the Contractor shall without limiting his 

obligations and responsibilities under this condition, insure against any loss of life or injury 

to any personnel in the employment of Contractor/sub-Contractor/nominated Sub-

Contractor. For this purpose, insurance shall be taken by the Contractor /Sub-Contractor. 

Such insurance shall be taken to include employees/ workmen covered by the Workman’s 

Compensation Act 1923, as well as those employees /workmen not covered by the said Act. 

Separate insurance policies may be taken for employees/work men covered by Workman’s 

Compensation Act 1923, and employees/ workmen not covered by the said Act. All the premia 

shall be paid by the Contractor. Policy/Policies taken under this paragraph for the personnel 

in employment with the Contractor/Sub-Contractor may be in their Bank’s names of the 

Contractor/Sub-Contractor/nominated Sub-Contractors. In the event of any loss or injury 

to personnel in employment with the Contractor/Sub-Contractor/nominated Sub-

Contractors, the Employee and Contractor shall recover directly from the Insurance 

Company and ensure that payment of the same is made to the affected parties including the 

Bank. The policy in original shall be deposited with the Bank. However, if the Policy obtained 

by the Contractor is not project-specific but covers several works, a certified copy of the 

Policy shall be submitted to the Bank, together with original which shall be returned after 

verification.  

8.4.2.5. The Contractor shall at all times indemnify and keep indemnified the Bank 

against all losses and claims for injuries or damage to any person or any property whatsoever 

which may arise out of or in consequence of the construction and maintenance of the work 
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and against all claims, demands, proceedings, damages, costs, charges and expenses 

whatsoever in respect of or in relation thereto. Before commencing the execution of the 

works, the Contractor shall without in any way limiting his obligations and liabilities under 

this condition, insure at his cost and expense against any damage or loss or injury which may 

be caused to any person or property including the Employee or servants of the Bank and the 

s and their property by or in the course of the execution of the works. Such insurance to be 

known as the Third Party Insurance shall be in a sum equivalent to two percent of the 

estimated value of the work, subject to the minimum sum of Rupees Five Lacs. The Insurance 

policy to be so obtained by the Contractor shall be deposited by the Contractor with the 

Bank within seven days of its issue by the insurer.  

8.4.2.6. The Contractor shall provide the Bank with documentary evidence from time to 

time, that he has taken all the insurance policies mentioned in the foregoing paragraphs and 

that he has paid the necessary premia for keeping the policies valid till the works are 

completed and handed over to Bank.  

8.4.2.7. The Contractor shall ensure that similar insurance policies are taken out by his 

sub-Contractors or nominated Contractors, if any. The Contractor shall be responsible to the 

Bank or to any other person for any claim or loss resulting from the failure of the Sub-

contractors or nominated Sub-Contractors to obtain such insurance policy. While taking the 

insurance policies, Contractor should indicate clearly to the insurance companies that policies 

issued should cover their Sub-Contractors and nominated Sub-Contractors also.  

8.4.2.8. If the Contractor and/or his sub-Contractor or nominated Sub Contractor, if 

any, shall fail to effect and keep in force the insurance referred to above or any other 

insurance which he/they may be required to effect under the terms of the Contract, then in 

any such case, the Bank may, without being bound to effect and keep in force any such 

insurance policy and pay such premium or premia, as may be necessary for that purpose from 

time to time and deduct the amount so paid by the Bank from any money due or becoming due 

to the Contractor recover the same as a debt due from the Contractor.  

8.4.2.9. All Insurance Policies shall be obtained from nationalized Insurance Companies 

only.  

8.4.2.10. Without prejudice to any of its obligations and responsibilities under this 

condition, the Contractor shall, within 30 days from the date of the Work Order and 

thereafter at the end of each quarter submit a report to the Bank in Proforma ‘C’ annexed 

hereto the detailed information on the Insurance Policies as prescribed in the said proforma 

together with relevant documentary evidence.  

8.4.2.11. No work shall be commenced by the Contractor unless and until he has 

obtained the insurance or insurance required to be obtained by him under or by the 

foregoing clauses and no work shall be carried out or continued by the Contractor unless and 

until such insurance is current and valid at that time. All the receipts in original along with 
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two photocopies thereof, for the payment of the premia shall be furnished by the 

Contractor to the Bank. The original receipts will be returned to the Contractor after 

verification. The Bank reserves the right for payment for works done subject to fulfilment 

of this condition and shall instruct the Architect/ accordingly.  

8.4.2.12. In the event of any claim for insurance becoming due on account of any 

eventuality covered by the respective insurance policy/policies, the Contractor shall 

reinstate the installation, replace the materials or equipment’s or pay compensations to the 

affected personnel/ Employees or their legal heirs without waiting for settlement of the 

claim from insurance company.  

8.4.2.13. If the Contractor shall not perform and observe any of the duties and 

obligations devolving upon him hereunder, and such omission or breach by the Contractor 

shall involve the Bank in any liability tortuous or otherwise and/or loss or damage, the Bank 

shall be entitled to the restitution of such loss or damage and shall be entitled to recover 

the amount of restitution from any moneys due to the Contractor from the Bank under this 

Contract or any other Contract.  

8.4.2.14. Upon taking possession of the works under the Contract, the Bank shall take 

out parallel insurance, to insure all persons who are not the Contractor’s or the Sub-

Contractor’s or the nominated Sub-Contractors or the Project Management ’s staff or the 

agent of the Banks authorized representatives on getting the occupation certificate, the 

Bank will maintain their own insurance Policy and the Contractors will cease to be responsible 

for the insurance of Bank's personnel.  

8.4.2.15. The Contractor shall ensure the validity of the insurance Policies. The 

Contractors shall hand over the insurance policies to the Bank through the Architect/. Once 

delays are certified by the Architect/, he shall have to ensure that the insurance Policies 

are progressively extended.  

8.4.2.16. The Banks’ insurance Policy shall cover the risk for Banks’ agents, s, 

Architect/s etc. appointed by the Bank.  

8.4.2.17. The Bank shall insure the building in totality on obtaining possession of the 

building and other structures.  
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8.4.2.18. Insurance Policies 

  On commencement for the work :- 

a) The contractor shall take out a suitable C.A.R. Insurance policy covering entire 

scope of the works under this contract for the value of work as per contract 

tender conditions and arrange to keep the policy valid till the defect liability 

period is over. 

b) The contractor shall take out and submit to the Architect and EMPLOYER, a 

suitable insurance policy against third party risks. The limit of liability of this 

insurance shall be limited to Rs.35 Lakh in respect of any one accident or series 

of accidents arising out of one event or Rs.15 Lakh in respect of any passer-by.  

The policy shall be kept valid, till  end of defect liability period. 

c) The contractor shall take out and submit to Employer a suitable Insurance Policy 

against Workmen's compensation / Janata Policy as per requirements. The policy 

shall be kept valid till the end of defect liability period.  

d) Necessary PF & ESI contribution of contractor’s labourers will have to be paid 

by contractor as per statutory authority’s regulations and EMPLOYER shall be 

absolved of all the risk.  

 

 In Respect of Damage to Person and Property :- 

         

From Commencement to Completion, the Contractor shall be responsible for all injury 

to persons, animal or things and for all structural and decorative damage to property 

which may arise from operation or neglect of himself or any subcontractor or of any 

of his or a sub-contractor's employee whether such injury or damage may arise from 

carelessness, accident or any other cause whether in any way connected with the 

carrying out of this contract.   This clause shall be held to include interalia any 

damage to building, whether immediately adjacent or otherwise, any damages to 

roads, streets, footpaths, bridges, or ways as well as all damage to the buildings and 

works forming the subject of this contract by first or other inclemency weather. The 

contractor shall indemnify the Employer and hold him harmless in respect of all and  

Any expenses arising from any such injury or damage to persons or property as 

aforesaid and also in respect of any claim made in respect of any award of 

compensation or damages consequent upon such claim.   

The Contractor shall reinstate all damage of every spot mentioned in this clause so as 

to deliver up the whole of the contract works complete and perfect in every respect 

and so as to make good or otherwise satisfy all claims for damage to the property of 

third parties. 

Against third party risks: - 
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On commencement of the work, the contractor shall take out and submit to the 

Employers a suitable insurance policy against third party risks. The limits of liability 

of this insurance shall be as follows:  

Rs. 15 Lakhs in respect of any one accident or series of accidents arising out of one 

event. Contractor shall take-out third-party insurance for 3 no. of such accidents and 

repetition of the same after three occurrence including visitors like Local Authority, 

Vendors etc.  
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GENERAL CONDITIONS OF CONTRACT 
 

1.   Definitions & Interpretations 

In construing these conditions, the Specifications, Bill of quantities and Contract 

Agreement etc. the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires.  

 (i)   a.  "Employer" / "Owner" means Bank of Baroda. (BOB) a Corporate Body 

constituted under Banking and Companies (Acquisition and Transfers of 

Undertaking) Act 1970 and having its Head Office at Vadodara and Corporate 

Office at Mumbai. 

   

b. “Project Management Consultant (PMC)” means the Consultant appointed by 

Bank of Baroda for this Project. 

 

    c.  "Engineer-In-Charge (EIC) / Engineer" means authorized representative of 

PMC/ Bank/ Architect 

    d.  "Architect" i.e. Project Architect appointed by Bank of Baroda for this Project. 

      e.    “GBC” means Green Building Consultant appointed by Bank to ensure Projet 

execution complying with the IGBC norms for new Building Construction. 

   

(ii)   "Contractor” shall mean: -  

a) In the case of a Partnership firm :- ------------------------------------------

- and --------------------- trading as partners in  the name and style of 

------------------------ and having a  place of business at ------------- and 

 shall include the partners for the time being of  the said firm and the 

legal representatives of a  deceased partner. 

b) In the case of individual Contractor: - Shri 

 _____________________________ trading in the name and style of 

 ___________________________ and shall include his heirs, 

successors & legal  successors & legal representatives. 

 

c) In the case of Company: - _________________________________ a 

 company incorporated under __________ 20___ and  having its 

registered office at ______________  and office at 

______________________________ and shall include its successors 

and assignee. 
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(iii)  "Site" shall mean the site of the contract works including any building and 

erections thereon and any other land (inclusively) as aforesaid allotted by the 

Employer for the Contractor's use. 

(iv)  "Contract" shall mean the following documents, all duly signed, collective in that 

order of precedence. 

a) Articles of Agreement 

b)  Letter of acceptance of Tender / Award of Work 

c)  The Bid including Appendix to Bid, Addendum if any  

d) Special Conditions of Contract 

e) General Conditions of Contract  

f)  Priced Bill of Quantities 

g)  Technical Specifications (including any further instructions by Engineer / EIC during 

construction work) 

 

h)  Drawings (Tender drawings / Working drawings issued during 

construction) 

  

(v)  "Notice in writing" or "written notice" shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or otherwise proved to have 

been received) by registered post to the last known private or business address 

or registered office of the addressee and shall be deemed to have been 

received when in the ordinary course of post it would have been delivered.  

(vi)  "Act of Insolvency" shall mean any Act of Insolvency as defined by the 

Presidency Towns insolvency Act, or the Provincial Insolvency Act or any Act 

amending such original. 

(vii) "Net Prices" :  If in arriving at the contract  amount, the Contractor shall have 

added to or  deducted from the total amount of the items in the  Tender any 

sum, either as a percentage or other wise, then the net price of any item in the 

tender shall be the sum arrived at by adding to or deducting from the actual 

figure appearing in the Tender as the price of that item and similar percentage 

or proportionate sum provided always that in determining the percentage or 

proportion  of the sum so added or deducted by the Contractor, the total 

amount of any Prime Cost items and  provisional sums of money shall be deducted 

from the total amount of the tender. The expression "net rates" or "net prices" 

when used with reference to the contract or accounts shall be held to mean 

rates or prices so arrived at. 

(viii) "Works" means the permanent works described in the "Scope of Work" and / or 

to be executed in accordance with the Contract and includes materials, 

apparatus, equipment, temporary supports, fittings and things of all kinds to be 

provided, the obligations of the Contractor hereunder and work to be done by 
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the Contractor under the contract. 

   

(ix)  "Drawings" means the drawings prepared by the Architects and issued by the 

Engineer-in-Charge / Engineer & referred to in the Specifications and any 

modification of such drawings and such other drawings as may be issued by the 

Engineer from time to time.   

(x)  "Bill of Quantities" means the Schedule and Quantities of items, materials & 

rates, summaries, etc.  as finally accepted. 

  (xi)  "Specification" means the specifications given in these documents including 

relevant Indian standard specification where so required and where such a specification 

is not available, the specification will be approved by the Architect.  

  

(xii)  "Temporary Works" means all temporary works of every kind required in or 

about the execution, completion or maintenance of the works.   

(xiii)  "Materials" means the materials, apparatus, equipments, fittings, fixtures and all 

such other material which are incorporated in the 'work".    

(xiv)  "Virtual Completion of the Works" means the completion of the whole of the 

works substantially in all respects as evidenced by issuance of a Certificate of 

Completion by the Engineer-in-Charge / Engineer.    

(xv) "Period of Maintenance / Defect Liability Period” shall mean the period of 365 

(Three hundred Sixty Five) days calculated from the date of virtual completion 

of the works as certified by the Engineer-in-Charge / Engineer. 

(xvi) "Urgent Works" means any urgent works, which in the opinion of the Engineer-

In-Charge / Engineer becomes necessary at the time of execution and / or 

during the progress of work to obviate any risk of accident or failure or to 

obviate any risk of damage to the structure or services or required to accel-

erate the progress of work for which becomes necessary for safety and 

security or for any other reason, the Engineer / Employer may find it necessary. 

(xvii)   "Market Rate" means the rate as decided by the Engineer-in-Charge / Engineer 

on the basis of cost of materials at site inclusive of any tax, duty, octroi etc. at 

the time of execution of work.   

(xviii) "Approved" means approved in writing; "Approval” means approval in writing.   

(xix)  "Month" means calendar month.   

(xx)  "Week" means seven consecutive calendar days.  

(xxi) "Day" means a calendar day beginning and ending at 00 Hours and 24 hours 

respectively,  

(xxii)  "Contract Value / Tender Value" means the total value of the tender as 

accepted by the Employer.  
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(xxiii) Interpretations / Marginal Note / Heading / Catch Lines.  

The Marginal Notes, Headings and in the catch lines hereto and in the annexures 

hereto are meant only for convenience of reference and shall not in any way be 

taken into account in the interpretation of these presents and the annexures 

hereto. The Contractor will have to carry out and complete the said work in 

every respect in accordance with this contract.Words imparting the singular 

only also include the plural and vice versa where the context requires. 

 

2.  Language and Law 

The language in which the Contract documents shall be drawn up shall be English only and 

the law governing the Contract is the law of Union of India. 

3.  Errors, Omissions and Discrepancies 

          In all cases of errors, omissions and / or doubts or discrepancies in any of the items or 

specifications, a reference shall be made to the Engineer whose elucidation, elaboration or 

decision shall be considered as authentic. The Contractor shall be held responsible for any 

error that may occur in the work through lack of such reference and precaution.  

4.  Scope of Contract 

  The Contract comprises the construction, completion and maintenance of the works and 

except in so far as the Contract otherwise stipulates the provision of all labour, materials, 

constructional plant, machinery temporary works and everything whether of a temporary or 

permanent nature required in and for such construction, completion and maintenance so far 

as necessary for providing the same as specified in or reasonably to be inferred from the 

Contract. 

5.  (i)  Letter of Acceptance / Award 

Before signing of the Contract, the Employer shall issue by registered post or 

by otherwise depositing at the registered office of the Contractor, Letter of 

Acceptance / Award to enter into a Contract with the Contractor for the 

execution of the works in accordance with the contract. Until a formal 

contract agreement is prepared and executed, the tender documents i.e. 

Volume I, II, III & set of drawings together with the relevant correspondence 

exchanged from receipt of the tender to acceptance and together with the 

Employer's letter of Acceptance / Award shall constitute a binding contract 

between the parties. 

  (ii)  Contract Agreement 

  On receipt of intimation from the Employer of the acceptance of his / their 

tender, the successful tenderer shall be bound to implement the contract & 

within fourteen days thereof, the successful tenderer shall sign an agreement 

in accordance with the draft agreement. The Contract shall be executed in 

quadruplicate and the Employer, the PMC, the Architect and the Contractor 

shall be entitled to one executed copy each for their use.  
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(iii) Commencement of Works 

Contractor shall commence the work within 7 days from the date of issue of the 

Acceptance Letter / Work Order issued to the Contractor or the date of 

handing over of site which ever is later.  

 

 (iv)   Possession of Site 

Save in so far as the Contract may prescribe the extent of portions of the Site 

of which the Contractor is to be given possession from time to time and the 

order in which such portions shall be made available to him and subject to any 

requirement in the Contract as to the order in which the Works shall be 

executed, the Employer will within 7 days from the date of issue of acceptance 

letter / work order give to the Contractor possession  

 

of so much of the Site as may be required to enable the Contractor to 

commence and proceed with  the programme and otherwise in accordance with 

such reason able proposals of the Contractor as he shall, by  notice in writing to 

the Engineer, make and will  from time to time as the Works proceed give to the 

 Contractor possession of such further portions of  the Site as may be required 

to enable the Contractor to proceed with the construction of the Works in 

accordance with the said  programme or proposals (as the case may be).   

 

If the Contractor suffers delay or incurs expense from failure on the part of 

the Employer to give possession in accordance with the terms of this clause the 

EIC shall grant an extension of time for the completion of the works on approval 

from Employer. 

 

(v)  Wayleaves, etc. 

 The Contractor shall bear all expenses and charges for special or temporary 

wayleaves required by him in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional accommodation outside the Site 

required by him for the purpose of the Works. 

 

6.  Custody of Drawings & Specifications 

The Contractor will be given free of cost two copies of Drawings during the progress of 

the works. Any further copies of such Drawings required by the Contractor shall be 

obtained by him from the Engineer on payment of necessary charges to be fixed by the 
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Architect. The Contractor shall keep one copy of all Drawings at the works site and the 

Employer / Architect/ PMC shall at all reasonable time have access to the same. Before 

the issue of the final certificate to the Contractor, he shall forthwith return to the 

Employer all Drawings and Specifications. No drawings shall be taken as in itself an 

order for execution unless, in addition to the Architect signature, it is marked “Fit for 

Construction” by PMC.   

 

7.  Disruption of Progress 

  The Contractor shall give adequate but not less than 4 weeks time written notice to 

the Engineer whenever planning or progress of the Works is likely to be delayed or 

disrupted unless any further drawing or order, including a direction, instruction or 

approval, is required to be issued by the Engineer. The notice shall include details of 

the drawing or order required explaining why and by when it is required and of any 

delay or disruption likely to be suffered if it is late. 

 

8.  Further Drawings and Instructions 

The Contractor shall carry out and complete the said work in every respect in 

accordance with this Contract and with the directions of and to the satisfaction of the 

Employer / Architect / PMC. The Engineer may in his absolute discretion or in 

consultation with Employer / Architect and from time-to-time issue further drawings 

and / or written instructions, details, directions and explanations which are hereafter 

collectively referred to as "Engineer's Instructions" in regard to: - 

 

(a) The variation or modification of the design, quality or quantity of items of works 

or the addition or omission or substitution of any item. 

(b)  Any discrepancy in the Drawings or between the Bill of Quantities and / or 

Drawings and / or Specification. 

(c)  The removal from the site of any material brought thereon by the Contractor 

and the substitution of any other material therefore. 

(d)   The removal and / or re-execution of any works executed by the Contractor. 

(e)  The dismissal from the works of any persons employed thereupon. 

(f)   The opening up for inspection of any work covered up. 

(g) The amending and making good of any defects. 

The Contractor shall forthwith comply with and duly execute any work 

comprised such Engineer's instructions provided always that verbal 

instructions, directions and explanations given to the Contractor or his 

representative upon the works by the Engineer shall, if involving a variation, be 

confirmed in writing by the Contractor within three days & if not dissented 
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from in writing within a further three days by the Engineer, such shall be 

deemed to be Engineer's instructions within the scope of the Contract. 

9.   Duties of Project Management Consultant (PMC) 

The Project Management Consultant engaged by the Employer shall supervise the 

works and to test any materials to be used in the works. The contractor shall provide 

Project Management Consultants facility and assistance for examining the works and 

materials and checking and measuring works and materials. 

PMC duties are to watch and supervise the works of and to test any materials to be 

used or workmanship employed in connection with the works, quality control, Project 

Scheduling and monitoring and co-coordinating with all other Agencies and Civil 

Contractor, recording of measurements, certification of bills, preparing 

extra/deviation items, excess/ saving statement, preparing Minutes of Meeting etc. 

They shall have no authority either to relieve the Contractor of any of his duties or 

obligations under the contract or except those expressly provided hereunder, to 

order any work involving delay or any extra payment by the Employer or any variation 

of or in the work with the consultation of Client / Consulting Architect. 

The PMC shall have no power to revoke, alter, enlarge or relax any requirements of 

this contract or to sanction any day work, additions, alterations, deviations or 

omissions unless such an authority may be confirmed by written order of the 

employer.  

The PMC shall act in consultation with the Structural Consultant in regard to the 

quality of all structural aspects of work and in consultation with the Architect, will 

finalise the selection of finishing materials. The PMC shall jointly record the 

measurements with Contractor’s representative for all items of works and on 

completion hand over the records to the Employer. 

The PMC shall have the power to give notice to the Contractor or his Engineer-In- 

Charge, about the non-approval of any work or materials and such works shall be 

suspended or the use of such materials should be discontinued until the decision of 

the Architects/ Structural Consultant / Employer but such examination shall not in 

any way exonerate the Contractor form the obligation to remedy any defects which 

may be found to exist at any stage of the work or after the same is completed. 

Subject to the limitations of this clause, the Contractor shall take instructions only 

from the Architects/ Employer/ Structural Consultant as the case may be through 

PMC. 

The PMC shall have such other power and discharge other functions as are specifically 

provided in this contract included such incidental or consequential powers or duties, 
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subject always to such specific instructions or directions of the Employer, which shall 

be duly notified to the Contractors. 

10. Contractor's General Responsibilities 

   

The Contractor shall provide at his cost everything necessary for the proper execution 

of the works according to the intent and meaning of the Drawings, Bill of Quantities 

and Specifications taken together with whether the same may or may not be 

particularly shown or described therein provided that the same can reasonably be 

inferred therefrom, and if the Contractor finds any discrepancy in the Drawings or 

between the Drawings, Bill of Quantities and Specifications, he shall immediately and in 

writing refer the same to the Engineer. 

 

The successful tenderer is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the Bill of Quantities 

and rates. Instructions in respect of such additional items and their quantities will be 

issued in writing by the Engineer on approval from Employer. 

 

The Contractor must co-operate with the other contractors appointed by the Employer 

so that the work shall proceed smoothly to the satisfaction of the Engineer.  

 

The Contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the Specifications as given in these documents and also in compliance 

of the requirements of the local public authorities and to the requirements / 

satisfaction / direction of the Engineer and no deviation on any account will be 

permitted. 

 

The Contractor shall have to use materials from the makes / manufacturers specified 

in the list of materials of approved brand and / or manufacture contained in contract 

documents and as approved by Engineer in Consultation with Employer.  

 

 11.  Safety of Site Operations   

The Contractor shall take full responsibility for the safety, stability and adequacy of all 

site operations and methods of construction including all temporary works, provided 

that the Contractor shall not be responsible, except as may be expressly provided in 

the Contract, for the design or specification of the permanent works.  

12.  Watching & Lighting    

   

The Contractor shall in connection with the Works provide and maintain at his own 

cost adequate lights, guards, fencing, warning signs and watch & ward staff when and 

where necessary or as directed by the Engineer or as directed by duly constituted 
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authority for the protection of the works or for the safety and convenience of the 

public or pilferage of materials from site. 

13. Care of Works 

From the commencement to the certified completion of the whole of Works, the 

contractor shall take full responsibility for the care thereof and of all Temporary 

Works and in case any damage loss or injury shall happen to the works or to any part 

thereof or to any Temporary Works from any cause whatsoever. 

 

The Contractor shall at his own cost repair and make good the same so that on 

completion, the works shall be in good order and condition and in conformity to every 

respect with the requirements of the Contract and the Engineer's instructions. The 

Contractor shall also be liable for any damage to the Works occasioned by him including 

his subcontractors in the course of any operations carried out by him for the purpose 

of completing any outstanding work and complying with his obligations under Clause no. 

36 hereof. The Contractor shall indemnify the Employer from all risks on this account. 

 

14.  (i)  Contractor's Senior Representative for Execution & Co-ordination of  Works 

   

  The Contractor shall have on site at all times during working hours throughout the 

course of the Contract at least one competent senior representative who shall be 

empowered to make decisions binding on the Contractor in respect of all matters likely 

to arise in connection with the execution & coordination of the Works at site and shall 

keep the Engineer and the Employer informed at all times about the name and 

designation of such representative. 

  Any directions, explanations, instructions or notices given by the Engineer to such 

representative shall be held to be given to the Contractor. 

 

(ii) Contractor's Employees 

The Contractor shall provide and employ after approval from the Engineer on 

the site in connection with the execution, completion and maintenance of the 

Works all Engineering staff / technical assistants as are qualified, skilled and 

experienced in their respective trades, foremen and leading hands as are 

competent to give proper supervision, ensuring quality & output to the work they 

are required to supervise, and also such skilled, semi-skilled and unskilled labour 

as are necessary for the proper and timely execution, completion and 

maintenance of the works. 

 

(iii) Removal of Contractor's Employees 
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The Contractor shall on the direction of the Engineer immediately dismiss from 

the works any person employed thereon by him who may, in the opinion of the 

Engineer, be incompetent or misconduct himself and such person shall not be 

again employed on the works without the permission of the Engineer. 

 

(iv) Un authorised Persons  

   

No un authorized persons are to be allowed on the site. The Contractor shall 

instruct all such persons to keep out and shall take steps to prevent trespassing. 

 

15.  Compliance with Statutes, Regulations, Etc. 

  The Contractor shall conform to the provisions of any Act of the legislature relating 

to the works and to the regulations and bye-laws of any authority, and of any water, 

electric supply and other companies and / or authorities with whose systems the 

structure is proposed to be connected, and shall, before making any variations from 

the Drawings or Specifications that may be necessitated by so regulations, give to 

the Engineer written notice, specifying the variation proposed to be made and the 

reason for making it and apply for instructions thereon. In case, the Contractor shall 

not within ten days of submission of such notice, receive such instructions, he shall 

proceed with the work conforming to the provisions, regulations, or bye-laws in 

question, and any variation so necessitated shall be dealt with under Clause no. 29 

thereof. 

 

The Contractor shall bring to the attention of the Engineer all notices required for 

execution by the said Acts, regulations or bye-laws to be given to any authority and pay 

to such authority, or to any public office all fees that may be properly chargeable in 

respect of the works, and lodge the receipts with the Engineer. 

16.   Setting Out 

The Contractor shall set out the works and shall be responsible for the true and 

perfect setting out of the same and for the correctness of the positions, levels, dimen-

sions, and alignment of all parts thereof.  If at any time any error in this respect shall 

appear during the progress of the works or within the defects liability period the 

Contractor shall, if so required, at his own expense rectify such error to the 

satisfaction of the Engineer. 

 

17.  (i) Quality of Materials & Workmanship & Test 

 

All materials and workmanship shall be the best of the respective kinds 

described in the Contract and in accordance with the Engineer's instructions 

and shall be subjected from time to time to such tests as the Engineer may 
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direct at the place of manufacture or fabrication or on the Site or at 

Government recognized / any approved testing laboratory 

 

The Contractor shall upon the instruction of the Engineer furnish him with 

documentation to prove that the materials and goods comply with the 

requirements of contract and for requirement stated above. The Engineer may 

issue instruction in regard to removal of material from site or any work, if these 

are not in accordance with the Contract. The Contractor shall provide such 

assistance instruments, machinery, labour and materials as are normally required 

for examining, measuring, sampling and testing any material or part of work 

before incorporation in the Works for testing as may be selected and required 

by the Engineer. 

 

(ii)  Samples 

 

All samples of adequate numbers, sizes, shades & pattern as per specification 

shall be supplied by the Contractor without any extra charge. Apart from 

adhering to any special provision made in the specifications regarding submission 

of samples the contractor shall provide to the Engineer samples alongwith the 

detailed literature of all materials he proposes to use in the building 

irrespective of the fact that a specific make / material might have been 

stipulated atleast before 90 days of their incorporation in work. If certain 

items proposed to be used are of such nature that samples cannot be presented 

or pre pared at the site, detailed literature / test certificate of the same shall 

be provided instead to the satisfaction of the Engineer. Before submit ting the 

samples / literature the contractor shall satisfy himself that the material / 

equipment for which he is submitting the samples / literature meet with the 

requirement of the specification. The Engineer shall check the samples and give 

his comments and / or approval to the same. Only when the samples are approved 

in writing by the Engineer, the contractor shall proceed with the procurement 

and installation of the particular material / equipment. The approved samples 

shall be signed by the Engineer for identification and shall be kept on record at 

site office until the completion and acceptance of the work and shall be available 

at the site for inspection / comparison at any time. The contractor shall keep 

with him a duplicate of such samples to enable him to process the matter. 
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For items of work where the samples are to be made at the site, the same 

procedure shall be followed. All such samples shall be prepared at a place where 

it can be left undisturbed until the completion of the project. 

   

The Engineer shall communicate his comments / approval to the Contractor to 

the samples at his earliest convenience. Any delay that might occur in approving 

of the samples for reasons of its not meeting with the specifications or other 

discrepancies, inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the 

materials / equipments, etc. shall be to the account of the contractor. In this 

respect the decision of the Engineer shall be final. 

 

On delivery of the supplies of materials / equipment for permanent works at the 

site, the contractor shall specifically arrange to get the supply inspected by the 

Engineer and compared with the approved sample and his specific approval 

obtained before using the same in the work. 

(iii) Inspection & Testing during Manufacture 

  The Engineer shall be entitled during manufacture to inspect, examine and test 

on the Contractor's premises during working hours the materials and 

workmanship and check the progress of manufacture of all fabrication materials 

to be supplied under the Contract, and if part of the said materials is being 

manufactured on other premises the Contractor shall obtain for the Engineer 

permission to inspect, examine and test as if the said Plant were being 

manufactured on the Contractors premises. Such inspection, examination or 

testing if made shall not relieve the Contractor from any obligation under the 

Contract. 

 

  (iv) Dates for Inspection & Testing 

The Contractor shall agree with the Engineer the date on and the place at which 

any plant / works will be   ready for testing as provided in the Contract and   

unless the Engineer shall attend at the place so named on the date agreed the 

Contractor may proceed with the tests, which shall be deemed to have been 

made in the Engineer's presence, and shall forthwith forward to the Engineer 

duly certified copies of the test readings. The Engineer shall give the 

Contractor 24 hours notice in writing of his intention to attend the tests. 

 

(v) Facilities for Testing at Manufacturer's Works 
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Where the Contract provides for tests on the premises of the Contractor or of 

any sub-contractor the Contractor shall provide such assistance, labour, materi-

als, electricity, fuel, stores, apparatus and instruments as may be requisite and 

as may be reasonably demanded to carry out such tests efficiently. 

 

(vi) Certificate of Testing 

   

As and when fabrication materials shall pass the tests referred in this, the 

Engineer shall furnish to the Contractor a certificate in writing to that effect. 

 

   (vii) Rejection 

   

If as a result of such inspection, examination or test of the works the 

Engineer shall decide that such material is defective or not in accordance with 

the Contract he shall notify the Contractor accordingly stating in writing his 

objection and reasons therefore.  

The Contractor shall with all speed make good the defect or ensures that the 

material complies with the Contract. Thereafter, if required by the Engineer, 

the tests shall be repeated under the same terms and conditions and that all 

reasonable expenses to which the Employer may be put by the repetition of 

the tests shall be deducted from the Contract Sum. 

 

  (viii) Delivery of Materials & Equipment 

Unless the Engineer shall otherwise direct, no material shall be delivered to 

site until the Engineer shall have issued, in respect of such material, a 

certificate under Clause no. 17 above. Likewise Fabrication Materials or 

Contractor's Equipment shall be delivered to Site only upon an authorisation in 

writing applied for and obtained by the Contractor from the Engineer. 

The Contractor shall be responsible for the reception on site of all Materials 

and Contractor's Equipment delivered for the purposes of the Contract. 

 

(ix)  Inspection & Testing and Re-inspection & Retesting 

All deficiencies revealed by testing and inspection shall be rectified by the 

Contractor at his own expense and to the satisfaction and approval of the 

Engineer. Rectified components shall be subject to retesting and re-inspection. 

 

(x)  Inspection Reports 
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The Contractor shall provide the Engineer with 3 copies of reports of all 

inspections and tests. 

 

(xi)  Cost of Tests 

The cost of making any test shall be borne by the Contractor if such test is 

intended by or provided for in the Specification or Bill of Quantities or required 

as per standard practice of the trade / BIS. 

 

(xii)  Costs of Tests not provided for, etc. 

    If any test is ordered by the Engineer which is either                   

(a) not so intended by or provided for or not required as per standard 

practice / BIS. 

(b)  (In the cases above mentioned) is not so particularized, or 

(c)  though so intended or provided for but ordered by the Engineer to be 

carried out by an independent person authorised by Engineer at any place 

other than the site or the place of manufacture / fabrication and shows 

the materials, plants not to be in accordance with the provision of 

contract then the cost of such test shall be borne by the Contractor. 

 

18.  Absence of Specification 

  If the specifications do not contain particulars of materials and works which 

are obviously necessary for the proper completion of the works, and the 

intention to include, which is inferred, all such materials and works shall be 

supplied and executed by the Contractor without extra charge. If the 

Contractor requires additional information, he shall request in writing well in 

advance to commencement of the particular work to the Engineer who will issue 

such detailed information as necessary within a reasonable time. Generally, in 

absence of any specification BIS code, CPWD and PWD Specification shall be 

followed in order of preference. 

 

19.  Obtaining Informations Related to Execution of Work 

No claim by the contractor for additional payment will be entertained which is 

consequent upon failure on his part to obtain correct information as to any 

matter affecting the execution of the works, nor will any misunderstandings or 

the obtaining of incorrect information or the failure to obtain correct 

information relieve him from any risks or from the entire responsibility for 

the fulfillment of the contract. 
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20.  Contractor's Superintendence 

 

The Contractor shall give all necessary personal superintendence during the 

execution of the works, and as long, thereafter, as the Engineer may consider 

necessary until the expiry of the "Defects Liability Period" stated hereto.  

 

21.  Access for Inspection 

        

The Employer, Architect, Engineer and their respective representatives shall at 

all reasonable times have free access to the work and / or to the workshops, 

factories or other places where materials are lying or from which they are being 

obtained and the Contractor shall give to the Employer, Architect, the Engineer 

and their representatives every facility necessary for checking measurements, 

inspection and examination and test of the materials and workmanship. No 

person not authorised by the Employer, Architect or the Engineer except the 

representatives of public authorities shall be allowed on the works at any time. 

 

22.  (i)  Examination of Work Before Covering Up 

No work shall be covered up or put out of view without the approval of the 

Engineer and the Contractor shall afford full opportunity for the Engineer to 

examine and measure any work which is about to be covered up or put out of 

view and to examine foundations before permanent work is placed thereon. The 

Contractor shall give due notice to the Engineer of any such work or foundations 

is or are ready or about to be ready for examination and the Engineer shall 

without unreasonable delay, unless he considers it unnecessary and advises the 

Contractor accordingly, attend for the purpose of examining and measuring such 

work or for examining such foundations. 

 

  (ii)  Uncovering and making openings 

   

The Contractor shall uncover any part or parts of the Works or make openings in 

or through the same as the Engineer may from time to time direct and shall 

reinstate and make good such part or parts to the satisfaction of the Engineer. 

If any such part or parts have been covered up or put out of view after 

compliance with the requirements of sub-clause (i) of this Clause and are found 

to be executed in accordance with the contract the expenses of uncovering, 

making openings in or through reinstating and making good the same shall be 

borne by the Employer but in any other case all such expenses shall be borne by 

the Contractor and shall be recoverable from him by the Employer or may be 
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deducted by the Employer from any monies due or which may become due to the 

Contractor. 

 

23. (i)  Assignment 

  The whole of the works included in the contract shall be executed by the 

Contractor and the Contractor shall not directly or indirectly transfer, assign 

or sublet the contract or any part / share thereof or any interest therein 

without the prior written consent of the Employer & no undertaking shall 

relieve the Contractor from the full & entire responsibility of the contract or 

from active superintendence of the works during their progress. 

 

    (ii) Work is to be Carried Out to the Satisfaction of Employer / Engineer  

The Contractor shall carry out all the works strictly in accordance with 

Drawings, detailed Specifications and instructions of the Engineer. If in the 

opinion of the Employer or EIC changes have to be made in the works the 

Contractor shall carry out the same, and payment, if any, arising out of these 

shall be made as per the terms of the contract.  

 

    (iii)  Removal of Improper Work & Materials 

The Engineer shall, during the progress of the works, have power to order in 

writing from time to time the removal from the works within such reasonable 

time or times as may be specified in the order, of any materials which in the 

opinion of the Engineer are not in accordance with the Specifications or the 

instructions of the Engineer, the substitution of proper materials, and the 

removal and proper re-execution of any work executed with materials or 

workmanship not in accordance with the Drawings and Specifications or 

instructions, and the Contractor shall forthwith carry out such order at his 

own cost. In case of default on the part of the Contractor to carry out such 

order, the Employer shall have the power to employ and pay other persons to 

carryout the same, and all expenses consequent thereon, or incidental thereto, 

as certified by the Engineer shall be borne by the Contractor, or may be 

deducted by the Employer from any moneys due, or that may become due, to 

the Contractor. 

 

   (iv) Urgent Repairs 

If by reason of any accident or failure or other event occurring to in or in 

connection with the Works, or any part thereof, either during the execution of 

the Works or during the Period of Defect Liability / Maintenance any remedial 

or other work or repair shall, in the opinion of the Engineer / Employer or their 

representative be urgently necessary for security and safety of life or for the 
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works or of adjoining property, and the Contractor is unable or unwilling at once 

to do such work or repair, the Employer may employ his own or other workmen 

do such work or repair, as the Engineer / EIC or their representative may 

consider necessary.  If the work or repair so done by the Employer which is in 

the opinion of the Engineer, the Contractor was liable to do at his own expense 

under the Contract, all costs and charges incurred by the Employer in so doing 

shall on demand be paid by the Contractor to the Employer or may be deducted 

by the Employer from any amount due or which may become due to the 

Contractor. Provided always that the Engineer or the Engineer's representative 

(as the case may be) shall, as soon after the occurrence of any such emergency, 

as may be reasonably practicable notify, the Contractor thereof in writing. 

 

    (v) Default of Contractor in Compliance 

 

If the Contractor after receipt of written notice from the Engineer / EIC 

requiring compliance within ten days fails to comply with such further drawings 

and / or Engineer's instructions the Employer may employ and pay other persons 

to execute any such work whatsoever that may be necessary to give effect 

thereto, and all costs incurred in connection therewith shall be recoverable from 

the Contractor by the Employer on the Certificate of the Engineer as a debt or 

may be deducted by him from any moneys due to the Contractor. 

 

24. DELETED  

 

25. Security Deposit / Retention Money  

 

For due fulfillment of the contract by the Contractor, 8% of the value of each Interim 

Bill will be retained by the Employer towards Retention Money until the total Security 

Deposit including Initial Security Deposit amounts to 5% of the Contract Value or 

Actual Value of work whichever is higher. 50% of the security deposit shall be released 

to the contractor after issue of virtual completion certificate and balance 50% on issue 

of “No Dues Certificate” as per Clause no 35. The amounts retained by the Employer 

shall not bear any interest. 

 

All compensation or other sums of money payable by the Contractor to the Employer 

under the terms of this contract may be deducted from the security deposit if the 

amount so permits and the Contractor shall, unless such deposit has become otherwise 
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payable, within ten days after such deduction make good in cash the amount so 

deducted. 

The security deposit of the contractor will be forfeited if he fails to comply with any 

of the conditions of the contract. 

 

31.  Certificates & Payment 

 

 (i)  DELETED 

 

 (ii)  Secured Advance on Materials at Site  

 

The Contractor will be paid secured advance against cement, reinforcement 

steel & Structural steel and other non perishable and quantifiable material as 

decided by Engineer and stacked at site for use in permanent works and in the 

opinion of the Engineer are required to be procured in advance. The advance 

paid for the materials stacked at site shall be maximum 75% of the cost of 

the materials or 60% of the relevant item rate, whichever is less at the 

discretion of Employer and the Contractor shall produce necessary vouchers / 

documents in support of cost of each material. No advance shall be admitted 

for perishable materials or cannot be stored and quantified properly and 

materials procured prematurely as decided by the Engineer. The secured 

advance so given to the Contractor will be recovered from next two (2) R.A. 

Bills. 

 

Where in any Certificate (of which the Contractor has received payment), the 

Engineer has included the value of any unfixed materials intended for and / or 

placed on or adjacent to the works such materials shall become the property 

of the Employer and they shall not be removed except for use upon the works, 

without the written authority of the Engineer. The Contractor shall be liable 

for any loss of or damage to, such materials. 

 

The materials shall also be in conformity with contract specifications and of 

approved quality as stated in relevant clauses hereof. These advances shall be 

made on the basis of the quantity of each material lying at site at the time of 

preparation of each interim bill. The Contractor shall sign Indemnity Bond as 

per Annexure I for any loss either due to theft or fire etc. 

  

(iii)  Interim Bill 

 

(a) The Contractor shall be paid by the Employer from time to time by 
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installments under Interim Certificate to be issued by the Engineer to the 

Contractor on account of the works executed when in the opinion of the 

Engineer, work to the approximate value named in the Appendix to Form of 

Tender "Minimum value  

(b) of Work for Interim Certificate" (or less at the sole discretion of the 

Engineer / Employer) has been executed in accordance with this contract, 

subject to a retention of the percentage of such value named in the 

Appendix to form of tender hereto as ‘Retention Percentage for Interim 

Certificates’ until the total amount retained shall reach the sum named in 

the Appendix to form of tender as ‘Security Deposit’. 

(c) The contractor shall generally be paid one Interim bill in a month satisfying 

the minimum value of work, which shall include work done and secured 

advance against material. If in the opinion of the Engineer the progress of 

the work warrants a second payment in a month, the same shall be so 

arranged by the Employer. 

(d) After submission of bill along with complete information, vouchers, etc. to 

the satisfaction of the Engineer and after making necessary deductions 

toward Income Tax, Work Contract Tax and other recoveries deductible at 

source, the bill will be paid as follows: 

(e) An adhoc payment of 75% of the value of work done as assessed by the 

Engineer and vetted by EIC/Architect shall be released within 7 working 

days by the Employer, after certification by the Engineer/Architect who will 

certify within reasonable period from  submission of Bill with necessary 

vouchers, documents etc. 

(f) Balance amount shall be certified by the Engineer/Architect on submission 

of bill and payment shall be released by the Employer within 15 working days 

of certificate receipt from the Engineer/Architect. 

(g) All Interim Bill payment shall be regarded as payment by way of advance 

against the final payment only & not as payment for the work actually done. 

(h) All payments under this Clause will be released after due checking & 

verification by EIC/Architect. 

(i) Pending consideration of extension of date of completion, interim payments 

shall continue to be made as herein provided, without prejudice to the right 

of the employer to take action under the terms of the contract for delay in 

the completion of work, if the extension of date of completion is not granted 

by the competent authority. 
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        32.  Time for Completion   

The entire work is to be completed in all respects within -2- months from the Date of 

Commencement as stated  

 

If required in the contract or as directed by the Engineer / Employer, the contractor shall 

complete certain portion of the work before the completion of the whole of the work. 

However the completion date for whole of the work shall not change for above. 

 

33. Extension of Time for Completion 

i.   If the Contractor needs an extension of time for the completion of the work or if 

the completion of work is likely to be delayed for any reasons beyond the due 

date of completion stipulated in the contract, the Contractor shall apply to the 

Employer for extension of time in writing at least 30 days before the expiry of 

the scheduled time and while applying for extension of time, Contractor shall 

furnish the reasons in detail and his justification, if any, for the delays.  

ii.    If in the opinion of the Engineer the works be delayed for reasons beyond the 

control of the contractor, the Engineer with due consultation with Employer may 

make a fair and reasonable extension of time for completion of the contract works 

such time extension will be said as “Authorised Time Extension” which will not 

qualify for levy of liquidated damages.  

iii.  If the works be delayed beyond the authorized time extension, the Engineer with 

due consultation with Employer may allow extension of time for completion of 

contract works but with levy of Liquidated damage as stated in this tender.  

Further, the contract shall remain in force even for the period beyond the 

due date of completion irrespective whether the extension is granted or not. 

 

iv.   The contractor shall be bound to extend validity of all insurance covers, Bank 

Guarantees till such period of completion as may be considered necessary at 

contract cost.  

34.  Virtual Completion Certificate  

 

Virtual Completion of works means the completion of whole of the work substantially in 

all respects including all types of testing, obtaining all necessary statutory approvals 

and is fit for occupation. The works shall not be considered as completed until the 

Engineer in Consultation with Employer has certified in writing that they have been 

virtually completed. The Defects Liability Period shall commence from the date of 

virtual completion as certified by the Engineer. 
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35. Approval Only by No Dues Certificate 

  

(i)  Final Completion Certificate 

 

On successful completion of entire works covered by the Contract to the full 

satisfaction of Employer / Engineer, the Contractor shall ensure that the 

following works have been completed to the satisfaction of Engineer : (a) clear 

the site of all scaffolding, wiring, pipes, surplus materials, Contractor's labour, 

equipment and machinery (b) demolish, dismantle and remove all Contractor's 

site offices and other temporary works, structures & constructions and other 

items and things whatsoever brought upon or erected at the site or any land 

allotted to the Contractor by the Owner and not incorporated in the permanent 

works (c) remove all rubbish, debris etc. from the site and the land allotted to 

Contractor and shall clear, level and dress, compact the site as required and said 

land to the satisfaction of the Engineer (d) shall put the Owner in undisputed 

custody and possession of the site and all land allotted by the Owner to the 

Contractor (e) All defects / imperfections have been attended & rectified to 

full satisfaction of the Engineer during the Defect Liability Period.  

 

Unless the Contractor shall have fulfilled the provisions of the clause, the works 

shall not be deemed to have been completed. 

 

Upon the satisfactory fulfillment by Contractor as stated above, the Contractor 

shall be entitled to apply to the Engineer for a Final Completion Certificate in 

respect of the entire work. 

 

If the Engineer is satisfied of the completion of the work relative to which the 

Completion Certificate has been sought, the Engineer shall within 14 (fourteen) 

days of the receipt of the application for Completion Certificate, issue a 

Completion Certificate in respect of the works for which the Completion 

Certificate has been applied.   

This issuance of a Completion Certificate shall be without prejudice to the 

Employer's rights and Contractor's liabilities under the Contract, including the 

Contractor's liability for the Defect Liability Period nor shall the issuance of a 

Completion Certificate in respect of the works or work at any site be construed 

as a waiver of any right or claim of the Employer against the Contractor in 

respect of work or the works at the site and in respect of which the Final 

Completion Certificate has been issued.   
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(ii)   No Dues Certificate 

 

The Contract shall remain valid and shall remain incomplete until no dues 

Certificate shall have been signed by the Engineer and delivered to the 

Employer with a copy to the contractor. Such a certificate shall be given by the 

engineer within 30 days of completion of defects liability period (the last period 

to be considered if different periods to be considered if different parts of the 

work) or within 30 days from the date of payment of final bill whichever is later. 

 

36.   Defect Liability Period 

 

Any defect, shrinkage, settlement or other faults which may appear within the 

"Defects Liability Period" stated in the Appendix hereto or, if none stated, then 

within 365 days after the date of the virtual completion of the works as certified by 

the Engineer, arising in the opinion of the Engineer from materials or workmanship not 

in accordance with the contract, shall upon the direction in writing of the Engineer, 

and within such reasonable time as shall be specified therein, be amended and made 

good by the Contractor, at his own cost and in case of default the Employer may 

employ and pay other persons to amend and make good such defects, shrinkage, 

settlements or other faults, and all damages, loss and expenses consequent thereon or 

incidental thereto shall be made good and borne by the Contractor and such damage, 

loss and expenses shall be recoverable from him by the Employer or may be deducted 

by the Employer, upon the Engineer's Certificate in writing, from any money due or 

that may become due to the Contractor, or the Employer may in  lieu of such amending 

and making good by the Contractor deduct from any monies due to the Contractor, a 

sum, to be determined by the Engineer equivalent to the cost of amending such work 

and in the event of the amount retained under Retention Money clause hereof being 

insufficient, recover the balance from the Contractor, together with any expenses 

the Employer may have incurred in connection therewith. Should any defective work 

have been done or material supplied by any Specialist  

Agencies employed on the works who has been nominated or approved by the Engineer, 

the Contractor shall be liable to make good in the same manner as if such work or 

material had been done or supplied by the Contractor and been subject to the 

provisions of this Clause and other related clause. The Contractor shall remain liable 

under the provisions of this Clause notwithstanding the signing of any certificate or 
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the passing of any accounts, by the Engineer. The Contractor will not be responsible 

for defects arising out of fair wear & tear & damage caused by Employer's personnel 

during the use of the building after being occupied.   

37.   Liquidated Damages for Delay 

 

If the Contractor fails to complete the works by the period stated in the Appendix or 

within any authorized extended time as per tender terms hereof and the Engineer 

with due Consultation with Employer certifies in writing that in his opinion the same 

ought to have been reasonably completed by the original completion date or 

authorized extended completion date, as the case may be, the Contractor shall pay 

the Employer the sum named in the Appendix to Form of Tender as "Liquidated 

Damages" for the period during which the said works shall so remain incomplete or 

the Employer may deduct such damages from any monies due to the Contractor. 

38.  (i)  Default of Contractor 

It the Contractor being an individual or a firm, commits any “Act of insolvency” 

or shall be adjudged as insolvent or being an incorporated Company shall have 

an order for compulsory winding up or applies for voluntary winding up or 

subject to the supervision of the court and of the official Assignee or the 

Liquidator in such acts of insolvency or winding up shall be unable within seven 

days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the PMC / Architect that he is able to carry out and fulfill the 

Contract, and to give security therefore, if so required by the PMC / 

Architect  

 

i)    Or if the contractor (whether an individual; firm or incorporated company) 

shall suffer execution to be issued, or shall suffer any payment under this 

contract. To be attached by or on behalf of any of the creditors of the 

Contract.  

 

ii) Or shall assign or sub-let the Contract without the consent in writing of the 

PMC / Architect / Employer first obtained.  

 

iii) Or shall charge or encumber this Contract or any payments due or which 

might become due to the Contract or any payments due or which might 

become due to the Contractor there under. 

 

iv) Or if the PMC / Architect shall certify in writing to the Employer that the 

Contractor: 
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a) has abandoned the Contract, or 

b) has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progress of the works for seven days 

after receiving from the PMC written notice to proceed, or 

c) has failed to proceed with the works with such due diligence and failed to 

make such due progress as would enable the works to be complete with 

the time agreed upon , or 

d) has failed to remove materials from the site or to pull down and replace 

work for seven days after receiving from the PMC written notice that the 

said materials or work were condemned and rejected by the PMC under 

these conditions, or 

e) has neglected or failed persistently to observe and perform all or any of 

the acts, matters or things by this Contract to be observed and 

performed. By the Contractor for seven days after written notice shall 

have been given to the Contractor requiring the Contractor to observe or 

perform the same or 

f) has to the detriment of good workmanship or in defiance of the PMC 

instruction to the contrary sublet any part of the Contract.  

 

Then in any of the said cases the Employer may not withstanding any previous 

waiver, after giving seven days notice in writing to the Contractor, determine 

the Contract but without thereby affecting the powers of the Architect, or 

the obligations and liabilities of the Contractor, the whole of which shall 

continue in force as fully as if Contract has not been determined and as if the 

works subsequently executed had been executed by or on behalf of the 

Contractor. And further, the Employer, may enter upon and take possession of 

the work and all plant, tools, scaffoldings, sheds, machinery, seam and other 

power utensils and material lying upon the premises or the adjoining lands or 

roads and use the same as his own property or may employ the same by means 

if his own servants and workmen carrying on and completing the works and the 

Contractor shall not in any way interrupt or to do any act, matter or things to 

prevent or hinder such other contractor or other person or persons employed 

for completing and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient, the 

PMC/Architect shall give a notice in writing to the Contractor to remove his 

surplus materials and plant, and should the Contractor fail to do so within a 

period of 14 days after receipt thereof by him the employer shall sell the 

same by public auction and shall give credit to the Contractor for the amount 

realized after deducting there from the costs of removal and sales by the 

Employer for the values of the said and the expenses or loss which the 
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Employer shall have been put to in procuring the works to be completed and 

the amount, it any, owing to the Contractor and the amount which shall be so 

certified shall thereupon be paid by the Employer, to the Contractor, or, by 

the Contractor to the Employer, as the case may be, and the certificate of the 

Architect / Employer shall be final and conclusive between the parties. On 

termination of the contract, the contractor shall forthwith remove himself 

and his workmen from the works site.  

(ii)  Default of Employer 

  

a) If payment of the amount payable by the Employer under the Certificates of 

the PMC / Architect shall be in arrears and unpaid for 45 (forty five) days 

after notice in writing requiring payment of the amount shall have been given 

by the Contractor to the Employer, or the Employer commits any ‘Act of 

Insolvency’, or if the Employer being an individual or firm shall be adjudged 

insolvent or (being an incorporated company) shall have an order made against 

it or pass an effective resolution for winding up either compulsorily or subject 

to the supervision of the court or voluntarily, or if the official assignee of the 

Employer shall repudiate the contract, or if the official assignee or the 

liquidator in any such winding up fails within 15 (fifteen) days after notice to 

him requiring him to do so, to show to the reasonable satisfaction of the 

Contractor that he is able to carry out and fulfill the Contract and to make all 

payments due, and to  

 

b) become due hereunder and if required by the Contractor, to give security for 

the same, or if the works be stopped for 3 (three) months under an order of 

the PMC/Architect or the Employer or by any injunction or other orders of any 

court of law, then and in any of the said cases the Contractor shall be at 

liberty to determine the Contract by notice in writing to the Employer, 

through the PMC/Architect, and he shall be entitled to recover from the 

employer payment for all works executed and for any loss he may sustain upon 

any plant or material supplied or purchased or prepared for the purpose of the 

Contract. 

In arriving at the amount of such payment, the net rates or prices quoted for 

Item rate work contained in the Contractor’s original tender shall be followed 

or where the same may not apply, valuation shall be made in accordance with 

Clause No. 29 (c) of GCC. 

 

39.   (i)  Determination of Contract 
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The Employer shall in addition to any other power enabling him to determine 

the Contract have power to determine the Contract at any time by giving not 

less than fourteen (14) days notice in writing to the Contractor and on the 

expiry of such notice the Contractor shall forthwith determine but without 

prejudice to the claims of either party in respect of any antecedent breach 

thereof. 

 

(ii)  Compliance with Engineer's Direction on Determination  

 

If the Contract shall be determined under the provisions of the Clause no. 39 

(i) the Contractor shall with all reasonable dispatch comply with the directions 

of the Engineer in respect to:     

(a) Cancellation of outstanding commitments 

    (b)  Performance of further work required for the protection of work 

executed 

(c) The removal of Constructional Plant Temporary Works and materials 

from the Site 

(d)  Any other matters arising out of the Contract with regard to which the 

Engineer decides that directions are necessary or expedient. 

 

(iii) Payment on Determination  

In the event of the Contract being determined under the provisions of this 

Clause the sum payable to the Contractor shall be such sum as would have been 

payable under joint certification of Bank, Project Architect and Project 

Management Consultant with consultation of the Green Building Consultant and 

only uon approval of the Bank authority and  

(a) The reasonable cost of complying with the Engineer's directions under 

sub-clause (ii) hereof and 

(b) Such reasonable sum as may be agreed between the parties or in 

default of agreement settled by arbitration in respect of the 

Contractor’s overheads including any sums properly and necessarily 

incurred as the direct result of such determination. 

 

(iv)  The Engineer has a right to ascertain the happening of any contingency, including 

but not limited to the contingencies listed below, which would vest in the 

Employer certain powers including, but not limited to, taking possession of the 

work so far as it has been performed and to completing the work either by 
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himself or by employing some other Agency, retaining property of the 

Contractor, such as materials, plant or money already due to the Contractor: 

a)  Failure of Contractor to proceed with or complete the works in the time 

or manner stipulated 

  b)   Contractor's bankruptcy 

   c)  Failure of Contractor to commence the work 

d)   Failure of Contractor to regularly proceed with the work for a certain 

fixed period   

e) Failure of Contractor to proceed to the satisfaction of the Employer or 

the Engineer 

f) Failure of Contractor to proceed with the work for any reason 

independent of prevention by Employer  

g)  If in the Engineer's opinion, the Contractor is not exercising due 

diligence and proceeding with such dispatch as will enable the works to be 

duly completed in time 

h) Failure of Contractor in complying with the orders and directions given by 

the Engineer   

i)  Failure of Contractor in complying with the Specification, stipulations, 

conditions or Drawings   

  j)  The Contractor being guilty of any default in the fulfillment of the 

contract 

  k)  The Contractor leaves the work unfinished   

   l)  Failure of Contractor, after due notice, to rectify defective work   

m)  The Contractor renouncing materials from site and     

n) Failure of Contractor to maintain the works 

 

40.  Work by Other Agencies  

   

The Employer / Engineer reserves the right to use premises and any portions of the 

site for the execution of any work not included in this contract which it may desire to 

have carried out by other persons simultaneously, and the Contractor shall allow all 

reasonable facilities for the execution of such work, but shall not be required to 

provide any plant or material for the execution of such work except by special 

arrangement with the Employer. Such work shall be carried out in such manner as not 

to impede the progress of the works included in the Contract and the Contractor shall 

not be responsible for any damage or delay which may happen to or occasioned by such 

work.       

 41.      Insurance Policies 

  

On commencement for the work :- 
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a) The contractor shall take out a suitable C.A.R. Insurance policy covering entire 

scope of the works under this contract for the value of work as per contract 

tender conditions and arrange to keep the policy valid till the defect liability 

period is over. 

 

b) The contractor shall take out and submit to the Architect and EMPLOYER, a 

suitable insurance policy against third party risks. The limit of liability of this 

insurance shall be limited to Rs.35 Lakh in respect of any one accident or series 

of accidents arising out of one event or Rs.15 Lakh in respect of any passer-by.  

The policy shall be kept valid, till end of defect liability period. 

 

c) The contractor shall take out and submit to Employer a suitable Insurance Policy 

against Workmen's compensation / Janata Policy as per requirements. The policy 

shall be kept valid till the end of defect liability period.  

 

d) Necessary PF & ESI contribution of contractor’s labourers will have to be paid 

by contractor as per statutory authority’s regulations and EMPLOYER shall be 

absolved of all the risk. 

 

 In Respect of Damage to Person and Property :- 

         

From Commencement to Completion, the Contractor shall be responsible for all injury 

to persons, animal or things and for all structural and decorative damage to property 

which may arise from operation or neglect of himself or any subcontractor or of any 

of his or a sub-contractor's employee whether such injury or damage may arise from 

carelessness, accident or any other cause whether in any way connected with the 

carrying out of this contract.   This clause shall be held to include interalia any 

damage to building, whether immediately adjacent or otherwise, any damages to 

roads, streets, footpaths, bridges, or ways as well as all damage to the buildings and 

works forming the subject of this contract by first or other inclemency weather. The 

contractor shall indemnify the Employer and hold him harmless in respect of all and 

any expenses arising from any such injury or damage to persons or property as 

aforesaid and also in respect of any claim made in respect of any award of 

compensation or damages consequent upon such claim.   

 

         

The Contractor shall reinstate all damage of every spot mentioned in this clause so as 

to deliver up the whole of the contract works complete and perfect in every respect 

and so as to make good or otherwise satisfy all claims for damage to the property of 

third parties. 

 

Against third party risks :- 
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On commencement of the work, the contractor shall take out and submit to the 

Employers a suitable insurance policy against third party risks. The limits of liability 

of this insurance shall be as follows: 

         

Rs. 15 Lakhs in respect of any one accident or series of accidents arising out of one 

event. Contractor shall take out third party insurance for 3 no. of such accidents and 

repetition of the same after three occurrence including visitors like Local Authority, 

Vendors etc.  

CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY 

Sr

.N

o 

 

Nature and Scope of 

Risk 

Value of 

Insurance 

Validity 

Period 

of 

Insurance 

Name of 

the 

Insurer 

Insurance 

Policy No. 

and  

1. Loss of damage to 

works or any part 

thereof and all 

materials at site from 

any cause whatsoever. 

CAR Policy 

100 % of  

Contract Amount 

The policy 

shall be 

valid till 

completion 

of defect 

liability 

period. 

The policy  

shall be in 

the joint 

names of 

the 

Employer / 

Bank 

 

2. Damage, Loss or Injury 

to any Property of the 

Employer or Consultant 

to any person including 

the Employer or 

Consultant for his 

Agents and Servants. 

Rs. 35.00 Lakhs per 

claim upto 3 claims 

 

- DO - - DO -  

3. Claims under the  

Workmen’s 

Compensation Act, 

1923 

As per Govt. Rules - DO - - DO -  

4. Third party insurance Rs. 15 Lakhs in respect 

of any one accident or 

series of accidents 

arising out of one 

event. Contractor shall 

take out third party 

insurance for 3 no. of 

such accidents and 

repetition of the same 

after three occurrence 

- DO - - DO -  
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including visitors like 

Local Authority, 

Vendors etc.  

 

42.  (i) Rate of Progress   

 

The whole of the materials, plant and labour to be provided by the Contractor 

and the mode, manner and speed of execution and maintenance of the Works are 

to be of a kind and conducted in a manner to the satisfaction of the Engineer. 

Should the rate of progress of the Works or any part thereof be at any time be 

in the opinion of the Engineer too slow to ensure the completion of the whole of 

the Works by the prescribed time or extended time for completion, the 

Engineer shall so notify the Contractor in writing and the Contractor shall 

thereupon take such steps as considered necessary by the Engineer to expedite 

progress so as to complete the works by the prescribed time or extended time 

for completion. Such communication from the Engineer neither shall relieve the 

contractor from fulfilling obligations under the contract nor he will be entitled 

to raise claims arising out of such directions.  

 

(ii)  Work during Night or on Holidays 

   

Subject to any provision to the contrary contained in the Contract none of the 

permanent work shall save as herein provided be carried on during the night or 

on Holidays without the permission in writing of the Engineer, save when the 

work is unavoidable or absolutely necessary for the saving of life or property or 

for the safety of the Works in which case the Contractor shall immediately 

advise the Engineer. Provided always that the provisions of this clause shall not 

be applicable in the case of any work, which becomes essential to carry out by 

rotary or double shifts in order to achieve the progress & quality of the part of 

the works being technically required / continued with the prior approval of the 

Engineer. 

All work at night shall be carried out without unreasonable noise and disturbance 

and with the approval of the Engineer and in addition that of the local authority, 

if so applicable. The Contractor shall indemnify the Employer from and against 

any liability for damages on account of noise or other disturbance created while 

or in carrying out the work and from and against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in regard or in relation to 

such liability. 
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43.      Suspension of Work 

The Contractor shall on the written order of the Engineer in Consultation with EIC suspend 

the progress of the Works or any part thereof for such time or times and in such manner as 

the Engineer may consider necessary and shall during such suspension properly protect and 

secure the work so far as is necessary in the opinion of the Engineer.  

The extra cost including all running wages to be paid on the Site, salaries, depreciation and 

maintenance of plant,  

Site on costs & overhead costs of the Contract relatable to the works done or incurred by 

the Contractor in giving effect to the Engineer's instructions under this Clause shall, be 

borne and paid by the Employer. However, the same will not be payable if the such 

suspension is : 

(a)  Otherwise provided for in the Contract 

 

OR  

 

(b) Necessary by reason of inclement weather conditions affecting adversely the 

safety or quality of the Works.  

OR 

 

(c)  Necessary by reason of some default on the part of the contractor 

   

Provided that the Contractor shall not be entitled to recover any such extra 

cost unless he gives notice in writing of his intention to claim to the Engineer 

within 28 days of the Engineer's order. The Engineer shall settle and determine 

such extra payment and / or extension of time under relevant Clause hereof to 

be made to the Contractor in respect of such claim as shall in the opinion of the 

Engineer be fair and reasonable and the Engineer's decision shall be final and 

binding. 

 

44.     Settlement of Disputes and Differences  

 

Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, manner or thing whatsoever in any way arising out for 

relating to the contract, designs, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the work or the execution or 
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failure to execute the same whether arising during the progress of the work or after 

the cancellation, Termination, completion or abandonment thereof shall be dealt with 

as mentioned herein after. 

i) If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

payable by the Architect or in case the contractor wants to dispute the validity 

of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the contractor shall forthwith give notice in 

writing of his claim, or dispute to the Authority of Bank Of Baroda and 

endorse a copy of the same to the Architect, within 30 days from the date Of 

disallowance thereof or the date of deduction or recovery. the said notice shall 

give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount claimed and the contractor shall not be entitled to 

raise any claim nor shall the Bank be in any way liable in respect of any claim by 

the contractor unless notice of such claim shall have been given by the 

contractor to the Authority of Bank Of Baroda in the manner and within the 

time as aforesaid. The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claim not notified to the Authority 

of Bank Of Baroda in writing in the manner and within the time as aforesaid. 

 

iii)  Authority of Bank Of Baroda shall give his decision in writing on the claims 

notified by the contractor. The contractor may within 30 days of the receipt 

of the decision of Authority of Bank Of Baroda submit his claims to the 

conciliating authority namely the next higher Authority of Bank Of Baroda 

for conciliation along with all details and copies of correspondence exchanged 

between him and the Authority of Bank Of Baroda. 

 

45.  Arbitration 

 

If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 

notice to the concerned Dy. General Manager, Bank Of Baroda of the Bank for 

appointment of an Arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely barred 

and waived. 

 

v) Except where the decision has become final, binding and conclusive in terms 
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of the contract, all disputes or differences arising out of the notified claims 

of the contractor as aforesaid and all claims of the Bank shall be referred 

for adjudication through arbitration by the sole Arbitrator appointed by the 

General Manager, Bank Of Baroda. It will also be no objection to any such 

appointment that the Arbitrator so appointed is a Bank office and that he 

had to deal with matter to which the contract relates in the course of his 

duties as Bank officer. If the Arbitrator so appointed is unable or unwilling 

to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole Arbitrator shall be appointed 

 

 

 in the manner aforesaid by the said General Manager, Bank Of Baroda. 

Such person shall be entitled to proceed with the reference from the stage 

be entitled to proceed with the reference from the stage at which it was 

left by his Predecessor. 

 

It is a term of this contract that the party invoking orbit ration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice for 

appointment of arbitrator. It is also a term of this contract that no person other 

than a person appointed by such General Manager, Bank of Baroda as aforesaid 

should act as Arbitrator. The conciliation and arbitration shall be conducted in 

accordance with the provisions of the Arbitration & Conciliation Act 1996 or any 

statutory modification or re - enactment thereof and the rules made there under. It 

is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to the 

arbitrator if he is a Bank officer. It is also a term of the contract that the 

arbitrator shall be deemed to have entered on the reference on the date he issues 

notice to both the parties calling them to submit their statement of claims and 

counter statement of claims. The venue of the arbitration shall be such place as may 

be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator 

shall, if required to be paid before the award is made and published, be paid half and 

half by each of the parties. The cost of the reference and of the award (including the 

fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may 

direct to any by whom and in what manner, such costs or any part thereof, shall be 

paid and fix or settle the amount of costs to be so paid. 

 

46.  Boreholes & Exploratory Excavation 
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If at any time during the execution of the works the Engineer shall require the 

Contractor to make boreholes or to carry out exploratory excavation, such requirement 

shall be ordered in writing and shall be deemed to be an addition ordered under the 

provisions of related clause of the tender hereof unless a provisional sum in respect 

of such anticipated work shall have been included in the Bill of Quantities. 

 

47.  Fossils, Etc. 

   

All fossils, coins, articles of value or antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the site of the Works shall 

be deemed to be the absolute property of the Employer and the Contractor shall take 

reasonable precautions to prevent his workmen or any other persons from removing or 

damaging any such article or thing and shall immediately upon discovery thereof and 

before removal acquaint the Engineer's representative of such discovery & carry out at 

the expense of the Employer & the instructions of Engineer's representative's to the 

disposal, or otherwise, of the same. 

 

48.  Contractor to Search 

 

The Contractor shall, if required by the Engineer in writing, search, test as shall be 

necessary to determine the cause of any defect, imperfection or fault under the 

directions of the Engineer. Unless such defect, imperfection or fault shall be one for 

which the Contractor is liable under the contract the cost of the work carried out by 

the Contractor in searching’s as aforesaid shall be borne by the Employer. But if such 

defect, imperfection or fault shall be one for which the Contractor is liable as 

aforesaid, the cost of the work carried out in searching as aforesaid shall be borne by 

the Contractor and he shall in such case repair rectify and make good such defect, 

imperfection or fault at his own expense in accordance with the provisions of related 

clause hereof. 

 

49.  Interference with Traffic and Adjoining Properties 

 

All operations necessary for the execution of the Works and for the construction of 

any Temporary Works shall so far as in compliance with the requirements of the 

Contract permits be carried on so as not to interfere unnecessarily or improperly with 

the public convenience or the access to use and occupation of public or private roads 
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and footpaths or to or of properties whether in the possession of the Employer or of 

any other person and the Contractor shall save harmless and indemnify the Employer in 

respect of all claims, demands, proceedings, damages, costs, charges and expense 

whatsoever arising out of or in relation to any such matters in so far as the Contractor 

is responsible. 

 

50.  (i)  Extraordinary Traffic 

   

The Contractor shall use every reasonable means to prevent any of the highways or 

bridges communicating with or on the routes to the Site from being damaged or injured 

by any traffic of the Contractor or any of his sub-contractors and in particular shall 

select routes and use vehicles and restrict and distribute loads so that any such 

extraordinary traffic as will inevitably arise from the moving of plant and material from 

and to the site shall be limited as far as reasonably possible and so that no unnecessary 

damage or injury may be occasioned to such highways and bridges. 

   

(ii)  Special Loads 

   

Should it be found necessary for the Contractor to move one or more loads of 

Constructional Plant Machinery or pre-constructed units or parts of units of 

work over \ part of a highway or bridge the moving whereof is likely to damage 

any highway or bridge unless special protection or strengthening is carried out 

then the Contractor shall adopt proper & adequate measures and shall be 

responsible for all the costs and consequences thereof. 

(iii)  Settlement of Extra Ordinary Traffic Claims 

 

If during the carrying out of the works at any time or thereafter the Employer 

shall receive any claim arising out of the execution by the Contractor of the 

Works in respect of damage or injury to highways or bridges he shall 

immediately report the same to the Engineer & the Contractor and thereafter 

the Contractor shall negotiate the settlement of and pay all sums due in respect 

of such claims and shall indemnify the Employer in respect thereof and in 

respect of all claims, demands, proceedings, damages, costs charges and 

expenses in relation thereto provided always that if  and so far as any such 

claims or part thereof shall in the opinion of the Engineer be due to any failure 

on the part of the Contractor to observe and perform his obligations then the 

amount certified by the Engineer to be due to such failure shall be paid by the 

Contractor. 



        
 

 

      
 

 Baroda Apex Academy                                                                                                 Page 109 of 110 

    

 

51.  (i)  Contractor to Keep Site Clear 

 

During the progress of the works the Contractor shall   keep the site reasonably 

free from all unnecessary obstruction and shall store or dispose of any con-

structional plant and surplus materials and clear away and remove from the site 

any wreckage, rubbish or temporary works which are no longer required. 

 

(ii) Clearance of Site on Completion   

   

On the completion of the Works the Contractor shall   clear away and remove 

from the site all constructional plant, surplus materials, rubbish and temporary 

works of every kind and leave the whole of the site and works clean and in a 

workmanlike condition to the full satisfaction of the Engineer / local authorities 

not later than 30 days from the virtual completion of the works or by such other 

later date as fixed by the Engineer. 

 

 

 

 

 

The selected contractor on receipt of the consent of being lowest bidder (L1) from the Bank 

will require to submit an undertaking on minimum Rs.300/- non-judicial stamp paper with the 

reference format as given below: 
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UNDERTAKING AFTER AWARD OF WORK 

 

To 

The Head (Apex Academy) 

Bank of Baroda 

GH-4, Near Udyog Bhavan, 

Sector-11 

Gandhinagar-382011 

 

Dear Sir, 

We, M/s ………………………………………………………………………………………………..; having our registered office 

at ……………………………………………………………………………………………………………….  ……………………………………………….. 

………………………………………. ……………………………………………………………………………………… 

………………………………………………..  have quoted bid at a total amount of 

Rs…………………………………………………………… (excluding GST) and Rs……………………………………………………. 

(including GST) 

We undertake to complete the Construction Project within the stipulated period as per 

tender terms.  

We also hereby undertake to follow / comply all the tender terms and conditions, work & 

item specifications as per Technical Bids, Price Bid, detailed drawings, tender addendum 

terms, Work Order terms & conditions etc. We, further undertake to execute the work as 

per priority work list of Bank. We will submit the work plan in advance and will work in co-

ordination with the other agencies working on site. 

We will complete the work in collaboration with other contractors as per instructions of 

Bank & Consultants appointed by the Bank and we also understand that the Bank will levy the 

penalty for delay in the work and for poor performance as well as non performance of any 

required or assigned task in conformity with prescribed terms & conditions of the tender. 

 

Date:                                                (Signature by Authorised Signatory) 

Place:             

      


