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INDEX 
 

S.No DESCRIPTION PAGES No. 

1 Section A- Notice Inviting Tender NIT 1-5 

2 Section B- Instruction For Tendering 1-2 

3 Section C- Introduction & Basic Details 3-8 

4 Section D- Eligibility Criteria 9-13 

5 Section E- Inform. & instructions to the tenderer IIT1- IIT7 

6 Section F- Form of Tender F 1- F 10 

7 Section G- General Condition of Contract GCC1- GCC 
51 

8 Section H- Special Condition of Contract SCC1-SCC15 

9 Section I- Proforma & Annexures PA1-PA17 

10 Integrity Pact  



NIT - 1 
Notice Inviting Tender 

 

 

 
 
 
 
 
 

                       SECTION A 

 
 
 
 
 

NOTICE INVITING TENDER 
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NOTICE INVITING TENDER 
 

  To,  
The Head  
Baroda Apex Academy, 
Bank of Baroda, 
Near Udhyog Bhavan,  
Sector – 11, GH Road ,  
Gandhinagar. 

 

Tender for Civil and Allied External Development works Of Baroda Apex 

Academy Building, Law Garden, Ahmedabad, Gujarat” 

 

     Dear Sir, 
 

1.1 The Bank of Baroda (BOB), herein called the Employer / Owner, hereby invite 

tender from experienced contractors for Civil and Allied External Development works Of 

Baroda Apex Academy Building, Law Garden, Ahmedabad, Gujarat.” on item rate basis 

 

1.2 The tender forms can be downloaded from bank’s website     

https://www.bankofbaroda.in/tenders  from 18/11/2023 to 13/12/2023 up to 14 : 00 

hrs. 
 

1.3 Submission of Tender 
 

The Tenders are to be submitted in three separate envelopes, each sealed and clearly 

identified as to envelope number and contents as indicated below. The three envelopes 

shall be contained in a large envelope superscribed " Civil and Allied External 

Development works Of Baroda Apex Academy Building, Law Garden, Ahmedabad, 

Gujarat.” 

Your tender duly filled in, signed and sealed, should be addressed and hand delivered to 
The Head Baroda Apex Academy, Bank of Baroda, Near Udhyog Bhavan, Sector – 
11, GH Road, Gandhinagar. on or before 14:00 hrs of 1 3 / 1 2 / 2 0 2 3  or the tender 
box placed at Ground floor Bank of Baroda, Baroda Bhavan, Sector – 11, Gandhinagar. 

 

1.4 Each Tenderer shall submit one copy of Conditions of Contract (Vol.-I), Specifications 

(Vol.- II) and One set of Drawings and 2 copies of Bill of Quantities (Vol.-III) for 

preparation of this Tender. Tenderers shall submit the documents in Envelope No. 1, Envelope 

No. 2 and Envelope No. 3 as stated below. 

 
1.5 (i) Envelope No. 1 

https://www.bankofbaroda.in/tenders
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Envelope No. 1 shall contain the following: 

a) Earnest Money Deposit of Rs. 3,25,000/- ( Rupees Three Lakh Twenty 

Five Thousand  Only) in the form of Demand Draft / Bank Guarantee 

only in favour of Bank of Baroda drawn/issued on any Nationalized / 

Scheduled Bank and payable at Gandhinagar. (Exempted for 

NSIC/MSME for valid certificate) 

b) Vol. I and Vol. II along with set of the drawings duly stamped and 

signed on each page. 

c) All submittals as per Clause 6 of Information and Instructions to 

Tenderers. 

d) Any others as stated in tender Documents 

 
 This envelope shall be super scribed “Envelope No. 1 - Technical Bid for 

“Civil and Allied External Development works Of Baroda Apex Academy 

Building, Law Garden, Ahmedabad, Gujarat.” 

(ii) Envelope No. 2 

Envelope No. 2 shall contain 2 copies (one marked ‘Original’ and other marked 

‘Duplicate Copy’) of Priced Bill of Quantities duly filled in and signed on each page by 

the Tenderer. Rate quoted in the original copy of B.O.Q. shall be considered as valid. 

No commercial or technical condition or qualification of any sort shall be indicated by 

the tenderer in the Envelope No. 2 otherwise the tender shall be liable for rejection. This 

envelope shall be super scribed "Envelope No. 2 - Priced Bid for " Civil and Allied 

External Development Works of Baroda Apex Academy Building, Law Garden, 

Ahmedabad, Gujarat.” 

iii)        Envelope No.3 

Envelope 1 and Envelope 2 shall be placed in envelope no 3. This envelope shall be 

super scribed "Envelop No. 3 - Tender for “Civil and Allied External Development 

works Of Baroda Apex Academy Building, Law Garden, Ahmedabad, Gujarat.” 

 
1.6 Late Tenders 
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Tenders received late on account of any reason whatsoever and telegraphic tenders will 

not be entertained. 

 
1.7 Opening of Tender 

 

The Envelope No. 1 i.e. the Technical Bid of the Tender will be opened immediately 

after last date and hour of submission i.e. on 13/12/2023 at 14:30 hrs or any extended 

date duly intimated in presence of Tenderers who wish to be present. Representatives 

who wish to be present during the tender opening shall carry a proper letter of authority 

issued by the Competent Authority of the firm / company to attend the same, without 

which they shall not be allowed therein. 

 
1.8 Prebid Meeting 

 

BOB discourages the stipulation of any additional conditions by the Tenderer along with 

their offer. However, in case the Tenderer wishes to include any condition / stipulation / 

clarification in the tender document, he should submit the same in writing/email to 

Employer on or before 29/11/2023. A prebid meeting will be held on 29/11/2023 at the 

office The Head Baroda Apex Academy, Bank of Baroda, Near Udhyog Bhavan, 

Sector – 11, GH Road, Gandhinagar at 11:00  AM. The clarifications / conditions etc. 

of all the Tenderers, if any, will be examined and after discussions with all the Tenderers 

in the prebid meeting, the conditions acceptable to BOB will be intimated to the 

Tenderers through Corrigendum/Addendum on bank’s website only. In case any further 

clarifications are required by the Tenderers, they may notify the Employer or Architect 

at least 7 days prior to the deadline of submission of bids. Copy of the response for the 

above clarifications as well as any others at Employer’s initiative will be forwarded to all 

tenderers through Addendum / Corrigendum but without identifying its source. The 

Tenderer shall return the above documents duly signed in Envelope No. 2 and this shall 

form part of the Tender document. 

 
1.9 The Tender without EMD will summarily be rejected. 

 
1.10 No other conditions shall be accepted thereafter and the Tenderer shall give a 

declaration accepting all the conditions given in the Tender or Addenda / Corrigendum 

if any. Tender along with any conditions is likely to be rejected. 

 
1.11 Evaluation of Tender 
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The bidders who submit the documents as required as well as other criteria as stipulated 

in the Tender will be qualified for opening of their Price Bid. 

 
1.12 Validity of Tender 

 
The Tender shall be valid for a period of 90 days, from the last date of submission of 

the tender. The tenders shall not be entitled during the said period of 90 days to revoke 

or cancel or vary the tender. In case of tenderer revoking or canceling or varying this 

tender, the EMD shall be forfeited. 

 
1.13 For any further information on the tender, following offices / persons to be contacted : 

 
M/s. Bank of Baroda,  
 
• Hitesh Mahurkar , 

Chief Manager (Civil Engg.) 

 Mobile No. : 9909476311 
Email : sc.ahmedabad@bankofbaroda.com 

• Mr. Rahul Damare, 
Chief Manager (Civil Engg.) 
 Mobile No. 08980040899 
E.mail : sc.ahmedabad@bankofbaroda.com 
 

1.14 BOB shall not be bound to accept the lowest tender and reserves the right to reject 

any or all the Tenders without assigning any reason therefor. 

 

Yours faithfully, 

 

 

 

……………………….. 

mailto:sc.ahmedabad@bankofbaroda.com
mailto:sc.ahmedabad@bankofbaroda.com
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SECTION B 
 

Notice Inviting Tender Civil and Allied External Development works Of Baroda Apex 

Academy Building, Law Garden, Ahmedabad, Gujarat.” 

 

IMPORTANT INSTRUCTIONS FOR Tendering 

 
B.1 Important instructions for Tendering 

 • This is an off-online tender event of Bank of Baroda. 

• Bidders (Contractors firms) are requested to read the terms & conditions of 
this tender before submitting their tenders. 

• Bidders who do not comply with the conditions with documentary proof 
(wherever required) will not qualify in the Tender process for opening of 
Commercial bid. 

• The intending bidders are required to submit their offer physically before the 
last date of submission of tender. 

• All the terms and conditions shall be as per NIT available on Bank’s website 

https://www.bankofbaroda.in/tenders Complete Tender (Part I - Technical 

Bid) and (Part II - Commercial Bid) along with EMD shall be dropped in the 

tender box placed at Ground floor Bank of Baroda, , Baroda Apex Academy, 

Gandhinagar before last date of submission of the tender. 

B.2 Bid Submitting & Opening 

 • Part I Technical bid will be opened on specified date and time as given in the 
tender at Ground floor Bank of Baroda, Baroda Apex Academy, Gandhinagar 
Interested Bidder(s) can attend the said bid opening. 

• Part II Commercial bid will be opened only those bidder(s) who’s Part-I 
Technical Bid is found to be acceptable by Bank of Baroda. Such bidder(s) will 
be intimated date of opening of Part-II Commercial bid, through valid email 
confirmed by them. 

• All entries in the tender should be entered in Technical & Commercial Formats 
without any ambiguity. 

• All notices /corrigendum shall be issued on the Bank’s website only. 

• Tender cannot be accessed after the due date and time mentioned in tender. 
• The process Bidding for submission of Technical and Commercial Bid is 

offline. 

B.3 Submission of Technical Bids and Commercial Bids 

 The TENDER response shall be submitted in two parts. Part I shall comprise of 
Technical Bid and Part II shall contain Commercial Bid. These bids shall be 
dropped in the tender box placed at Ground floor Bank of Baroda, Baroda Apex 
Academy ,  GH-4 Near Udyog Bhavan,Sector-11 Gandhinagar, Gujarat before 
last date of submission of the tender i.e. 13/12/2023 up to 14 : 00Hrs. 

https://www.bankofbaroda.in/tendersf
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 ➢ The prices offered to the Bank must be Indian rupees 
➢ Any price variation on account of change in tax structure (+ or -) shall be 

payable/recoverable during the contract period. 
➢ No price increase on account of exchange rate fluctuations. 
Please note that any changes in the technical / prequalification criteria mentioned 
in this Tender Document shall be inserted as addendum in the tender section of 
Bank’s Website https://www.bankofbaroda.in/tenders/corporate-office 

B.4 Opening of Technical Bids 

 The Technical Bids will be opened on 13/12/2021 @ 14:30 hrs in the presence of 
Bank’s authorized committee at 7th  floor , Bank of Baroda, Baroda Apex Academy 
,  GH-4 Near Udyog Bhavan,Sector-11 Gandhinagar, Gujarat. The representatives 
of the bidders may remain present during the opening of Technical bids. No 
separate intimation will be given to the bidders in this regard. 

B.5 Evaluation of Technical Bids 

 Technical Bids will be evaluated on the basis of fulfilling Bidders Profile Details 
and compliance to Eligibility criteria, Technical specification, other terms and 
conditions stipulated in the tender document. Commercial Bids of only those 
bidders who qualify in the technical evaluation / demonstration, based on the 
criteria laid down hereinabove, will be opened. 
The Bank reserves the right to reject any or all the tenders without assigning any 
reason thereof. 

B.6 Evaluation of Commercial Bids 

 After the technical evaluation of the tenders, the price/commercial bid of only 
technically qualified bidders (as per the criteria mentioned hereinabove) shall be 
considered for price bid evaluation. The Bank reserves its right to seek and obtain 
substantiating data from the bidders for verification of the credentials submitted. 
The Date of opening of Price Bid shall be advised separately to all technically 
qualified bidders. Bank may at its discretion, request the shortlisted bidders to give 
a demonstration of their proposed system at their cost before opening of price bid. 
This will also be considered as a part of technical evaluation. Lowest quoted 
bidder (L-1) shall be awarded work subject to satisfying terms and conditions of 
tender. 

B.7 Site address 

 Baroda Apex Academy Building, 
Law Garden, Ahmedabad – 380006 

https://www.bankofbaroda.in/tendersf
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SECTION C 
 

INTRODUCTION 
 

The above Project of Bank of Baroda for ‘Civil and Allied External Development works Of 

Baroda Apex Academy Building, Law Garden, Ahmedabad, Gujarat” 

 
Firms who fulfill the following minimum pre- qualifying / eligibility criterions need only apply: 

 

• Average Annual financial turnover of the firm during the last -3- years ending 31st 
March, 2023, should be Rs 97.50 Lacs. Supported with audited balance sheets. 
 

• The firm should have minimum 7 years’ experience in this field (as per 
registration/establishment certificate)  

 

• Experience of having successfully completed similar works (Civil, Interior Design 
& MEPF) / job for Office building, Commercial building, Institutional building, mentioned 
hereinabove for Public Sector Undertaking, Govt. Project or Corporate Sector, Banks, 
reputed firms in commercial building and institutional building during last – 7 years (as 
on 31.10.2023) should be either of the following. 

 

A) Three similar completed works each costing not less than Rs 260.00 Lakhs 
OR 

B) Two similar completed works each costing not less than Rs. 162.50 Lakhs. 
OR 

C) One similar completed work costing not less than Rs.130.00 Lakhs. 
 

Note : Similar type of work means- Work having “Civil, Interior Furnishing, 
Electrical, HVAC, Firefighting, CCTV & allied” etc. executed for Office building, 
Commercial building, Institutional building, Interior Design mentioned 
hereinabove for Public Sector  Undertaking, Govt. Project or Corporate Sector, 
Banks, reputed firms in commercial building and institutional building during 
last – 7 years (as on 31.10.2023) under single project / work order.  

Note-Work order and completion of the work directly given by client in the name 
of participant  firm shall only be considered for evaluation. Sub-contract work 
shall not be considered for valuation.  
 
i. Tenders by those bidders who do not submit Performance Certificates from 
their previous employers /clients with relevant details i.e. Project cost, date of 
completion of project, shall be liable to be summarily rejected. 
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ii. The proposed work shall be executed by bidder and not as Joint Venture, tie-ups etc. 

iii. Work executed by firm directly from client shall only be consider for evaluation.  

Work executed by the contractor as Sub -contract shall not be considered for evaluation.  
 

Duly filled & signed application /offers/Tender shall be submitted offline only. 
 

Prequalification and Final selection of Contractor will be the ultimate choice of Bank. 
The Bank reserves the right to accept or reject any or all the application/s without 
assigning any reasons whatsoever. 

 
Basic Information 

  

Description 

 

Bidders response 
Documents 
required 

 
1 

Name of the 
Bidder/Organization 

  

2 
Full address of the 
Registered office 

  

3 
Full address of the Local office (if 
any) 

  

4 Contact no.   

5 Email id   

6 Year of Establishment   

 
 
 

7 

Type of Organization(Whether 
sole proprietorship, 
Partnership, Private Ltd. of Ltd Co. 

  

 
8 

Registered/empanelment with 
Govt. /Semi Govt./PSU 
Organization 

  

 

9 

Name and qualification of the 
Proprietor / Partners 
/Directors of the 
Organization / Firm 

  

a Name   

 Qualification   

b Name   

 Qualification   

    

C Name   

 Qualification   

10 
Single point contact from Bidder 

side 
  

 Name   



5 

 

 

 Contact no.   

 Email id   

 
11 

Avg. Annual Turnover, in last 3 
years (Up to 2023) should not be 
less than Rs  95.50 lacs 

  

 2020-21   

 2021-22   

 2022-23   

 
12 

Three projects (costing 
not less than Rs 130 lacs) 

  

a. 1 
Complete address of the 
Project 

  

 

a. 2 
Address of office from 
where completion 
certificate is issued 

  

a. 3 Contact number   

a. 4 email id   

a.5 
Designation of signatory of 
completion certificate 

  

a.6 Area of the building   

a.7 Final project cost   

a.8 
Date of completion of project   

a.9 
Completion certificate 
issuance date 

  

a.10 Scope of work   

    

b.1 
Complete address of the 
Project 

  

 

b.2 
Address of office from where 
completion 
certificate is issued 

  

b.3 Contact number   

b.4 email id   

b.5 
Designation of signatory of 
completion certificate 

  

b.6 Area of the building   

b.7 Final project cost   

b.8 
Date of completion of project   

b.9 
Completion certificate 
issuance date 

  

b.10 Scope of work   

    

c.1 
Complete address of the 
Project 
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c.2 

Address of office from where 
completion certificate is 
issued 

  

c.3 
Contact number   

c.4 
email id   

c.5 
Designation of signatory of 

completion certificate 
  

c.6 
Area of the building   

c.7 
Final project cost   

c.8 
Date of completion of project   

 

c.9 

Completion certificate issuance date   

c.10 
Scope of work   

 
   

 

13 

Two projects (costing not 
less than Rs 162.50 lacs) 

  

 

a.1 

Complete address of the 
Project 

  

 

a.2 

Address of office from 
where completion certificate is 

issued 

  

a.3 
Contact number   

a.4 
email id   

a.5 
Designation of signatory of 
completion certificate 

  

a.6 
Area of the building   

a.7 
Final project cost   

a.8 
Date of completion of project   

a.9 
Completion certificate issuance date   

a.10 
Scope of work   

 
   

b.1 
Complete address of the Project   

 

b.2 

Address of office from where 
completion certificate is issued 
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b.3 
Contact number   

b.4 
email id   

b.5 
Designation of signatory of 
completion certificate 

  

b.6 
Area of the building   

b.7 
Final project cost   

b.8 
Date of completion of 
project 

  

b.9 
Completion certificate issuance date   

b.10 
Scope of work   
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One completed project (costing 
not less than Rs 260 lacs) 

  

 

a.1 

Complete address of the Project   

 
 

a.2 

Address of office from 
where completion certificate is 
issued 

  

a.3 
Contact number   

a.4 
email id   

a.5 
Designation of signatory of 
completion certificate 

  

a.6 
Area of the building   

a.7 
Final project cost   

a.8 
Date of completion of project   

a.9 
Completion certificate issuance 
date 

  

a.10 
Scope of work   

15 
No. of years of experience 
in the field 

  

 
   

 

16 

Valid solvency certificate 
from Bank 

  

 
Name of Bank   
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Amount   

 
Validity   

 
   

17 
GST No.   

18 
PAN No.   

 

19 

Whether any Civil Suit / litigation 
arisen in contracts executed / 
being executed during the last 
10 years. If yes, please furnish 
the name of the project, 
employer, Nature of work, 
Contract value, work order and 
brief details of litigation. 
Give name of court, place, status 
of pending litigation.(Attach 
separate 
sheet if required) 

  

   20 
Information relating to whether 
any litigation is pending before 
any Arbitrator for adjudication of 
any litigation or else any litigation 
was disposed off during the last 
ten years by an arbitrator. If so, 
the details of such litigation 
are required to be submitted 

  

21 
References with Address & 
Telephone Numbers of two 
persons, Email (Engineers, or top 
officials of an organization) for 
whom you have executed similar 
works, who may be directly 
contacted by the Bank about the 
ability, competence or capability 
of your organization. 

  

22 
Any other information   

23 
Section A, B, E : Seal and 
signed by Bidder attached 

  

24 
Section D: Bidders 
eligibility criteria attached 

  

25 
Section F : duly seal and 
signed on letter head 

  

26 
Annexure K (Part of Section 
I): Pre Contract Integrity Pact) 
duly seal 
and signed 
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SECTION D 

ELIGIBILITY CRITERIA 

All the supporting Documents are required to be submitted alongwith technical part 1. 
Details filled in this form must be accompanied by sufficient documentary evidence, in 
order to verify the correctness of the information. All the documents submitted should 
be attested by the bidder. 

 

E. Prequalification Criteria for Bidder who is submitting the bid. 

Prequalification Criteria Bidders 
Response 
Yes/No. 

Documents Required 

E.1 Bidder’s Average Annual 
turnover of last three 
years should not be less 
than Rs 97.5 Lakhs i.e. 
2020-21, 2021-22,2022-23 

  

E-2 The firm should have 
minimum 7 years’ 
experience in this field 
(as per 
registration/establishm
ent certificate) (as on 

31.10.2023) 

  

E3 Work executed by firm 
directly from client. (Work 
order and completion 
certificate required ) 

(Work executed by the 
contractor as Sub -contract 
shall not be considered for 
evaluation)  
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E-4 The bidders should have 
satisfactorily executed the 
work of similar nature in 
Semi Govt. /Govt. & Public 
/ Private Sector 
Organizations during last 
seven (7) years (up to 
31.10.2023) 

 
 
 
 
 
 
 

 

A) Three similar 
completed works each 
costing not less than Rs. 
130 Lakhs. 

OR 
B) Two similar 
completed works each 
costing not less than Rs. 
162.50 Lakhs. 

OR 
One   similar 
completed work
 costing not less than 
Rs. 260 Lakhs. 
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Proforma 1 
 

DETAILS OF KEY PERSONNEL, GIVING DETAILS ABOUT THEIR TECHNICAL 

QUALIFICATION & EXPERIENCE INCLUDINGTHAT IN YOUR ESTABLISHMENT 
 

 
 

Sr. 

No. 

  
 

 
Name and 

Designation 

 
 

 
Age 

 
 

 
Qualifi- 

cation 

 
 

 
Experie 

nce 

 
 

Nature of 

Works 

handled 

Name of 
the 

projects 
handled 
costing 

over 
Rs.52 
Lacs. 

 

Date from 
which 

Employed in 
your 

organization 

 
Indicate 
details of 
Experienc 

e for 
similar 

projects 

1  2 3 4 5 6 7 8 9 

1 Details of qualified 

in-house Civil 

Engineer 

        

2 Details of qualified 

In-house Interior 
Decoration 
supervisor/Jr. 
Civil Engineer/Jr. 
Electrical/Mechan 
ical Engineer, 
with details of 
experience in 
similar works. 

        

3 If the applicant is 

Having existing 
association/collab 
o ration or likely 
to form a 
consortium of/ 
with other 
Consulting 
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 Engineers/ 

Contractor for 

the special work, 

the details ofthe 

intended setup 

shall begiven 

along with 

details of 

Technical Staff 

similar lines to 

the above. 

        

 

 

Notes: 

 

 
1. Information has to be filled up specifically in this format. Please do not write 

remark “As indicated in Boucher”. 

2. Indicate other points, if any, to show your technical and managerial competency 
to any important point in your favour. 
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Proforma 2 
 

Work capability and details of works in hand. 
 
B) List of important works ON HAND not less than Rs.130 lacs for civil, Interior & Furnishing work, 
HVAC, Electrical, CCTV ETC. 

 

Sr. 
No 

Name of the 
project & 
location. 

Name & full 
postal 
address  of 
the owner. 
Also indicate 
whether 
Govt.  Semi- 
Govt. Private 
body    or 
Financial 
Institution 
with   full 
postal 
address   & 
details of 
contact 
person of the 
owner. 

Contract 
Amount (Rs.) 
for interior 
furnishing 
works  work 
only with copy 
of Work Order 

Completion Period 
Stipulated (Year) 

Actual (Year) 
of completion 

Any other 
relevant 
information. 

1 2 3 4 5 6 7 

1)       

 
 

Notes : 
 
1. Information has to be filled up specifically in this format. Please do not write remark “As 

indicated in Brochure”. 
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SECTION - E 

 
 
 
 
 
 
 
 
 
 

 

INFORMATION AND 

INSTRUCTIONS TO TENDERERS 
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BANK OF BARODA 

 
INFORMATION AND INSTRUCTIONS TO TENDERERS 

 
1. Scope of Work : 

 
1.1 The brief description of work to be carried out and its scope are given in the General 

Condition of Contract and the "Special Conditions of Contract" of these documents. 

 
2. Site Inspection and Information : 

 
2.1 The tenderer must obtain for himself on his own responsibility and at his own expenses 

all the information which may be necessary for the purpose of making a tender and for 

entering into a contract and must examine the Drawings, inspect the site of the work 

and acquaint himself with all the information about all the local conditions, means of 

access to the work, nature of the work and all matters pertaining thereto. 

 
2.2 Access to the Site will be given during the Tender period by appointment on application 

to The Head Baroda Apex Academy, Bank of Baroda, Near Udhyog Bhavan, Sector – 11, 

GH Road, Gandhinagar.. The tenderer shall ascertain the location, size and condition of 

the areas available for his use as working areas and all other information affecting this 

Tender. 

 
2.3 The Employer will not be responsible and will not reimburse any expenses which may 

be incurred or losses to person or property suffered by any Tenderer in connection with 

visits to and examination of the site and in the preparation of his tender for submission. 

 
2.4 The tenderers should note that information, if any, as regards to the site and local 

conditions, as contained in these tender documents has been given merely to assist the 

tenderers and is not deemed to be complete. 

 

2.5 The tenderers should note and bear in mind that the Employer shall bear no 

responsibility for the lack of acquaintance of the site and other conditions or any 

information relating thereto, on their part. The consequences of the lack of any 

knowledge, as aforesaid, on the part of the tenderers shall be at their risk and cost and 

no charges or claims whatsoever consequent upon the lack of any information, 

knowledge or understanding shall be entertained or payable by the Employer either 

during tender stage or during the construction period. 
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3. Rates & Discrepancies etc. : 

3.1 The contractor shall quote the rate after careful examination Tender documents & drawings. 

3.2 The tenderers shall quote the rates both in figures and words. If some 
discrepancies found between the rates quoted in figures and words, the following 
procedure shall be adopted for checking and arithmetic calculation: 

i) When there is difference between the rates in figures and words, the rates, which 

correspond to the amount worked out by the tenderer, shall be taken as correct. 

ii) When the rates quoted by the tenderer in figures and words tally but amount is 

incorrect, the rate quoted by the tenderer in words shall be taken as correct. 

iii) When it is not possible to ascertain the correct rate by either of the above 

methods, the rates quoted in words shall be taken as correct. 

iv) All erasures and alterations made while filling the tender must be attested by 

initials of the tenderer. Overwriting of figures is not permitted and failure to comply 

with either of these conditions will render the tender void at the Employer's option. 

No advice of any change in rate or conditions after opening of the tender will be 

entertained. 

 
v) In case the contractor has not quoted both rate and amount for any items, 

then the maximum of the quotes for that item by other bidders shall be taken 

for assessing the value of his tender. Further, in case he is awarded the 

work, the rate for the said item shall be payable as per the lowest rate 

quoted by other bidders. 

vi) The rate quoted shall be inclusive of all material, labour, profit, tools and tackles, 

lead and lift, transportation, cutting etc complete including all the taxes, duties, 

cess, excise, octroi, LBT, VAT, etc. The GST will be paid over and above quoted 

rates as per the prevailing rates to the contractor on production of necessary 

documents. 

 
3.3 The Contractor shall not be entitled to any compensation for any loss suffered by him 

on account of delays, in commencing or executing the work, whatever the cause of 

delays may be, including delays arising out of modifications to the work entrusted to him 

or in any sub- contract connected therewith or delays in awarding contracts for other 

trades of the project or in commencement of completion of such works or in procuring 

Government controlled or other building materials or in obtaining water and power 
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connections for construction purposes or for any claim in respect thereof. The Employer 

does not accept liability for any sum towards loss of overheads & profits of the contractor 

besides the accepted amount, subject to such variations as are provided for herein or 

as deemed fit to Employer. However, necessary time extension will be allowed if the 

delay is not attributable to contractor. 

 

3.4 The Tenderers shall before tendering carefully examine the Tender Documents 

including these Information’s & Instructions to Tenderers, General Conditions of 

Contract, Special Conditions of Contract, General Particulars & Requirements to 

Specifications, Detailed Specification, Drawings and other matters referred to therein, 

the Schedules and the Bill of Quantities and if there should be or appear to be any 

ambiguity in / or discrepancy between any of these documents or between figured and 

measured dimensions and other aspects upon the Drawings, he shall immediately refer 

the matter to the Employer / Architect for clarification before submission of Tender. 

However, in case of any discrepancies between Drawings, Specifications and 

B.O.Q. items, B.O.Q. item shall supersede the others for quoting of rates. 

 
4.0 Forms & Documents: 

 

i) The tenderer must use only the forms issued by the Employer to fill the rates. 
 

ii) The Tender Form and the documents attached to it shall not be detached one 

from the other, and no alteration or mutilation (other than filling in all the blank 

spaces) shall be made in any of the documents attached hereto. 

iii) All documents of the tender are to be read in conjunction with each other and 

rates quoted by the tenderer shall take this aspect into consideration. 

5.0 Signing of Documents: 
 

i) Each page of the tender documents should be signed by the person or persons 

submitting the tender in token of his / their having acquainted himself / 

themselves with the General Conditions of Contract, Specifications, Special 

Conditions, etc., as laid down. Any tender with any of the documents not signed 

will likely be rejected. 

ii) The tender submitted on behalf of a firm shall be signed by all the partners of 

the firm or by a person who has the necessary authority on behalf of the firm to 

enter into the proposed contract. Otherwise, the tender may be rejected by the 

Employer 
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iii) Tender shall contain full address, Telephone Nos., Fax No. for serving notices / 

addendums required to be served to the Tenderer in connection with the Tender. 

 

iv) Power of Attorney in the name of person(s) who has / have signed the tender 
document. 

 
6.0 The Tender shall accompany the following information and documents: 

a) A construction program in the form of Bar chart showing the sequence of 

operation together with the estimated time for major activities. 

 
b) Full details of any special methodology or technique the Tenderer proposes to 

use for the construction or for any other purpose. 

 
c) List of Proposed Technical man-power including their qualification & experience. 

 
d) List of proposed specialized contractors / associate if any, along with their 

credentials in respect to the trades of works together with their address. 

 
e) Information regarding any changes from the previous submission made by the 

Tenderer for prequalification in respect of following aspects 

- Details of Business & Technical Organization 
 

- Financial resources 

 
f) DELETED. 

 
g) The Tenderers shall attach to their tender a copy, duly authenticated by a notary, 

of the documents containing the constitution of the consortium, company or firm 

by which the Tender is submitted so as to indicate by what persons and in what 

manner a contract may be entered by the consortium, company or firm and what 

persons would be directly responsible for the due performance of the Contract 

and can give valid receipt on behalf of the consortium, company or firm. 

 
h) List of the equipment, formwork and staging to be erected / installed / deployed 

at the site for timely completion of the works. 
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7.0 Earnest Money 

 
No Tender will be considered as responsive which is not accompanied by a sum 

of Rs. 3,25,000/- (Rupees Three Lac Twenty Five Thousand only) as Earnest Money 

Deposit (EMD) (exempted for valid NSIC/MSME certificate) in the form of Demand 

Draft / Pay Order drawn in favor of BOB or by way Bank guarantee from a Nationalized 

/scheduled bank. In the event of the Tenderer withdrawing his Tender before the expiry 

of 90 days from the date fixed for receiving the Tenders or such other extended dates 

as agreed to or if the tender is accepted, the Contractor fails to pay the security deposit 

as stipulated/or if he fails to commence the work within stipulated time, the Earnest 

Money will be forfeited. The Demand Draft/Pay order/Bank guarantee submitted against 

the Earnest Money Deposit will be returned without any interest to the unsuccessful 

Tenderers within 180 days after the date fixed for receiving tenders. The Tender 

without EMD/valid NSIC/MSME certificate will be summarily be rejected. 

 
8.0 Initial Security Deposit; 

 

The successful Tenderer shall deposit a sum equal to 2% of the accepted Contract 

value, in the form of DD / BG from nationalized Bank within 7 days of issue of letter of 

Acceptance / Work Order failing which the employer at his discretion may revoke the 

letter of Acceptance / Work order and forfeit the Earnest Money Deposit. 
 

9.0 Performance Guarantee 

 
The successful tenderer to whom the Contract is awarded shall deposit a sum equal 

to 5% of the accepted contract value in the form of Bank Guarantee/DD from a 

Nationalized or Scheduled Bank. The Performance Guarantee shall be deposited 

within 14 days from the date of issue of Letter of Acceptance / Work Order failing which 

the Employer at his discretion may revoke the Letter of Acceptance / Work Order and 

forfeit the Earnest Money Deposit. The Bank Guarantee for Performance Guarantee 

shall be valid till the defect liability period. 

 
10.0   The Tenderer (whether or not he submits a tender) shall treat the details of the 

documents as secret and confidential. In case a tenderer does not submit his tender, he 

shall return the blank Tender documents and drawings. 

 

11.0 Examinations & Evaluation of Tenders : 
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Employer will examine each Tender to satisfy whether - i) has been properly signed, ii) 

is accompanied by required security and documents and their correctness. A 

substantially responsive Tender is one, which conforms to all terms, condition and 

specifications of Tender Documents without material deviation or reservation. The 

Tender Evaluation will be as under:- 

 
i) The Tender which does not fulfill the submission of documents as specified in Sl. 

No. – 6 of Information & Instruction to Tenderers or elsewhere in the Tender 

document will be treated as unqualified and will be rejected. 

 
ii) The Tenders whose documents are found in order and satisfactory as stated 

above will be treated as responsive Tenders and the Price Bid of responsive 

Tenders will only be opened. 

 
During evaluation employer may ask for any clarification or documents including 

breakdown of unit rates to the tenderer but no change in the price or substance of the 

bid will be sought. 

 
12.0 Award of Contract: 

 
Subject to Clause no. 13 herein below Employer will award the contract to the Bidder 

whose bid has been determined to be substantially responsive and whose offer has 

been found lowest after arithmetical checking. 

 
13.0 The Employer does not bind himself to accept, the lowest or any tender and reserves 

to itself the right to accept or reject any or all the tenders, either in whole or in part, 

without assigning any reasons for doing so. The Employer also has the right to re-invite 

the tender at his sole discretion. 

 
13.1 Deleted. 

 
14.0  Throughout all the documents the term ‘Bid’ and ‘Tender’ and their derivatives like 

Bidders, Tenderer are synonymous. 

 

**** 
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FORM OF TENDER 
 

DATE : . ./2023 

To,  
The Head  
Baroda Apex Academy, 
Bank of Baroda, 
Near Udhyog Bhavan,  
Sector – 11 , GH Road ,  
Gandhinagar. 

 
Dear Sir, 

 

Having examined the Drawings, Specifications, Designs and Bill of Quantities relating to the 

works specified in the memorandum hereinafter set out and having examined the site of 

the works specified in the said memorandum and having acquired the requisite information 

relating thereto as affecting the tender, I / We hereby offer to execute the works specified 

in the said memorandum within the time specified at the rates mentioned in the Priced Bill 

of Quantities or any agreed rates on negotiation and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in conditions of 

contract, Appendix to the form of Tender, articles of agreement, Addenda, Bill of Quantities 

and with such materials as are provided for, by, and in all other respects in accordance with 

such conditions so far as they may be applicable. 

 
MEMORANDUM 

 

(a) Description of works : Civil and Allied External Development works Of 

Baroda Apex Academy Building, Law Garden, 

Ahmedabad, Gujarat.” 

 

(b) Earnest Money Deposit 
 

: 
 

Rs. 3,25,000/- (Rupees Three Lakhs Twenty Five Thousand 

Only). (Exempted for valid certificate of NSIC/MSME) 

(c) Initial Security Deposit : 2% of the Contract Value by Bank Demand Draft within 

7 days of issue of LOA / Work Order. 

(d) Performance Guarantee : 5% of Contract Value in the Form of Bank Guarantee from 

any Nationalized Bank within 14 days of issue of LOA / 

Work Order. Validity up to defect liability period of 

contract. 

(e)  Retention 

Money / Security 

Deposit 

 
Retention Money to be deducted in cash @ 8% of 

each Interim Bill subjected to total Security Deposit i.e. 

Retention 
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  Money and Initial Security Deposit does not exceed 5% 

of Contract Value or final Actual Value of work whichever 

is greater. 

(d)  Time allowed 

for completion 

: -6- (Sixth) calendar months from date of 
commencement  

(e) Splitting of the work : Bank has right to split / award the work to more than 

one contractors. Keeping in view of the quantum of 

work, work may be divided among L1, L2 & L3. Ratio 

of the work division among L1, L2 & L3 will be 

60:20:20 OR among L1 & L2 in 60:40. But L2 & L3 

should carry out work at the rate of L1. 

 

2. Should this tender be accepted, I / We hereby agree to abide by and fulfill the terms 

and provisions of the said Conditions of Contract annexed hereto so far as they 

may be applicable or in default thereof to forfeit and pay to Bank of Baroda the 

amount mentioned in the said conditions. 

 
3. I / We have deposited a sum of Rs. 3,25,000/- (Rupees Three Lakhs Twenty Five 

Thousand Only) as earnest money in the form of Demand Draft with the Bank of 

Baroda, payable at  Gandhinagar should I / We fail to execute the contract when 

called upon to do so, I / We do hereby agree that this sum shall be forfeited by 

Bank of Baroda. 

 
4. Our bankers are: (With full 

address): (i) 

(ii) 

 
The names of partners of our firm 

are: (i) 

(ii) 

 

Names of the partner(s) of 

the firm authorised to sign 
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Name of person having 

power Attorney to sign the 

Contract (Certified 

true copy of the 

Power of Attorney 

should be attached) 

 

Yours faithfully, 

 

 
Signature of Contractor 

 
 
 

 

(Signatures and addresses of 

witnesses) (i) 

 
(ii) 
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APPENDIX TO FORM OF TENDER 
 
 

Item 
Reference 

Clause 

No. 

Description 

Contract Value / 

Tender Value 

1 (xxii) of GCC Total value of the Tender as accepted 

by the Employer. 

Date of Commencement 5 (iii) of GCC 7 (seven) days from the date of issue of 
the 

acceptance letter / work order or the 

date of handing over of site whichever is 

later. 

Time of Completion 32 of GCC 6 months from the date of commencement. 

Liquidated Damages for 

Delay 

37 of GCC 0.5% of Contract Value per week or 
part Thereof  

 

Limit of Liquidated 

Damages 

37 of GCC 5% of Contract Value. 

Defects Liability Period 36 of GCC 365 days from the date of virtual 

Completion Certified by the Engineer-in-

Charge/ Architect. 

Earnest Money Deposit 7 of IIT Rs. 3,25,,000/- (Rs Three Lakh Twenty 

Thousand Only) in the form of Demand 

Draft/BC/Bank Guarantee from 

Nationalised/scheduled Bank in favour of 

Bank of Baroda payable at Gandhinagar. 

Insurance 41 of GCC As per 41 of GCC 

Mobilization Advance 31 (i) of GCC Not allowed/Not payable. 

Recovery of 

Mobilization Advance 

31 (i) of GCC N.A. 

Secured advance 

on Materials at 

site 

31 (ii) of GCC 75% of the cost of materials or 60% of 

the relevant item rate whichever is less 

as determined by the Engineer. Sole 

decision of Bank whether accept or reject 

the request. 
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Item Reference Description 
 

 Clause No.  

Minimum Value of 

Work for Interim 

certificate 

31 (iii) of 
GCC 

Rs. 1.00 crore for each Interim Bills. 

Payment of Interim Bill 31 (iii) of 
GCC 

Interim bill shall release after 15 working 

days from the date of receipt of 

Architect’s Certificate.   Adhoc payment 

of 75% of the net payment to be released 

within 10 working days from the date of 

receipt of Architect’s certificate (on 

request of contractor). Balance 25% to 

be released after 15 working days from 

the date of receipt of Architect’s 

Certificate. 

Initial Security Deposit 

 
 
 

 
Performance Guarantee 

8 of IIT 

 
 
 

 
9 of IIT 

2% of Contract Value in the form of 

Demand Draft / BG from a Scheduled 

Bank within 7 days from the date of issue 

of LOA/ Work Order . 

5% of Contract Value in the form of Bank 

Guarantee from Nationalized & 

Schedule Bank within 14 days from the 

date of issue of LOA / Work Order. 

Submission of Final Bill 31 (iv) of 
GCC 

Within 60 days from the date of virtual 

completion as certified by the Engineer. 

Payment of Final Bill 31 (iv) of 
GCC 

Within 60 days from the date of 

submission of the bill by the Contractor 

along with complete information & 

voucher. 

Retention Money / 

Security Deposit 

from Interim bills 

30 of GCC To be deducted in cash @ 8% of each 

Interim Bill subjected to total Security 
Deposit i.e. total of Retention Money & 
Initial Security deposit does not exceed 
5% of Contract Price or Final Actual 
Value whichever is greater. 

Release of Security 

Deposit 

30 of GCC 50% upon issue of certificate of virtual 

completion and 50% after issue of no 

dues certificate subject to Clause no. 35 

of GCC (after DLP). 
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ARTICLES OF AGREEMENT 

(On Non Judicial stamp paper of Rs. 500/-) 

 
ARTICLE OF AGREEMENT made on this ........ day of Two Thousand Twenty One 

BETWEEN the Bank of Baroda, ......................................................................... hereinafter 

called "Employer" (which expression shall include its successors and assigns wherever 

the context or meaning shall so require or permit) of the one part and    

 

    hereinafter called the 

"Contractor" (which expression shall include its successors and assigns wherever the 

context or meaning shall so require or permit) of the other part. 

 
WHEREAS the Employer is desirous of carrying out Civil and Allied External Development 

works Of Baroda Apex Academy Building, Law Garden, Ahmedabad, Gujarat. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions 

set forth herein and to the conditions set forth in the special conditions and in the Bill of 

Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 

as "The said terms & conditions") the works, shown upon the said drawings and or 

described in the said specifications and included in the said bill of quantities at the 

respective rates therein set forth amounting to the sum as therein arrived at or such other 

sum as shall become payable there under (herein after referred to as the said "Contract 

Value"). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract Value to be paid at the times and in the 

manner set forth in the said terms & conditions, the contractor shall upon and 

subject to the said terms & conditions execute and complete the works shown on the 

said drawings, and described in the specifications and / or bill of quantities. 

2. The Employer shall pay the contractor The Said Contract Value or such other sum 

as shall become payable at times and in the manner specified in the said terms & 

conditions. 

 
3. The said terms & conditions and Appendices thereto shall be read and construed as 

forming part of this Agreement and the parties hereto shall respectively abide by 

submit themselves to the said terms & conditions and perform the agreements on 

their part respectively in the said terms & conditions contained. 

 
4. This Contract is neither a fixed Lump sum Contract nor a Piece Work Contract but 



F - 15 

Form of Tender 

 

 

is a Contract to carry out the work in respect of the entire work as defined in 

the contract documents to be paid for according to actual measured quantities at the 

rates contained in the bill of quantities or as provided in the said Contract documents. 

 

5. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to Civil and Allied External Development works Of Baroda Apex Academy 

Building, Law Garden, Ahmedabad, Gujarat.” in the manner laid down in the said terms 

& conditions. 

 

6. The Employer reserves to itself the right of altering the Drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same 

carried out without prejudice to this Contract. 

 
7. Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work within 7th day of the date of issue of Acceptance 

letter or the date of handing over of site whichever is later as provided for in the 

said terms & conditions to complete the entire work within 6 months subject 

nevertheless to the provisions for extension of time. 

8. All payments by the Employer under this contract will be made only at Gandhinagar 
Gujarat. 

 
9. All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen at Gandhinagar and only courts in Gandhinagar shall have 

jurisdiction to determine the same. 

10. That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. The Contractor shall not be entitled for the payment 

for the quantities beyond the tendered quantities unless ordered for by specific 

written instructions from the engineer. 

11. Code of Ethics 

M/s. ______________ (Vendor/Service Provider/Supplier/ Consultant/ Contractor) 
agrees to comply with the Bank's Code of Ethics, available on the Bank's 
website>Shareholder's Corner> Policies/Codes> Our Code of Ethics, during the 
validity period of this agreement/contract. 

12.  

 

IN WITNESS WHEREOF THE Employer and the Contractor have set their 

respective hands to these presents and two duplicates hereof the day and year first 

hereinabove written. (If the contractor is a partnership or an individual). 
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IN WITNESS WHEREOF the Employer has set its hands to these presents through 

its duly authorized official and the Contractor has caused its common seal to be 

affixed hereunto and the said two duplicates / has caused these presents and the 

said two duplicates hereof to be executed on its behalf, the place, day, month and 

year first hereinabove written (If the contractor is a Company). 

 
Signature Clause. 

 

 
SIGNED AND DELIVERED by the 

Bank of Baroda by the hand of 
Shri  
(Name and Designation) 

 
in the presence of 

 
(i)    

 

Address    
 

 

(2)   
 

Address    
Witness 

 
SIGNED AND DELIVERED by---- (If the party is a partnership firm or an 
------------------------- individual should be signed by all 

or on behalf of all the partners.) 

 
in the presence of 

 
(i)    

 

Address    
 

 

(2)   
 

Address    
Witness 

 
The COMMON SEAL OF CONTRACTOR -------------------------- 

was hereunto affixed pursuant to 

the resolutions passed by its (If the contractor signs under its common 
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Board of Directors at the meeting seal the signature clause should tally 
with 

held on -----------------in the the sealing clause in the Articles of 

presence ofAssociation) 
 

(1) 
 

(2) 
 

 

Directors who have signed 

these presents in token 

thereof in the presence of 

 
(1) 

 

(2) . 
 
 

 

SIGNED AND DELIVERED BY the (If the contractor is signing by the 

hand Contractor by the hand of  of power of attorney whether a 

company 

or individual.) 

Shri  

and duly constituted attorney 
 

****** 
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GENERAL CONDITIONS OF CONTRACT 

 

1. Definitions & Interpretations 
 

In construing these conditions, the Specifications, Bill of quantities and Contract 

Agreement etc. the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires. 

(i) a. "Employer" / "Owner" means Bank of Baroda. (BOB) a Corporate Body 

constituted under Banking and Companies (Acquisition and Transfers of 

Undertaking) Act 1970 and having its Head Office at Mandvi, Vadodara with its 

dealing office at Baroda Apex Academy, Bank of Baroda, 6th floor, GH-4 Sector 

-11 Gandhinagar, Gujarat. 

b. “Deleated” 

 
c. "Engineer-In-Charge (EIC) / Client" means authorized representative of 

Bank of Baroda. 

d. " Architect " means., ............................................................... , having its office 

at …………………………………………………………………………………… 

India and their authorised nominees & representatives or such other firms / 

persons, as shall be nominated by the Employer. 

 
e. “Deleted”. 

(ii) "Contractor” shall mean :- 
 

a)       In the case of a Partnership firm :- ------------------------------------------- and -----
- 

--------------- trading as partners in the name and style of -----------------------
- 

and having a place of business at ------------- and shall include the 

partners for the time being of the said firm and the legal representatives 

of a deceased partner. 

b) In the case of individual Contractor :- Shri      

trading in the name and style of and shall 

include his heirs, successors & legal successors & legal representatives. 

c) In the case of Company :-  a 

company incorporated under 20       and having  its registered office 

at 

   and office at and shall 
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include its successors and assignee. 

(iii) "Site" shall mean the site of the contract works including any building and 

erections thereon and any other land (inclusively) as aforesaid allotted by the 

Employer for the Contractor's use. 
 

(iv) "Contract" shall mean the following documents, all duly signed, collective in 
that order of precedence. 

a) Articles of Agreement 

b) Letter of acceptance of Tender / Award of Work 

c) The Bid including Appendix to Bid, Addendum if any 

d) Special Conditions of Contract 

e) General Conditions of Contract 

f) Priced Bill of Quantities 

g) Technical Specifications (including any further instructions by Engineer 
/ EIC during construction work) 

h) Drawings (Tender drawings / Working drawings issued during construction) 
 

(v) "Notice in writing" or "written notice" shall mean a notice in written, typed 

or printed characters sent (unless delivered personally or otherwise proved to 

have been received) by registered post to the last known private or business 

address or registered office of the addressee and shall be deemed to have been 

received when in the ordinary course of post, it would have been delivered. 

 

(vi) "Act of Insolvency" shall mean any Act of Insolvency as defined by the 

Presidency Towns insolvency Act, or the Provincial Insolvency Act or any Act 

amending such original. 
 

(vii) "Net Prices" : If in arriving at the contract amount, the Contractor shall have 

added to or deducted from the total amount of the items in the Tender any sum, 

either as a percentage or other wise, then the net price of any item in the tender 

shall be the sum arrived at by adding to or deducting from the actual figure 

appearing in the Tender as the price of that item and similar percentage or 

proportionate sum provided always that in determining the percentage or 

proportion of the sum so added or deducted by the Contractor, the total amount 

of any Prime Cost items and provisional sums of money shall be deducted from 

the total amount of the tender. The expression "net rates" or "net prices" when 

used with reference to the contract or accounts shall be held to mean rates or 

prices so arrived at. 

(viii) "Works" means the permanent works described in the "Scope of Work" and / 

or to be executed in accordance with the Contract and includes materials, 
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apparatus, equipment, temporary supports, fittings and things of all kinds to be 

provided, the obligations of the Contractor hereunder and work to be done by the 

Contractor under the contract. 

 

(ix) "Drawings" means the drawings prepared by the Interior Designer s and issued 

by the Engineer-in-Charge / Engineer & referred to in the Specifications and any 

modification of such drawings and such other drawings as may be issued by the 

Engineer from time to time. 

 

(x) "Bill of Quantities" means the Schedule and Quantities of items, materials & 

rates, summaries, etc. as finally accepted. 

 

(xi) "Specification" means the specifications given in these documents including 

relevant Indian standard specification where so required and where such a 

specification is not available, the specification will be provided and approved 

by the Interior Designer//Employer/ARCHITECT. 

 

(xii) "Temporary Works" means all temporary works of every kind required in or 

about the execution, completion or maintenance of the works. 

 

(xiii) "Materials" means the materials, apparatus, equipments, fittings, fixtures and 

all such other material which are incorporated in the 'work". 

 

(xiv) "Virtual Completion of the Works" means the completion of the whole of the 

works substantially in all respects as evidenced by issuance of a Certificate of 

Completion by the Engineer-in-Charge / Architect. 

 

(xv) "Period of Maintenance / Defect Liability Period” shall mean the period of 

365 (Three hundred Sixty Five) days calculated from the date of virtual 

completion of the works as certified by the Engineer-in-Charge / Architect. 

 

(xvi) "Urgent Works" means any urgent works, which in the opinion of the 

Engineer-In- Charge / Engineer becomes necessary at the time of execution 

and / or during the progress of work to obviate any risk of accident or failure or 

to obviate any risk of damage to the structure or services or required to 

accelerate the progress of work for which becomes necessary for safety and 

security or for any other reason, the Engineer / Employer may find it necessary. 

 
(xvii) "Market Rate" means the rate as decided by the Engineer-in-Charge / Engineer 

on the basis of cost of materials at site inclusive of any tax, duty, octroi etc. at 

the time of execution of work. 
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(xviii) "Approved" means approved in writing; "Approval” means approval in writing. 

 
(xix) "Month" means calendar month. 

 
(xx) "Week" means seven consecutive calendar days. 

 
(xxi) "Day" means a calendar day beginning and ending at 00 Hours and 24 

hours respectively, 

 
(xxii) "Contract Value / Tender Value" means the total value of the tender as 

accepted by the Employer. 

 
(xxiii) Interpretations / Marginal Note / Heading / Catch Lines. 

 

The Marginal Notes, Headings and in the catch lines hereto and in the 

annexures hereto are meant only for convenience of reference and shall not in 

any way be taken into account in the interpretation of these presents and the 

annexures hereto. The Contractor will have to carry out and complete the said 

work in every respect in accordance with this contract. 

Words imparting the singular only also include the plural and vice versa where 

the context requires. 

 

2. Language and Law 

 
The language in which the Contract documents shall be drawn up shall be English only 
and the law governing the Contract is the law of Union of India. 

 
3. Errors, Omissions and Discrepancies 

 
In all cases of errors, omissions and / or doubts or discrepancies in any of the items 

or specifications, a reference shall be made to the Engineer whose elucidation, 

elaboration or decision shall be considered as authentic. The Contractor shall be held 

responsible for any error that may occur in the work through lack of such reference and 

precaution. 

 
4. Scope of Contract 

The Contract comprises the construction, completion and maintenance of the works 

and except in so far as the Contract otherwise stipulates the provision of all labour, 

materials, constructional plant, machinery temporary works and everything whether of 
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a temporary or permanent nature required in and for such construction, completion 

and maintenance so far as necessary for providing the same as specified in or 

reasonably to be inferred from the Contract. 

 

5. (i) Letter of Acceptance / Award 

Before signing of the Contract, the Employer shall issue by registered post or 

by otherwise depositing at the registered office of the Contractor, Letter of 

Acceptance / Award to enter into a Contract with the Contractor for the 

execution of the works in accordance with the contract. Until a formal contract 

agreement is prepared and executed, the tender documents i.e. Volume I, II, III 

& set of drawings together with the relevant correspondence exchanged from 

receipt of the tender to acceptance and together with the Employer's letter of 

Acceptance / Award shall constitute a binding contract between the parties. 

(ii) Contract Agreement 

On receipt of intimation from the Employer of the acceptance of his / their 

tender, the successful tenderer shall be bound to implement the contract & 

within seven days thereof, the successful tenderer shall sign an agreement in 

accordance with the draft agreement. The Contract shall be executed in 

quadruplicate and the Employer, the ARCHITECT, the Interior Designer and 

the Contractor shall be entitled to one executed copy each for their use. 

(iii) Commencement of Works 
 

Contractor shall commence the work within 7 days from the date of issue of the 

Acceptance Letter / Work Order issued to the Contractor or the date of handing 

over of site whichever is later. 

(iv) Possession of Site 
 

Save in so far as the Contract may prescribe the extent of portions of the Site 

of which the Contractor is to be given possession from time to time and the 

order in which such portions shall be made available to him and subject to any 

requirement in the Contract as to the order in which the Works shall be 

executed, the Employer will within 7 days from the date of issue of acceptance 

letter / work order give to the Contractor posses- sion of so much of the Site as 

may be required to enable the Contractor to commence and proceed with the 

programme and otherwise in accordance with such reason able proposals of 

the Contractor as he shall, by notice in writing to the Engineer, make and will 

from time to time as the Works proceed give to the Contractor possession of 

such further portions of the Site as may be required to enable the Contractor to 
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proceed with the construction of the Works in accordance with the said 

programme or proposals (as the case may be). If the Contractor suffers delay 

or incurs expense from failure on the part of the Employer to give possession 

in accordance with the terms of this clause the EIC shall grant an extension of 

time for the completion of the works on approval from Employer. 

 

(v) Wayleaves, etc. 

 
The Contractor shall bear all expenses and charges for special or temporary 

wayleaves required by him in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional accommodation outside the 

Site required by him for the purpose of the Works. 

 

6. Custody of Drawings & Specifications 

 
The Contractor will be given free of cost two copies of Drawings during the progress 

of the works. Any further copies of such Drawings required by the Contractor shall be 

obtained by him from the Engineer on payment of necessary charges to be fixed by 

the Interior Designer. The Contractor shall keep one copy of all Drawings at the works 

site and the Employer / Interior Designer / ARCHITECT shall at all reasonable time 

have access to the same. Before the issue of the final certificate to the Contractor, he 

shall forthwith return to the Employer all Drawings and Specifications. No drawings 

shall be taken as in itself an order for execution unless, in addition to the Interior 

Designer signature, it is marked “Fit for Construction” by ARCHITECT. 

 
7. Disruption of Progress 

 
The Contractor shall give adequate but not less than 4 weeks’ time written notice to 

the Engineer whenever planning or progress of the Works is likely to be delayed or 

disrupted unless any further drawing or order, including a direction, instruction or 

approval, is required to be issued by the Engineer. The notice shall include details of 

the drawing or order required explaining why and by when it is required and of any 

delay or disruption likely to be suffered if it is late. 

 
8. Further Drawings and Instructions 

 
The Contractor shall carry out and complete the said work in every respect in 

accordance with this Contract and with the directions of and to the satisfaction of the 

Employer / Interior Designer / ARCHITECT. The Engineer may in his absolute 

discretion or in consultation with Employer / Interior Designer and from time to time 
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issue further drawings and / or written instructions, details, directions and explanations 

which are hereafter collectively referred to as "Engineer's Instructions" in regard to:- 
 

(a) The variation or modification of the design, quality or quantity of items of works 

or the addition or omission or substitution of any item. 

(b) Any discrepancy in the Drawings or between the Bill of Quantities and / or 

Drawings and / or Specification. 

(c) The removal from the site of any material brought thereon by the Contractor 

and the substitution of any other material therefore. 

(d) The removal and / or re-execution of any works executed by the Contractor. 

(e) The dismissal from the works of any persons employed thereupon. 

(f) The opening up for inspection of any work covered up. 

(g) The amending and making good of any defects. 
 

The Contractor shall forthwith comply with and duly execute any work comprised 

such Engineer's instructions provided always that verbal instructions, directions 

and explanations given to the Contractor or his representative upon the works 

by the Engineer shall, if involving a variation, be confirmed in writing by the 

Contractor within three days & if not dissented from in writing within a further 

three days by the Engineer, such shall be deemed to be Engineer's instructions 

within the scope of the Contract. 

 
9. Duties of Project Management Consultant (ARCHITECT)-  

 
ARCHITECT duties are to watch and supervise the works of and to test any materials 

to be used or workmanship employed in connection with the works, quality control, 

Project Scheduling and monitoring and co-coordinating with all other Agencies and Civil 

Contractor & MEPF contractors/ agencies, recording of measurements, certification of 

bills, preparing extra/deviation items, excess/ saving statement, preparing Minutes of 

Meeting etc. They shall have no authority either to relieve the Contractor of any of his 

duties or obligations under the contract or except those expressly provided hereunder, 

to order any work involving delay or any extra payment by the Employer or any 

variation of or in the work. 

The ARCHITECT shall have no power to revoke, alter, enlarge or relax any requirements 
of this contract or to sanction any day work, additions, alterations, deviations or omissions 
unless such an authority may be confirmed by written order/ instructions of the employer. 



GCC - 9 
General Conditions of Contract 

 

 

The ARCHITECT shall act in consultation with the Structural Consultant/ Architect in 

regard to the quality of all structural aspects of work and in consultation with the Interior 

Designer for Interior decoration work, will finalise the selection of finishing materials. 

The ARCHITECT shall jointly record the measurements with Contractor’s 

representative for all items of works and on completion hand over the records to the 

Employer. 

The ARCHITECT shall have the power to give notice to the Contractor or his Engineer-

In- Charge, about the non-approval of any work or materials and such works shall be 

suspended or the use of such materials should be discontinued until the decision of 

the Interior Designer / Employer but such examination shall not in any way exonerate 

the Contractor form the obligation to remedy any defects which may be found to exist 

at any stage of the work or after the same is completed. Subject to the limitations of 

this clause, the Contractor shall take instructions only from the Interior Designer/ 

Employer as the case may be through ARCHITECT. 

The ARCHITECT shall have such other power and discharge other functions as are 

specifically provided in this contract included such incidental or consequential powers 

or duties, subject always to such specific instructions or directions of the Employer, 

which shall be duly notified to the Contractors. 

10. Contractor's General Responsibilities 
 

The Contractor shall provide at his cost everything necessary for the proper execution 

of the works according to the intent and meaning of the Drawings, Bill of Quantities 

and Specifications taken together with whether the same may or may not be 

particularly shown or described therein provided that the same can reasonably be 

inferred therefrom, and if the Contractor finds any discrepancy in the Drawings or 

between the Drawings, Bill of Quantities and Specifications, he shall immediately and 

in writing refer the same to the Engineer. 

The successful tenderer is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the Bill of Quantities 

and rates. Instructions in respect of such additional items and their quantities will be 

issued in writing by the Engineer on approval from Employer. 

The Contractor must co-operate with the other contractors appointed by the Employer 

so that the work shall proceed smoothly to the satisfaction of the Engineer. 

 

The Contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the Specifications as given in these documents and also in 

compliance of the requirements of the local public authorities and to the requirements 

/ satisfaction / direction of the Engineer and no deviation on any account will be 

permitted. 
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The Contractor shall have to use materials from the makes / manufacturers specified 

in the list of materials of approved brand and / or manufacture contained in contract 

documents and as approved by Engineer in Consultation with Employer. 

 
11. Safety of Site Operations 

The Contractor shall take full responsibility for the safety, stability and adequacy of all 

site operations and methods of construction including all temporary works, provided 

that the Contractor shall not be responsible, except as may be expressly provided in 

the Contract, for the design or specification of the permanent works. 

 
The integration of MEPF services above and below false ceiling shall be co-operated 

/ co- related during the execution of the work and final integration drawing incorporating 

all services shall be prepared by Interior Contractor/ Agency before and after 

undertaking interior decoration/ furnishing and furniture work. 

 

12. Watching & Lighting 

 
The Contractor shall in connection with the Works provide and maintain at his own 

cost adequate lights, guards, fencing, warning signs and watch & ward staff when and 

where necessary or as directed by the Engineer or as directed by duly constituted 

authority for the protection of the works or for the safety and convenience of the public 

or pilferage of materials from site. 

 

13. Care of Works 
 

From the commencement to the certified completion of the whole of Works, the 

contractor shall take full responsibility for the care thereof and of all Temporary Works 

and in case any damage loss or injury shall happen to the works or to any part thereof 

or to any Temporary Works from any cause whatsoever. Contractor have to protect 

the existing carpet/workstations/tables/lighting fixtures and other items by covering 

PVC sheet without and cost. If any damages are happen, recovery shall be carried out 

from the bills of contractor. 

The Contractor shall at his own cost repair and make good the same so that on 

completion, the works shall be in good order and condition and in conformity to every 

respect with the requirements of the Contract and the Engineer's instructions. The 

Contractor shall also be liable for any damage to the Works occasioned by him 

including his subcontractors in the course of any operations carried out by him for the 

purpose of completing any outstanding work and complying with his obligations under 
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Clause no. 36 hereof. The Contractor shall indemnify the Employer from all risks on 

this account. 

 

14. (i) Contractor's Senior Representative for Execution & Co-ordination of Works 

The Contractor shall have on site at all times during working hours throughout 

the course of the Contract at least one competent senior representative who 

shall be empowered to make decisions binding on the Contractor in respect of 

all matters likely to arise in connection with the execution & coordination of the 

Works at site and shall keep the Engineer and the Employer informed at all 

times about the name and designation of such representative. 

Any directions, explanations, instructions or notices given by the Engineer to 

such representative shall be held to be given to the Contractor. 

(ii) Contractor's Employees 

The Contractor shall provide and employ after approval from the Engineer on the 

site in connection with the execution, completion and maintenance of the Works 

all Engineering staff / technical assistants as are qualified, skilled and 

experienced in their respective trades, foremen and leading hands as are 

competent to give proper supervision, ensuring quality & output to the work 

they are required to supervise, and also such skilled, semi-skilled and unskilled 

labour as are necessary for the proper and timely execution, completion and 

maintenance of the works. The contractor must be appoint Project Manager 

having civil Engineering degree / Interior decoration Post Graduate Diploma 

having minimum 5 yrs. experience. The supervisory / Jr. Engineering staff shall 

be minimum 3 yrs. experience in execution of such works. 

(iii) Removal of Contractor's Employees 

The Contractor shall on the direction of the Engineer immediately dismiss from 

the works any person employed thereon by him who may, in the opinion of the 

Engineer, be incompetent or misconduct himself and such person shall not be 

again employed on the works without the permission of the Engineer (EIC). 

(iv) Unauthorized Persons 

No unauthorized persons are to be allowed on the site. The Contractor shall 

instruct all such persons to keep out and shall take steps to prevent trespassing. 

 
15. Compliance with Statutes, Regulations, Etc. 

The Contractor shall conform to the provisions of any Act of the legislature relating to 

the works and to the regulations and bye-laws of any authority, and of any water, 
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electric supply GIFT, local and other companies and / or authorities with whose 

systems the structure is proposed to be connected, and shall, before making any 

variations from the Drawings or Specifications that may be necessitated by so 

regulations, give to the Engineer written notice, specifying the variation proposed to 

be made and the reason for making it and apply for instructions thereon. In case, the 

Contractor shall not within ten days of submission of such notice, receive such 

instructions, he shall proceed with the work conforming to the provisions, regulations, 

or bye-laws in question, and any variation so necessitated shall be dealt with under 

Clause no. 29 thereof. 

The Contractor shall bring to the attention of the Engineer all notices required for 

execution by the said Acts, regulations or bye-laws to be given to any authority and pay 

to such authority, or to any public office all fees that may be properly chargeable in 

respect of the works, and lodge the receipts with the Engineer. 

16. Setting Out 

The Contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof. If at any time any error in this respect shall appear during 

the progress of the works or within the defects liability period the Contractor shall, if 

so required, at his own expense rectify such error to the satisfaction of the Engineer. 

17. (i) Quality of Materials & Workmanship & Test 

All materials and workmanship shall be the best of the respective kinds 

described in the Contract and in accordance with the Engineer's instructions and 

shall be subjected from time to time to such tests as the Engineer may direct at 

the place of manufacture or fabrication or on the Site or at Government 

recognized / any approved testing laboratory 

The Contractor shall upon the instruction of the Engineer furnish him with 

documentation to prove that the materials and goods comply with the 

requirements of contract and for requirement stated above. The Engineer may 

issue instruction in regard to removal of material from site or any work, if these 

are not in accordance with the Contract. The Contractor shall provide such 

assistance instruments, machinery, labour and materials as are normally 

required for examining, measuring, sampling and testing any material or part of 

work before incorporation in the Works for testing as may be selected and 

required by the Engineer. 

 
(ii) Samples 

All samples of adequate numbers, sizes, shades & pattern as per specification 

shall be supplied by the Contractor without any extra charge. Apart from 
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adhering to any special provision made in the specifications regarding 

submission of samples the contractor shall provide to the Engineer samples 

alongwith the detailed literature of all materials he proposes to use in the building 

irrespective of the fact that a specific make 

/ material might have been stipulated atleast before 90 days of their incorporation 
in work. If certain items proposed to be used are of such nature that samples cannot 
be presented or pre pared at the site, detailed literature / test certificate of the same 
shall be provided instead to the satisfaction of the Engineer. Before submit ting the 
samples / literature the contractor shall satisfy himself that the material / equipment 
for which he is submitting the samples / literature meet with the requirement of the 
specification. The Engineer shall check the samples and give his comments and / 
or approval to the same. Only when the samples are approved in writing by the 
Engineer, the contractor shall proceed with the procurement and installation of the 
particular material / equipment. The approved samples shall be signed by the 
Engineer for identification and shall be kept on record at site office until the 
completion and acceptance of the work and shall be available at the site for 
inspection / comparison at any time. The contractor shall keep with him a duplicate 
of such samples to enable him to process the matter. 

For items of work where the samples are to be made at the site, the same 

procedure shall be followed. All such samples shall be prepared at a place 

where it can be left undisturbed until the completion of the project. 

The Engineer shall communicate his comments / approval to the Contractor to 

the samples at his earliest convenience. Any delay that might occur in 

approving of the samples for reasons of its not meeting with the specifications 

or other discrepancies, inadequacy in furnishing samples of best qualities from 

various manufacturers and such other aspects causing delay on the approval of 

the materials / equipment’s, etc. shall be to the account of the contractor. In this 

respect the decision of the Engineer shall be final. 

On delivery of the supplies of materials / equipment for permanent works at the 

site, the contractor shall specifically arrange to get the supply inspected by the 

Engineer and compared with the approved sample and his specific approval 

obtained before using the same in the work. 

 
(iii) Inspection & Testing During Manufacture 

 

The Engineer shall be entitled during manufacture to inspect, examine and test 

on the Contractor's premises during working hours the materials and 

workmanship and check the progress of manufacture of all fabrication materials 

to be supplied under the Contract, and if part of the said materials is being 

manufactured on other premises the Contractor shall obtain for the Engineer 
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permission to inspect, examine and test as if the said Plant were being 

manufactured on the Contractors premises. Such inspection, examination or 

testing if made shall not relieve the Contractor from any obligation under the 

Contract. 

 

(iv) Dates for Inspection & Testing 

 
The Contractor shall agree with the Engineer the date on and the place at which 

any plant / works will be ready for testing as provided in the Contract and unless 

the Engineer shall attend at the place so named on the date agreed the 

Contractor may proceed with the tests, which shall be deemed to have been 

made in the Engineer's presence, and shall forthwith forward to the Engineer 

duly certified copies of the test readings. The Engineer shall give the Contractor 

24 hours’ notice in writing of his intention to attend the tests. 

Pre-dispatch inspection for AHU, work stations/modular furniture and 

electrical panels shall be carried out. The said inspection shall be carried 

out in presence of one representative of Architect and two 

representatives of Bank. All the expenses shall be borne by the 

Contractor 

 
(v) Facilities for Testing at Manufacturer's Works 

 

Where the Contract provides for tests on the premises of the Contractor or of 

any sub-contractor the Contractor shall provide such assistance, labour, 

materials, electricity, fuel, stores, apparatus and instruments as may be 

requisite and as may be reasonably demanded to carry out such tests 

efficiently. 

 

(vi) Certificate of Testing 
 

As and when fabrication materials shall pass the tests referred in this, the 

Engineer shall furnish to the Contractor a certificate in writing to that effect. 

 
(vii) Rejection 

 

If as a result of such inspection, examination or test of the works the Engineer 

shall decide that such material is defective or not in accordance with the 

Contract he shall notify the Contractor accordingly stating in writing his objection 

and reasons therefore. The Contractor shall with all speed make good the defect 

or ensure that the material complies with the Contract. Thereafter, if required 

by the Engineer, the tests shall be repeated under the same terms and 
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conditions and that all reasonable expenses to which the Employer may be put 

by the repetition of the tests shall be deducted from the Con- tract Sum. 

(viii) Delivery of Materials & Equipment 

Unless the Engineer shall otherwise direct, no material shall be delivered to site 

until the Engineer shall have issued, in respect of such material, a certificate 

under Clause no. 17 above. Likewise Fabrication Materials or Contractor's 

Equipment shall be delivered to Site only upon an authorization in writing 

applied for and obtained by the Contractor from the Engineer. 

The Contractor shall be responsible for the reception on site of all Materials and 

Contractor's Equipment delivered for the purposes of the Contract. 

(ix) Inspection & Testing and Re-inspection & Retesting 

All deficiencies revealed by testing and inspection shall be rectified by the 

Contractor at his own expense and to the satisfaction and approval of the 

Engineer. Rectified components shall be subject to retesting and re-inspection. 

 

(x) Inspection Reports 
 

The Contractor shall provide the Engineer with 3 copies of reports of all 

inspections and tests. 

 

(xi) Cost of Tests 
 

The cost of making any test shall be borne by the Contractor if such test is 

intended by or provided for in the Specification or Bill of Quantities or required 

as per standard practice of the trade / BIS and as advised by architect/ Employer 

(EIC). 

 

(xii) Costs of Tests not provided for, etc. 
 

If any test is ordered by the Engineer which is either 

(a) not so intended by or provided for or not required as per standard practice / 
BIS. 

 

(b) (in the cases above mentioned) is not so particularized, or 

(c) though so intended or provided for but ordered by the Engineer to be 

carried out by an independent person authorized by Engineer at any 

place other than the site or the place of manufacture / fabrication and 

shows the materials, plants not to be in accordance with the provision of 

contract then the cost of such test shall be borne by the Contractor. 
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18. Absence of Specification 

If the specifications do not contain particulars of materials and works which are 

obviously necessary for the proper completion of the works, and the intention to 

include, which is inferred, all such materials and works shall be supplied and executed 

by the Contractor without extra charge. If the Contractor requires additional information, 

he shall request in writing well in advance to commencement of the particular work to 

the Engineer who will issue such detailed information as necessary within a 

reasonable time. Generally, in absence of any specification BIS code, CPWD and 

PWD Specification shall be followed in order of preference. 

 

19. Obtaining Informations Related to Execution of Work 

No claim by the contractor for additional payment will be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the works, nor will any misunderstandings or the obtaining of 

incorrect information or the failure to obtain correct information relieve him from any 

risks or from the entire responsibility for the fulfillment of the contract. 

20. Contractor's Superintendence 

The Contractor shall give all necessary personal superintendence during the 

execution of the works, and as long, thereafter, as the Engineer may consider 

necessary until the expiry of the "Defects Liability Period" stated hereto. 

21. Access for Inspection 

The Employer, Interior Designer, Engineer and their respective representatives shall 

at all reasonable times have free access to the work and / or to the workshops, 

factories or other places where materials are lying or from which they are being 

obtained and the Contractor shall give to the Employer, Interior Designer, the Engineer 

and their representatives every facility necessary for checking measurements, 

inspection and examination and test of the materials and workmanship. No person not 

authorized by the Employer, Interior Designer or the Engineer except the 

representatives of public authorities shall be allowed on the works at any time. 

 

22. (i) Examination of Work Before Covering Up 

No work shall be covered up or put out of view without the approval of the 

Engineer and the Contractor shall afford full opportunity for the Engineer to 

examine and measure any work which is about to be covered up or put out of 

view and to examine foundations before permanent work is placed thereon. 
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The Contractor shall give due notice to the Engineer of any such work or 

foundations is or are ready or about to be ready for examination and the 

Engineer shall without unreasonable delay, unless he considers it unnecessary 

and advises the Contractor accordingly, attend for the purpose of examining and 

measuring such work or for examining such foundations. 

(ii) Uncovering and making openings 

The Contractor shall uncover any part or parts of the Works or make openings 

in or through the same as the Engineer may from time to time direct and shall 

reinstate and make good such part or parts to the satisfaction of the Engineer. 

If any such part or parts have been covered up or put out of view after 

compliance with the requirements of sub-clause (i) of this Clause and are 

found to be executed in accordance with the contract the expenses of 

uncovering, making openings in or through reinstating and making good the 

same shall be borne by the Employer but in any other case all such expenses 

shall be borne by the Contractor and shall be recoverable from him by the 

Employer or may be deducted by the Employer from any monies due or which 

may become due to the Contractor. 

23.(i) Assignment 

The whole of the works included in the contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or sublet the contract 

or any part / share thereof or any interest therein without the prior written consent of 

the Employer & no undertaking shall relieve the Contractor from the full & entire 

responsibility of the contract or from active superintendence of the works during their 

progress. 

(ii) Work is to be Carried Out to the Satisfaction of Employer / Engineer 

The Contractor shall carry out all the works strictly in accordance with Drawings, 

detailed Specifications and instructions of the Engineer. If in the opinion of the 

Employer or EIC changes have to be made in the works the Contractor shall carry out 

the same, and payment, if any, arising out of these shall be made as per the terms of 

the contract. 

 
(iii) Removal of Improper Work & Materials 

The Engineer shall, during the progress of the works, have power to order in writing 

from time to time the removal from the works within such reasonable time or times as 

may be specified in the order, of any materials which in the opinion of the Engineer are 

not in accordance with the Specifications or the instructions of the Engineer, the 
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substitution of proper materials, and the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the Drawings and 

Specifications or instructions, and the Contractor shall forthwith carry out such order 

at his own cost. In case of default on the part of the Contractor to carry out such order, 

the Employer shall have the power to employ and pay other persons to carryout the 

same, and all expenses consequent thereon, or incidental thereto, as certified by the 

Engineer shall be borne by the Contractor, or may be deducted by the Employer from 

any moneys due, or that may become due, to the Contractor. 

(iv) Urgent Repairs 

 
If by reason of any accident or failure or other event occurring to in or in connection 

with the Works, or any part thereof, either during the execution of the Works or during 

the Period of Defect Liability / Maintenance any remedial or other work or repair shall, 

in the opinion of the Engineer / Employer or their representative be urgently necessary 

for security and safety of life or for the works or of adjoining property, and the Contractor 

is unable or unwilling at once to do such work or repair, the Employer may employ his 

own or other workmen do such work or repair, as the Engineer / EIC or their 

representative may consider necessary. If the work or repair so done by the Employer 

which is in the opinion of the Engineer, the Contractor was liable to do at his own 

expense under the Contract, all costs and charges incurred by the Employer in so 

doing shall on demand be paid by the Contractor to the Employer or may be deducted 

by the Employer from any amount due or which may become due to the Contractor. 

Provided always that the Engineer or the Engineer's representative (as the case may 

be) shall, as soon after the occurrence of any such emergency, as may be reasonably 

practicable notify, the Contractor thereof in writing. 

(v) Default of Contractor in Compliance 

If the Contractor after receipt of written notice from the Engineer / EIC requiring 

compliance within ten days fails to comply with such further drawings and / or 

Engineer's instructions the Employer may employ and pay other persons to execute 

any such work whatsoever that may be necessary to give effect thereto, and all costs 

incurred in connection therewith shall be recoverable from the Contractor by the 

Employer on the Certificate of the Engineer as a debt or may be deducted by him from 

any moneys due to the Contractor. 

24. (i)      Prime Cost Items- Deleted 

(ii) Provisional 

Sums 

DELETED. 
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(iii) Use of Provisional 

Items DELETED. 

(iv) Production of Vouchers, Etc. 

The Contractor shall when required by the Employer / Engineer produce all 

quotations, invoices, vouchers and accounts or receipts in connection with 

expenditure in respect of rime Cost items. 

(v) Nominated Specialist Agencies / Objection to Nomination 

All Specialists, Merchants, Tradesman and others executing any work of 

supplying and fixing any goods for which prime cost items or provisional sums 

are included in the Bill of Quantities and / or Specification who may be 

nominated or selected by the Engineer are hereby declared to be sub-

Contractors employed by the Contractor and are herein referred to as nominated 

Sub-Contractors. 

No nominated Sub-Contractor shall be employed on or in connection with the 

works against whom the Contractor shall make reasonable objection or who will 

not enter into a contract providing: 

(a) That the nominated Sub-Contractor shall indemnify the Contractor 

against the same obligations in respect of the Sub-Contract as the 

Contractor is under in respect of this contract. 

(b) That the nominated Sub-Contractor shall indemnify the Contractor 

against claims in respect of any negligence by the Sub-Contractor, his 

servants or agents or any misuse by him or them of any scaffolding or 

other plant, the property of the Contractor or under any Workmen's 

Compensation Act in force. 

(c) Payment shall be made to the nominated Sub-Contractor by the 

contractor within fourteen days of his receipt of payment from the 

Employer provided that before any Certificate is issued, the Contractor 

shall upon request furnish to the Engineer proof that all nominated Sub-

Contractor's accounts included in previous certificates have been duly 

discharged, in default whereof the Employer may pay the same upon a 

Certificate of the Engineer and deduct the amount thereof from any sums 

due to the Contractor. The exercise of this power shall not create privity of 

contract as between Employer and Sub-Contractor. 

25. Quantities and Variation 
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i) The Bill of Quantities (BOQ), unless otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard Method of 

Measurement and quantities in B.O.Q. are to be considered as estimated and 

not accurate. The rates quoted shall remain valid for variation of quantity 

against each individual item by + 25%. 

ii) Variation Exceeding 25% of Tender Quantity : When the quantity of any item 

varies by + 25% of Tender Quantity, the rate for such item of works will be 

determined on the basis Cl. No. 29 (c) hereof or as decided by the Employer / 

EIC. No compensation for deletion or non-execution of item will be considered. 

26. Works to be measured 
 

The Engineer may from time to time intimate to the Contractor that he requires the 

works to be measured & the Contractor shall forthwith attend or send a qualified 

Representative to assist the Engineer in taking such measurements and calculations 

and to furnish all particulars or to give all assistance required by any of them. 

Should the Contractor not attend or neglect or omit to send such Representative, then 

the measurement taken by the Engineer or a person approved by him shall be taken 

to be correct measurements of the works. Such measurements shall be taken in 

accordance with the Mode of Measurements detailed in the Specifications. 

The Engineer shall take joint measurements with the contractor and the measurements 

shall be entered in the measurement book / sheet by the Engineer's representative. 

The Contractor or his Representative may at the time of measurement take such notes 

and measurements as he may require. 

All authorized extra works, omissions and all variations made without the Engineer's 

knowledge, but subsequently sanctioned by him in writing (with the prior approval in 

writing of the Employer) shall be included in such measurements. 

 

27. Claims for additional expenses 

Contractor have to take prior approval in writing from EIC before execution of 

additional/nonscheduled work, no payment shall be paid for such type of work. 

28. Variations 

Any alteration, omission or variation ordered in writing by the Engineer shall not vitiate 

this contract. In case the Engineer / EIC think proper at any time during the progress 

of the works to make any alterations in, or additions to or omissions from, the works or 

any alteration in the kind or quality of the materials to be used therein, the Engineer 

shall give notice thereof in writing to the Contractor or shall confirm in writing within 

seven days of giving any such oral instructions. The Contractor shall alter, add to, or 
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omit from, as the case may be, in accordance with such notice, but the Contractor shall 

not do any work extra to or make any alterations or additions to or omissions from the 

works or any deviation from any of the provisions of the Contract, stipulations, 

Specification or Contract Drawings without the previous consent in writing of the 

Engineer and the value of such extras, alterations, additions or omissions shall in all 

cases be determined by the Engineer in accordance with the provisions of Clause no. 

29 hereof, and the same shall be added to or deducted from the Contract value, as the 

case may be. 

29. Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under 

authority of the Engineer with the concurrence of the Employer as herein mentioned. 

Any such extra is herein referred to as authorised extra and shall be made in 

accordance with the following provisions. 

(a) Rates for all extra items, wherever possible, should be derived out of the 

accepted tender rates. The accepted net rates or prices in the contract shall 

determine the valuation of the extra work where such extra work is of similar 

character and executed under similar conditions as the work priced herein. 

(b) Where the extra works are not of similar character and / or not executed under 

similar conditions as aforesaid or where the omissions vary the conditions under 

which any remaining items or works are carried out, then the contractor shall 

within 7 days of the date of receipt of order to carry out the work, inform the 

Engineer of the rate which he intends to charge for such items of work, 

supported by analysis of the rate or rates claimed and the Engineer shall fix 

such rate or prices as in the circumstances in his opinion are reasonable and 

proper, based on the verification of market rate. 

 

(c) It is further clarified that for all such authorized extra items where rates cannot 

be derived from accepted tender rates, the Contractors shall submit rates 

supported by rate analysis worked on the “market rate basis", for material 

including all taxes, octroi and delivery at site, labour, hire / running charges of 

equipment and wastages etc. plus 20% towards establishment charges 

including water & electricity, contractor's overheads & profit or like. GST will be 

paid extra as per the prevailing statutory norms. In case of variation in items 

of works, which are subcontracted to specialist agencies, specialist agencies’ 

profit and overhead is deemed to be included in above stated 20%. Items 

derived from market rates shall not be eligible for escalation. 

The measurement and valuation in respect of the Contract shall be completed 

within the "Period of Final Measurement" stated in the Appendix. 
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30. Security Deposit / Retention Money 

 
For due fulfillment of the contract by the Contractor, 8% of the value of each Interim 

Bill will be retained by the Employer towards Retention Money until the total Security 

Deposit including Initial Security Deposit amounts to 5% of the Contract Value or 

Actual Value of work whichever is higher. 50% of the security deposit shall be released 

to the contractor after issue of virtual completion certificate and balance 50% on issue 

of “No Dues Certificate” as per Clause no 35. The amounts retained by the Employer 

shall not bear any interest. 

 

All compensation or other sums of money payable by the Contractor to the Employer 

under the terms of this contract may be deducted from the security deposit if the 

amount so permits and the Contractor shall, unless such deposit has become 

otherwise payable, within ten days after such deduction make good in cash the amount 

so deducted. 

The security deposit of the contractor will be forfeited if he fails to comply with any of 

the conditions of the contract. 

 
31. Certificates & Payment 

(i) Mobilization Advance- Not payable 

(a) On written application from the Contractor, the Employer may grant mobilization 

advance upto 10% of the amount of accepted tender less the value of probable 

costs for the Cement and Steel reinforcement bars. The mobilization advance 

will be released in two equal installments, each against production of Bank 

Guarantee for 110% of the amount requested as mobilization advance. The first 

installment shall be released after contractor has commenced the work at site 

and Contractor satisfies Architect / Employer with production of documentary 

evidence that this amount of Mobilisation Advance shall be used for procurement 

of materials / equipment / labour for the work. Second installment will be released 

by the Employer on satisfying 1st installment of mobilization advance was used 

for purpose for which it was granted. The advance shall attract simple interest at 

the rate of 12% per annum (applicable to both installment). The advance shall 

be secured by a Bank Guarantee from a Nationalized Bank for the 110% of 

amount of mobilization Advance plus interest at the rate of 12% per annum (in 

approved Proforma), which will be recovered in the manner described 

hereinafter. 
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(b) The amount of mobilization advance, which may be given to the Contractor, shall 

be at the sole discretion of the employer. 

(c) The mobilization advance shall be utilized by the contractor for the purpose of 

this contract and for no other purpose. 

(d) Recovery of the mobilization advance and of interest there on shall be made by 

the deduction from the contractor’s running account bills on pro-rata basis till 

completion of 50% of value of work or from the first Eight (3 bills or final 

whichever is earlier) running bills whichever occurs earlier. 

(e) If any time the contractor fails to execute the contract to the satisfaction of the 

employer for any reason whatsoever the employer shall be entitled to reach 

forthwith the entire amount so advanced with interest, cost and legal expenses, 

etc. and/ or recover the whole balance amount as the case may be from the 

bill if any, payable to the contractor or by enforcing the Bank guarantee at the 

discretion of the Employer. 

(ii) Secured Advance on Materials at Site- Sole discretion of the Bank 
of Baroda/EIC 

The Contractor will be paid secured advance against cement, reinforcement 

steel & Structural steel and other nonperishable and quantifiable material as 

decided by Engineer and stacked at site for use in permanent works and in the 

opinion of the Engineer are required to be procured in advance. The advance 

paid for the materials stacked at site shall be maximum 75% of the cost of the 

materials or 60% of the relevant item rate, whichever is less at the 

discretion of Employer and the Contractor shall produce necessary vouchers 

/ documents in support of cost of each material. No advance shall be admitted 

for perishable materials or cannot be stored and quantified properly and 

materials procured prematurely as decided by the Engineer. The secured 

advance so given to the Contractor will be recovered from next three (3) R.A. 

Bills. 

Where in any Certificate (of which the Contractor has received payment), the 

Engineer has included the value of any unfixed materials intended for and / or 

placed on or adjacent to the works such materials shall become the property of 

the Employer and they shall not be removed except for use upon the works, 

without the written au- thority of the Engineer. The Contractor shall be liable for 

any loss of or damage to, such materials. 

The materials shall also be in conformity with contract specifications and of 

approved quality as stated in relevant clauses hereof. These advances shall be 
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made on the basis of the quantity of each material lying at site at the time of 

preparation of each interim bill. The Contractor shall sign Indemnity Bond as 

per Annexure I for any loss either due to theft or fire etc. 

(iii) Interim Bill 
 

(a) The Contractor shall be paid by the Employer from time to time by 

installments under Interim Certificate to be issued by the Engineer to the 

Contractor on account of the works executed when in the opinion of the 

Engineer, work to the approximate value named in the Appendix to Form 

of Tender "Minimum value of Work for Interim Certificate" (or less at the 

sole discretion of the Engineer / Employer) has been executed in 

accordance with this contract, subject to a retention of the percentage of 

such value named in the Appendix to form of tender hereto as ‘Retention 

Percentage for Interim Certificates’ until the total amount retained shall 

reach the sum named in the Appendix to form of tender as ‘Security 

Deposit’. 

b) The contractor shall generally be paid one Interim bill in a month 

satisfying the minimum value of work, which shall include work done and 

secured advance against material. If in the opinion of the Engineer the 

progress of the work warrants a second payment in a month, the same 

shall be so arranged by the Employer. 

 
c) After submission of bill along with complete information, vouchers, etc. 

to the satisfaction of the Engineer and after making necessary 

deductions toward Income Tax, Work Contract Tax and other recoveries 

deductible at source, the bill will be paid as follows: 

 
i) An adhoc payment of 75% of the value of work done as assessed 

by the Engineer and vetted by EIC/ Architect shall be released 

within 10 working days by the Employer, after certification by the 

Engineer/ Architect who will certify within reasonable period from 

submission of Bill with necessary vouchers, documents etc. 

ii) Balance amount shall be certified by the Engineer/ Architect on 

submission of bill and payment shall be released by the Employer 

within 15 working days of certificate receipt from the Engineer/ 

Interior Designer. 

d) All Interim Bill payment shall be regarded as payment by way of advance 

against the final payment only & not as payment for the work actually 
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done. 

e) All payments under this Clause will be released after due checking & 

verification by EIC/ Architect. 

f) Pending consideration of extension of date of completion, interim 

payments shall continue to be made as herein provided, without 

prejudice to the right of the employer to take action under the terms of 

the contract for delay in the completion of work, if the extension of date 

of completion is not granted by the competent authority. 

g) Deleted. 

 

(iv) Payment Break-up - Deleted 

 
(v) Final Bill 

 

a) The Contractor shall submit final bill within 60 days from the date of 

issue of virtual completion certificate with all relevant informations, testing 

reports, copy of GST bills of material purchased and details, documents as-

built drawing etc. complete. 

b) The Engineer within 60 days of submission of the final bill, shall issue a 

certificate of payment against the final bill to the Employer / EIC who 

shall thereupon, within 60 days from the date of receipt of the certificate, 

shall release the balance payment to the contractor after effecting all 

recoveries, including advances and payments against interim 

certificates. 

(c) The Engineer / EIC shall have power to withhold Certification if the works 

or any parts thereof are not being carried out to his satisfaction. 

(d) The Engineer / EIC may by any Certificate make any correction in any 

previous Certificate, which shall have been issued by him. 

(e) No payment shall be made to the Contractor if the Contractor fails to 

insure the works and keep them insured till the issue of the Virtual 

Completion Certificate. 

 
(f) Contractor have to submit the copy of GST bill for material purchased 

alongwith RA bills and final for certification of payment. Site address 

must be mentioned on the GST bill. If contractor fail to submit the GST 
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bill if desired by bank ,than no payment shall be made for the particular 

items. 

 

(g) Contractor have to submit the copy of GST bill as mentioned above as 

and when demanded by bank, if fail, than no payment shall be made for 

the particular items. 

32. Time for Completion 

The entire work is to be completed in all respects within 6-months from the Date of 

Commencement as stated in Appendix to "Form of Tender" or such extended time as 

may be allowed under Clause no. 33 hereof. Time is the essence of the contract and 

shall be strictly observed by the contractor. 

If required in the contract or as directed by the Architect/Engineer / Employer, 

the contractor shall complete certain portion of the work before the completion 

of the whole of the work. However, the completion date for whole of the work 

shall not change for above. 

33. Extension of Time for Completion 

i. If the Contractor needs an extension of time for the completion of the work or 

if the completion of work is likely to be delayed for any reasons beyond the due 

date of completion stipulated in the contract, the Contractor shall apply to the 

Employer for extension of time in writing at least 30 days before the expiry of the 

scheduled time and while applying for extension of time, Contractor shall furnish 

the reasons in detail and his justification, if any, for the delays. 

ii.  If in the opinion of the Architect/Engineer the works be delayed for reasons 

beyond the control of the contractor, the Architect/Engineer with due consultation 

with Employer may make a fair and reasonable extension of time for completion of 

the contract works such time extension will be said as “Authorised Time 

Extension” which will not qualify for levy of liquidated damages. 

iii. If the works be delayed beyond the authorized time extension, the 

Architect/Engineer with due consultation with Employer may allow extension of 

time for completion of contract works but with levy of Liquidated damage as stated 

under Clause no. 37. 

Further, the contract shall remain in force even for the period beyond the due 

date of completion irrespective whether the extension is granted or not. 

iv. The contractor shall be bound to extend validity of all insurance covers, Bank 

Guarantees till such period of completion as may be considered necessary at 

contract cost. 

34. Virtual Completion Certificate 
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Virtual Completion of works means the completion of whole of the work substantially 

in all respects including all types of testing, obtaining all necessary statutory approvals 

and is fit for occupation. The works shall not be considered as completed until the 

Engineer in Consultation with Employer has certified in writing that they have been 

virtually completed. The Defects Liability Period shall commence from the date of 

virtual completion as certified by the Architect/Engineer. 

35. Approval Only by No Dues Certificate 

 
(i) Final Completion Certificate 

 
On successful completion of entire works covered by the Contract to the full 

satisfaction of Employer / Architect/Engineer, the Contractor shall ensure that 

the following works have been completed to the satisfaction of Engineer : (a) 

clear the site of all scaffolding, wiring, pipes, surplus materials, Contractor's 

labour, equipment and machinery (b) demolish, dismantle and remove all 

Contractor's site offices and other temporary works, structures & constructions 

and other items and things whatsoever brought upon or erected at the site or 

any land allotted to the Contractor by the Owner and not incorporated in the 

permanent works (c) remove all rubbish, debris etc. from the site and the land 

allotted to Contractor and shall clear, level and dress, compact the site as 

required and said land to the satisfaction of the Engineer (d) shall put the Owner 

in undisputed custody and possession of the site and all land allotted by the 

Owner to the Contractor (e) All defects / imperfections have been attended & 

rectified to full satisfaction of the Engineer during the Defect Liability Period. 

 
Unless the Contractor shall have fulfilled the provisions of the clause, the works 

shall not be deemed to have been completed. 

 
Upon the satisfactory fulfillment by Contractor as stated above, the Contractor 

shall be entitled to apply to the Engineer for a Final Completion Certificate in 

respect of the entire work. 

If the Engineer is satisfied of the completion of the work relative to which the 

Completion Certificate has been sought, the Engineer shall within 14 (fourteen) 

days of the receipt of the application for Completion Certificate, issue a 

Completion Certificate in respect of the works for which the Completion 

Certificate has been applied. 

 

This issuance of a Completion Certificate shall be without prejudice to the 

Employer's rights and Contractor's liabilities under the Contract, including the 

Contractor's liability for the Defect Liability Period nor shall the issuance of a 
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Completion Certificate in respect of the works or work at any site be construed 

as a waiver of any right or claim of the Employer against the Contractor in 

respect of work or the works at the site and in respect of which the Final 

Completion Certificate has been issued. 

 

(ii) No Dues Certificate 

The Contract shall remain valid and shall remain incomplete until no dues 

Certificate shall have been signed by the Architect/Engineer and delivered to 

the Employer with a copy to the contractor. Such a certificate shall be given by 

the engineer within 30 days of completion of defects liability period (the last 

period to be considered if different periods to be considered if different parts of 

the work) or within 30 days from the date of payment of final bill whichever is 

later. 

36. Defect Liability Period 

Any defect, shrinkage, settlement or other faults which may appear within the "Defects 

Liability Period" stated in the Appendix hereto or, if none stated, then within 365 days 

after the date of the virtual completion of the works as certified by the Engineer, arising 

in the opinion of the Engineer from materials or workmanship not in accordance with 

the contract, shall upon the direction in writing of the Engineer, and within such 

reasonable time as shall be specified therein, be amended and made good by the 

Contractor, at his own cost and in case of default the Employer may employ and pay 

other persons to amend and make good such defects, shrinkage, settlements or 

other faults, and all damages, loss and expenses consequent thereon or incidental 

thereto shall be made good and borne by the Contractor and such damage, loss and 

expenses shall be recoverable from him by the Employer or may be deducted by the 

Employer, upon the Engineer's Certificate in writing, from any money due or that may 

become due to the Contractor, or the Employer may in lieu of such amending and 

making good by the Contractor deduct from any monies due to the Contractor, a sum, 

to be determined by the Engineer equivalent to the cost of amending such work and 

in the event of the amount retained under Clause no. 30 hereof being insufficient, 

recover the balance from the Contractor, together with any expenses the Employer 

may have incurred in connection therewith. Should any defective work have been 

done or material supplied by any Specialist Agencies employed on the works who has 

been nominated or approved by the Engineer, the Contractor shall be liable to make 

good in the same manner as if such work or material had been done or supplied by 

the Contractor and been subject to the provisions of this Clause and Clause no. 23 
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(ii) hereof. The Contractor shall remain liable under the provisions of this Clause 

notwithstanding the signing of any certificate or the passing of any accounts, by the 

Engineer. The Contractor will not be responsible for defects arising out of fair wear & 

tear & damage caused by Employer's personnel during the use of the building after 

being occupied. 

 
37. Liquidated Damages for Delay 

 
If the Contractor fails to complete the works by the period stated in the Appendix or 

within any authorized extended time under Clause no. 33 hereof and the Architect/ 

Engineer with due Consultation with Employer certifies in writing that in his opinion the 

same ought to have been reasonably completed by the original completion date or 

authorized extended completion date, as the case may be, the Contractor shall pay the 

Employer the sum named in the Appendix to Form of Tender as "Liquidated Damages" 

for the period during which the said works shall so remain incomplete or the Employer 

may deduct such damages from any monies due to the Contractor. The liquidated 

damages shall be deducted by the bank on total project cost at intermediate stage 

also, if the progress of the work is unsatisfactory (sole description of the bank).   

  

38. (i) Default of Contractor 

 
It the Contractor being an individual or a firm, commits any “Act of insolvency” 

or shall be adjudged as insolvent or being an incorporated Company shall have 

an order for compulsory winding up or applies for voluntary winding up or 

subject to the supervision of the court and of the official Assignee or the 

Liquidator in such acts of insolvency or winding up shall be unable within seven 

days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the ARCHITECT /Interior Designer that he is able to carry out 

and fulfill the Contract, and to give security therefore, if so required by the 

Architect/EIC 

i) Or if the contractor (whether an individual; firm or incorporated company) 

shall suffer execution to be issued, or shall suffer any payment under this 

contract. To be attached by or on behalf of any of the creditors of the Contract. 

ii) Or shall assign or sub-let the Contract without the consent in writing of the 

Architect/ Employer first obtained. 

iii) Or shall charge or encumber this Contract or any payments due or which 

might become due to the Contract or any payments due or which might 

become due to the Contractor there under. 
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iv) Or if the Architect shall certify in writing to the Employer that the Contractor : 

a) has abandoned the Contract, or 

b) has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progress of the works for seven days after 

receiving from the ARCHITECT written notice to proceed, or 

c) has failed to proceed with the works with such due diligence and failed to 

make such due progress as would enable the works to be complete with 

the time agreed upon , or 

d) has failed to remove materials from the site or to pull down and replace 

work for seven days after receiving from the ARCHITECT written notice 

that the said materials or work were condemned and rejected by the 

ARCHITECT under theses conditions, or 

e) has neglected or failed persistently to observe and perform all or any of the 

acts, matters or things by this Contract to be observed and performed. By 

the Contractor for seven days after written notice shall have been given to 

the Contractor requiring the Contractor to observe or perform the same or 

f) has to the detriment of good workmanship or in defiance of the Architect 

instruction to the contrary sublet any part of the Contract. 

Then in any of the said cases the Employer may not withstanding any 

previous waiver, after giving seven days’ notice in writing to the Contractor, 

determine the Contract but without thereby affecting the powers of the Interior 

Designer, or the obligations and liabilities of the Contractor, the whole of which 

shall continue in force as fully as if Contract has not been determined and as 

if the works subsequently executed had been executed by or on behalf of the 

Contractor. And further, the Employer, may enter upon and take possession of 

the work and all plant, tools, scaffoldings, sheds, machinery, seam and other 

power utensils and material lying upon the premises or the adjoining lands or 

roads and use the same as his own property or may employ the same by means 

if his own servants and workmen carrying on and completing the works and the 

Contractor shall not in any way interrupt or to do any act, matter or things to 

prevent or hinder such other contractor or other person or persons employed 

for completing and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient, the 

ARCHITECT/ Interior Designer shall give a notice in writing to the Contractor 

to remove his surplus materials and plant, and should the Contractor fail to do 

so within a period of 14 days after receipt thereof by him the employer shall sell 

the same by public auction and shall give credit to the Contractor for the amount 

realized after deducting there from the costs of removal and sales by the 

Employer for the values of the said and the expenses or loss which the 
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Employer shall have been put to in procuring the works to be completed and 

the amount, it any, owing to the Contractor and the amount which shall be so 

certified shall thereupon be paid by the Employer, to the Contractor, or, by the 

Contractor to the Employer, as the case may be, and the certificate of the 

Interior Designer / Employer shall be final and conclusive between the parties. 

On termination of the contract, the contractor shall forthwith remove himself 

and his workmen from the works site. 

(ii) Default of Employer 

 
a) If payment of the amount payable by the Employer under the Certificates of the 

ARCHITECT / Interior Designer shall be in arrears and unpaid for 90 (Ninety 

days) days after notice in writing requiring payment of the amount shall have 

been given by the Contractor to the Employer, or the Employer commits any 

‘Act of Insolvency’, or if the Employer being an individual or firm shall be 

adjudged insolvent or (being an incorporated company) shall have an order 

made against it or pass an effective resolution for winding up either compulsorily 

or subject to the supervision of the court or voluntarily, or if the official assignee 

of the Employer shall repudiate the contract, or if the official assignee or the 

liquidator in any such winding up fails within 15 (fifteen) days after notice to 

him requiring him to do so, to show to the reasonable satisfaction of the 

Contractor that he is able to carry out and fulfill the Contract and to make all 

payments due, and to 

 
b) become due hereunder and if required by the Contractor, to give security 

for the same, or if the works be stopped for 6 (six) months under an order of 

the Architect or the Employer or by any injunction or other orders of any court 

of law, then and in any of the said cases the Contractor shall be at liberty to 

determine the Contract by notice in writing to the Employer, through the 

Architect, and he shall be entitled to recover from the employer payment for 

all works executed and for any loss he may sustain upon any plant or material 

supplied or purchased or prepared for the purpose of the Contract. 

 
In arriving at the amount of such payment, the net rates or prices quoted for 

Item rate work contained in the Contractor’s original tender shall be followed or 

where the same may not apply, valuation shall be made in accordance with 

Clause No. 29 (c) of GCC. 

 

39. (i) Determination of Contract 

The Employer shall in addition to any other power enabling him to determine 

the Contract have power to determine the Contract at any time by giving not 
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less than fourteen (14) days notice in writing to the Contractor and on the expiry 

of such notice the Contractor shall forthwith determine but without prejudice to 

the claims of either party in respect of any antecedent breach thereof. 

 
(ii) Compliance with Engineer's Direction on Determination 

If the Contract shall be determined under the provisions of the Clause no. 39 

(i) the Contractor shall with all reasonable dispatch comply with the directions 

of the Architect/Engineer in respect to : 

(a) Cancellation of outstanding commitments 

(b) Performance of further work required for the protection of work executed 

(c) The removal of Constructional Plant Temporary Works and materials 

from the Site 

(d) Any other matters arising out of the Contract with regard to which the 

Engineer decides that directions are necessary or expedient. 

(iii) Payment on Determination 

In the event of the Contract being determined under the provisions of this 

Clause the sum payable to the Contractor shall be such sum as would have 

been payable under Clause no. 43 hereof and 

(a) The reasonable cost of complying with the Engineer's directions under 

sub-clause (ii) hereof and 

(b) Such reasonable sum as may be agreed between the parties or in 

default of agreement settled by arbitration in respect of the Contractor’s 

overheads including any sums properly and necessarily incurred as the 

direct result of such determination. 

(iv) The Architect/Engineer has a right to ascertain the happening of any 

contingency, including but not limited to the contingencies listed below, which 

would vest in the Employer certain powers including, but not limited to, taking 

possession of the work so far as it has been performed and to completing the 

work either by himself or by employing some other Agency, retaining property 

of the Contractor, such as materials, plant or money already due to the 

Contractor: 

a)  Failure of Contractor to proceed with or complete the works in the time 
or manner stipulated 

b) Contractor's bankruptcy 

c) Failure of Contractor to commence the work 
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d) Failure of Contractor to regularly proceed with the work for a certain 
fixed period 

e)  Failure of Contractor to proceed to the satisfaction of the Employer 

or the Engineer 

f)  Failure of Contractor to proceed with the work for any reason 
independent of prevention by Employer 

g)  If in the Engineer's opinion, the Contractor is not exercising due diligence 
and proceeding with such dispatch as will enable the works to be duly 
completed in time 

h)  Failure of Contractor in complying with the orders and directions given 

by the Engineer 

i)  Failure of Contractor in complying with the Specification, 
stipulations, conditions or Drawings 

j) The Contractor being guilty of any default in the fulfillment of the contract 

k) The Contractor leaves the work unfinished 

l) Failure of Contractor, after due notice, to rectify defective work 

m) The Contractor renouncing materials from site and 

n) Failure of Contractor to maintain the works 

 
40. Work by Other Agencies 

 
The Employer / Engineer reserves the right to use premises and any portions of the 

site for the execution of any work not included in this contract which it may desire to 

have carried out by other persons simultaneously, and the Contractor shall allow all 

reasonable facilities for the execution of such work, but shall not be required to provide 

any plant or material for the execution of such work except by special arrangement 

with the Employer. Such work shall be carried out in such manner as not to impede the 

progress of the works included in the Contract and the Contractor shall not be 

responsible for any damage or delay which may happen to or occasioned by such 

work. 

41. Insurance Policies 

On commencement for the work :- 

a) The contractor shall take out a suitable C.A.R. Insurance policy covering entire 
scope of the works under this contract for the value of work as per contract tender 
conditions and arrange to keep the policy valid till issue of virtual completion 
certificate/ handing over of the project.. 

 
b) The contractor shall take out and submit to the Interior Designer and 
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EMPLOYER, a suitable insurance policy against third party risks. The limit of 
liability of this insurance shall be limited to Rs.35 Lakh in respect of any one 
accident or series of accidents arising out of one event or Rs.25 Lakh in respect 
of any passer-by. The policy shall be kept valid, issue of virtual completion 
certificate/ handing over of the project.. 

 
c) The contractor shall take out and submit to Employer a suitable Insurance Policy 

against Workmen's compensation / Janata Policy as per requirements. The 
policy shall be kept valid till issue of virtual completion certificate/ handing over 
of the project.. 

 

d) Necessary PF & ESI contribution of contractor’s labourers will have to be paid 
by contractor as per statutory authority’s regulations and EMPLOYER shall be 
absolved of all the risk. 

 
In Respect of Damage to Person and Property :- 

 

From Commencement to Completion, the Contractor shall be responsible for all injury 
to persons, animal or things and for all structural and decorative damage to property 
which may arise from operation or neglect of himself or any subcontractor or of any of 
his or a sub- contractor's employee whether such injury or damage may arise from 
carelessness, accident or any other cause whether in any way connected with the 
carrying out of this contract. This clause shall be held to include interalia any damage 
to building, whether immediately adjacent or otherwise, any damages to roads, 
streets, footpaths, bridges, or ways as well as all damage to the buildings and works 
forming the subject of this contract by first or other inclemency weather. The contractor 
shall indemnify the Employer and hold him harmless in respect of all and 

 
Any expenses arising from any such injury or damage to persons or property as 
aforesaid and also in respect of any claim made in respect of any award of 
compensation or damages consequent upon such claim. 

 
The Contractor shall reinstate all damage of every spot mentioned in this clause so 
as to deliver up the whole of the contract works complete and perfect in every respect 
and so as to make good or otherwise satisfy all claims for damage to the property of third 
parties. 

 

Against third party risks :- 
 

On commencement of the work, the contractor shall take out and submit to the 
Employers a suitable insurance policy against third party risks. The limits of liability 
of this insurance shall be as follows: 

 

Rs. 25 Lakhs in respect of any one accident or series of accidents arising out of one 
event. Contractor shall take out third party insurance for 3 no. of such accidents and 
repetition of the same after three occurrence including visitors like Local Authority, 
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Vendors etc. 

 
CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY 

 

 
Sr

. 
N
o 

 

Nature and Scope 
of Risk 

Value of 

Insuranc
e 

Validity 

Period 
of 

Insurance 

Name 
of 

the 
Insure

r 

Insurance 
Policy 

No. 
and 

1. Loss of damage to 
works or any part 

thereof and all 
materials at site from 
any cause 
whatsoever. 
CAR Policy 

100 % of 

Contract 

Amount 

The 
 policy 

shall be valid 
till issue of 
virtual 
completion 
certificate. 

The policy 
shall be in 

the joint 
names  of 
the 
Employer / 

 

    Bank 

2. Damage, Loss or Rs. 35.00 Lakhs per - DO - - DO -  

 Injury to any 
Property 

claim upto 3 claims    

 of the   Employer   
or 

    

 Consultant to any     

 person including   
the 

    

 Employer or     

 Consultant for his     

 Agents and Servants.     

3. Claims under 
the Workmen’s 
Compensation 
1923 

 

 
Act, 

As per Govt. Rules - DO - - DO -  

4. Third party insurance series of accidents 
arising out of one event. 
Contractor shall take 
out third party 
insurance for 

3 no. of such accidents 
and repetition of the 
same after three 
occurrence including 
visitors like Local 
Authority, Vendors etc. 

- DO - - DO -  
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42. (i) Rate of Progress 

The whole of the materials, plant and labour to be provided by the Contractor 

and the mode, manner and speed of execution and maintenance of the Works 

are to be of a kind and conducted in a manner to the satisfaction of the Engineer. 

Should the rate of progress of the Works or any part thereof be at any time be 

in the opinion of the Engineer too slow to ensure the completion of the whole 

of the Works by the prescribed time or extended time for completion, the 

Engineer shall so notify the Contractor in writing and the Contractor shall 

thereupon take such steps as considered necessary by the Engineer to 

expedite progress so as to complete the works by the prescribed time or 

extended time for completion. Such communication from the Engineer neither 

shall relieve the contractor from fulfilling obligations under the contract nor he 

will be entitled to raise claims arising out of such directions. 

 

(ii) Work during Night or on Holidays 
 

Subject to any provision to the contrary contained in the Contract none of the 

permanent work shall save as herein provided be carried on during the night or 

on Holidays without the permission in writing of the Engineer, save when the 

work is unavoidable or absolutely necessary for the saving of life or property or 

for the safety of the Works in which case the Contractor shall immediately 

advise the Engineer. Provided always that the provisions of this clause shall not 

be applicable in the case of any work, which becomes essential to carry out by 

rotary or double shifts in order to achieve the progress & quality of the part of 

the works being technically required / continued with the prior approval of the 

Engineer. 

 

All work at night shall be carried out without unreasonable noise and 

disturbance and with the approval of the Engineer and in addition that of the 

local authority, if so applicable. The Contractor shall indemnify the Employer 

from and against any liability for damages on account of noise or other 

disturbance created while or in carrying out the work and from and against all 

claims, demands, proceedings, costs, charges and expenses whatsoever in 

regard or in relation to such liability. 

43. Suspension of Work 
 

The Contractor shall on the written order of the Engineer in Consultation with EIC 

suspend the progress of the Works or any part thereof for such time or times and in 

such manner as the Engineer may consider necessary and shall during such 
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suspension properly protect and secure the work so far as is necessary in the opinion 

of the Engineer. The extra cost including all running wages to be paid on the Site, 

salaries, depreciation and maintenance of plant, Site on costs & overhead costs of 

the Contract relatable to the works done or incurred by the Contractor in giving 

effect to the Engineer's instructions under this Clause shall, be borne and paid by the 

Employer. However, the same will not be payable if the such suspension is : 

(a) otherwise provided for in the Contract 

OR 

(b) Necessary by reason of inclement weather conditions affecting adversely the 

safety or quality of the Works. 

OR 

(c) necessary by reason of some default on the part of the contractor 

Provided that the Contractor shall not be entitled to recover any such extra cost 

unless he gives notice in writing of his intention to claim to the Engineer within 

28 days of the Engineer's order. The Engineer shall settle and determine such 

extra payment and / or extension of time under relevant Clause hereof to be 

made to the Contractor in respect of such claim as shall in the opinion of the 

Engineer be fair and reasonable and the Engineer's decision shall be final and 

binding. 

 

44. Settlement of Disputes and Differences 

Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, manner or thing whatsoever in any way arising out for 

relating to the contract, designs, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the work or the execution or failure 

to execute the same whether arising during the progress of the work or after the 

cancellation, Termination, completion or abandonment thereof shall be dealt with as 

mentioned herein after. 

i) If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

payable by the Interior Designer or in case the contractor wants to dispute the 

validity of 

ii) any deductions or recoveries made or proposed to be made from the contract 

or raise any dispute, the contractor shall forthwith give notice in writing of his 
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claim, or dispute to the Chief Manager / Asst. General Manager, Bank Of 

Baroda and endorse a copy of the same to the Interior Designer, within 30 

days from the date Of disallowance thereof or the date of deduction or recovery. 

the said notice shall give full particulars of the claim, grounds on which it is 

based and detailed calculations of the amount claimed and the contractor shall 

not be entitled to raise any claim nor shall the Bank be in any way liable in 

respect of any claim by the contractor unless notice of such claim shall have 

been given by the contractor to the Chief Manager / Asst. General Manager, 

Bank of Baroda in the manner and within the time as aforesaid. The contractor 

shall be deemed to have waived and extinguished all his rights in respect of 

any claim not notified to the Chief Manager / Asst. General Manager, Bank 

of Baroda in writing in the manner and within the time as aforesaid. 

 
iii) Chief Manager / Asst. General Manager, Bank of Baroda shall give his 

decision in writing on the claims notified by the contractor. The contractor may 

within 30 days of the receipt of the decision of Chief Manager / Asst. General 

Manager, Bank of Baroda submit his claims to the conciliating authority 

namely the Dy. General  Manager, Bank of Baroda for conciliation along with 

all details and copies of correspondence exchanged between him and the 

Chief Manager / Asst. General Manager, Bank Of Baroda.  

 

45. Arbitration 
 

If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 

the concerned Dy. General Manager, Bank Of Baroda, Baroda Corporate Centre, 

BKC  Mumbai of the Bank for appointment of an Arbitrator to adjudicate the notified 

claims failing which the claims of the contractor shall be deemed to have been 

considered absolutely barred and waived. 

 

v) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor 

as aforesaid and all claims of the Bank shall be referred for adjudication through 

arbitration by the sole Arbitrator appointed by the General Manager, Bank of Baroda, 

Corporate Centre, BKC Mumbai. It will also be no objection to any such appointment 

that the Arbitrator so appointed is a Bank office and that he had to deal with matter to 

which the contract relates in the course of his duties as Bank officer. If the Arbitrator 

so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever another sole Arbitrator shall be appointed in the 
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manner aforesaid by the said General Manager, Bank of Baroda. Such person shall 

be entitled to proceed with the reference from the stage be entitled to proceed with 

the reference from the stage at which it was left by his Predecessor. 

It is a term of this contract that the party invoking orbit ration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment 

of arbitrator. It is also a term of this contract that no person other than a person 

appointed by such General Manager, Bank of Baroda, Corporate Centre, BKC 

Mumbai as aforesaid should act as Arbitrator. The conciliation and arbitration shall 

be conducted in accordance with the provisions of the Arbitration & Conciliation Act 

1996 or any statutory modification or re - enactment thereof and the rules made there 

under. It is also a term of the contract that if any fees are payable to the arbitrator 

these shall be paid equally by both the parties. However, no fees will be payable to 

the arbitrator if he is a Bank officer. It is also a term of the contract that the arbitrator 

shall be deemed to have entered on the reference on the date he issues notice to both 

the parties calling them to submit their statement of claims and counter statement of 

claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be 

paid before the award is made and published, be paid half and half by each of the 

parties. The cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 

and in what manner, such costs or any part thereof, shall be paid and fix or settle the 

amount of costs to be so paid. 

46. Boreholes & Exploratory Excavation 
 

Deleted 
 

47. Fossils, Etc. 
 

Deleted 

 
 

48. Contractor to Search 

Deleted 

49. Interference with Traffic and Adjoining Properties 
 

All operations necessary for the execution of the Works and for the construction of 

any Temporary Works shall so far as in compliance with the requirements of the 

Contract permits be carried on so as not to interfere unnecessarily or improperly with 

the public convenience or the access to use and occupation of public or private roads 
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and footpaths or to or of properties whether in the possession of the Employer or of any 

other person and the Contractor shall save harmless and indemnify the Employer in 

respect of all claims, demands, proceedings, damages, costs, charges and expense 

whatsoever arising out of or in relation to any such matters in so far as the Contractor is 

responsible. 

50. (i)      Extraordinary Traffic 

Deleted 

(ii) Special Loads 

Should it be found necessary for the Contractor to move one or more loads of 

Constructional Plant Machinery or pre-constructed units or parts of units of 

work over part of a highway or bridge the moving whereof is likely to damage 

any highway or bridge unless special protection or strengthening is carried out 

then the Contractor shall adopt proper & adequate measures and shall be 

responsible for all the costs and consequences thereof. 

 
(iii) Settlement of Extra Ordinary Traffic Claims 

Deleted 

 
51. (i) Contractor to Keep Site Clear 

 

During the progress of the works the Contractor shall keep the site reasonably 

free from all unnecessary obstruction and shall store or dispose of any 

constructional plant and surplus materials and clear away and remove from the 

site any wreckage, rubbish or temporary works which are no longer required. 

(ii) Clearance of Site on Completion 

On the completion of the Works the Contractor shall clear away and remove 

from the site all constructional plant, surplus materials, rubbish and temporary 

works of every kind and leave the whole of the site and works clean and in a 

workmanlike condition to the full satisfaction of the Engineer / local authorities 

not later than 30 days from the virtual completion of the works or by such other 

later date as fixed by the Engineer. 

 

52. Construction Plant 

(i) Definition 

For the Purpose of this Clause 
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(a) The expression "Constructional Plant" shall be deemed to exclude 

vehicles engaged in transporting any plant, equipment or materials & 

staff to or from the site. 

(b) The expression "Hired Plant" shall mean any Construction equipments, 

Temporary Works & materials for Temporary Works held by the 

Contractor under any agreement for hire thereof. 

(c) The expression "Hire Purchase Plant" shall mean any Constructional 

Plant Temporary Works & materials for Temporary Works held by the 

Contractor under any agreement for hire purchase thereof. 

 

(ii) Hire Purchase of Plant Exclusively for Works 

Deleted 
 

(iii) Conditions of Hire of Certain Plant 

Deleted 

 
(iv) Cost of Hiring Plants for purposes of Clause no. 39 

Deleted 
 

(v) Contractor's Certificate as to Hiring Provisions 

Deleted 

 
(vi) Hire Purchase Payments by 

Employer DELETED. 

(vii) Plants Etc. not to be Removed 

Deleted 

 
(viii) Revesting & Removal of Plant 

 
Upon removal of any such Constructional plant Temporary Works or materials 

as have been deemed to have become the property of the Employer under sub-

clause (ii) of this Clause with consent of the Employer the property therein shall 

be deemed to revest in the Contractor and upon completion of the Works the 

property in the remainder of such Constructional Plant, Temporary Works and 

Materials as aforesaid shall subject to the provisions of Clause 39 hereof be 

deemed to revest in the Contractor who shall remove the same together with Hire 
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Purchase Plant. 

 
(ix) Disposal of Plant 

 
Deleted 

 
(x) Liability for Loss or Injury to Plant 

 
Deleted 

 
(xi) Incorporation of Clause in Sub-Contracts 

 

Sub-contracting or back to back contracting not allowed. The Contractor shall 

when entering into any sub-contract for the execution of any specialized work 

incorporate in such sub-contract by reference or otherwise the provisions of this 

Clause in relation to Constructional Plant, Temporary Works and Materials, 

Essential Hired Plant and Hire Purchase Plant brought on to the site by the 

Specialist Agency. 

 
53. Labour Laws 

 
53.1 The Contractor shall at all times during the continuance of the Contract, comply fully 

with all existing Acts, regulations and bylaws including all statutory amendments and 

re-enactment of State or Central Government and other local authorities and any other 

enactments, notifications and acts that may be passed in future either by the State or 

the Central Government or local authority, including Indian Workmen's Compensation 

Act. Contract Labour (Regulation and Abolition) Act 1970 and Equal Remuneration 

Act 1976, Factories Act, Minimum Wages Act, Provident Fund Regulations, 

Employees Provident Fund Act, schemes made under the same Act and also Labour 

Regulations as revised Health and Sanitary Arrangement for Workmen, Insurance and 

other benefits and shall keep Employer indemnified in case any action is commenced 

by competent authorities for contravention by the Contractor. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated henceforth on the part of the Contractor, 

the Interior Designer / Employer shall have the right to deduct from any money due to 

the Contractor, his amount of Performance Security or recover from the Contractor 

personally any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer, responsibility in connection with the employees of 

the contractor, who shall, in no case, be treated as the employees of the Employer 

at any point of time. 

53.2 Fair Wages: 
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The Contractor shall pay the labourers engaged by him on the work not less than fair 

wage which expression shall mean, whether for time of piecework, the respective 

rates of wages fixed by the local authorities as fair wages for the area payable to the 

different categories of labourers or those notified under the Minimum Wages Act for 

corresponding employees of the Employer, whichever may be higher. 

 

53.3 The Contractor shall, notwithstanding the provisions of a contract to the contrary, 

cause to be paid a fair wage to labourers indirectly engaged on the Works, including 

any labour engaged by sub/contractors in connection with the said works as if the 

labourers had been directly employed by him. 

 

53.4 Notices: 
 

The Contractor shall before he commences the work, display, and correctly maintain 

in a clean and legible condition at a conspicuous place on the Site, notices in English 

and in a language spoken by the majority of the workers, stating therein the rate of 

wages which have been fixed as fair wages and the hours of work for which such 

wages are earned and send a copy of such notices to the Interior Designer. 

 

53.5 Record of wages etc. 
 

The contractor shall maintain records of wages and other remuneration paid to his 

employees in such form as may be convenient and as per the requirements of the 

ARCHITECT/ Employer/ Interior Designer and the Conciliation Officer (central), 

Ministry of Labour Government of India, or such other authorized person appointed by 

the central or State Government and the same shall include the following particulars 

of each worker : 

a. Name, worker's number and grade; 

b. Rate of daily or monthly wage; 

 
c. Nature of work on which employed; 

d. Total number of days worked during each wage period; 

e. Total, amount payable for the work during each wage period; All deductions 

made from the wage with details in each case of the ground for which the 

deduction is made; 

f. Wage actually paid for each wage period. 

g. The Contractor shall provide a Wage Slip for each worker, employed on the 
Works. 
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h. The Wage records and Wage Slips shall be preserved for at least 12 months 

after the last entry for Inspection of Wage Records. 

i. The Contractor shall allow inspection of the aforesaid Wage Records and Wage 

Slips to the ARCHITECT and to any of his workers or to his agent at a 

convenient time and place after due notice is received, or to the Employer or 

any other person authorized by him on his behalf. 

j. The Employer / Interior Designer or any other person authorized by them on 

their behalf shall have power to make enquiries with a view to ascertaining and 

enforcing due and proper observance of the Fair Wages Clause. He shall also 

have the Power to investigate into any complaint regarding any default made 

by the Contractor or subcontractor in regard to such provision. 

k. No party shall be represented by a legal practitioner in any investigation or 
inquiry under this Clause, unless Interior Designer / Employer agree otherwise. 

54. Safety Code 

The Contractor shall comply with all the precautions as required for the safety of the 

workmen by the I.L.O. Convention No. 62 as far as they are applicable to the Contract. 

The Contractor shall provide all necessary safety appliances, gears like goggles, 

helmets, masks, etc. to the workmen and the staff. 

SCAFFOLDS 

i. Suitable scaffolds shall be provided for workmen for all works that cannot safely 

be done from the ground, or from solid construction except in the case of short 

duration work which can be done safely from ladders. When a ladder is 

used, it shall be of rigid construction made either of good quality of wood or 

steel. The steps shall have a minimum width of 450 mm and a maximum rise of 

300 mm. Suitable hand holds of good quality wood or steel shall be provided 

and the 
 

ii. Scaffolding or staging more than 4m. above the ground floor, swung or 

suspended from an overhead support or erected with stationary support shall 

have a guard rail properly bolted, braced or otherwise secured, at least 1 m. 

above the floor or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such openings as 

may be necessary for the delivery of materials. Such scaffolding or staging shall 

be so fastened as to prevent it from swaying from the building or structure. 

 

iii. Working platforms, gangways and stairways shall be so constructed that they 

do not sag unduly or unequally and if the height of the platform, gangway or 
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stairway is more than 4 m. above ground level or floor level, they shall be 

closely boarded and shall have adequate width and be suitably fenced as 

described in (ii) above. 

 

iv. Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing 

suitable fencing or railing whose minimum height shall be 1 m. Wherever there 

are open excavations in ground, they shall be fenced of by suitable railing and 

danger signals installed at night so as to prevent persons slipping into the 

excavations. 

 

v. Safe means of access shall be provided to all working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9m. in length 

while the width between side rails in rung ladder shall in no case, be less than 

290mm. for ladder up to and including 3m. in length. For longer ladders this 

width shall be increased at least 20mm for each additional meter of length. 

vi. A sketch of the ladders and scaffolds proposed to be used shall be prepared 

and approval of the Engineer obtained prior to construction. 

 
vii. All personnel of the contractor working within the plant site shall be provided 

with safety helmets. All welders shall wear welding goggles while doing 

welding work and all metal workers shall be provided with safety gloves. 

Persons employed on metal cutting and grinding shall wear safety glasses. 

viii. Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the sites of work shall be so stacked or 

placed as to cause danger or inconvenience to any person or the public. 

 

EXCAVATION & TRENCHING 

i. All trenches, 1.25 m. or more in depth shall at all times be supplied with at least 

one ladder for each 30 m. in length or fraction thereof. The ladder shall be 

extended from bottoms of the trench to at least 1 m. above the surface of the 

ground. Sides of trenches which are 1.5 m or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 

1.5 m of the edges of the trench or half of the depth of the trench whichever is 

more. Cutting shall be done from top to bottom. Under no circumstances 

undermining or undercutting shall be done. 

ii. The contractor shall take all measures on the site of the work to protect the 
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public from accidents and shall be bound to bear the expenses of defence of 

every suit, action or other proceedings at law that may be brought by any 

persons for injury sustained owing to neglect of the above precautions and to 

pay any such persons or which may with the consent of the contractor, be paid 

to compromise any claim by any such person. 

 

DEMOLITION 

a. Before any demolition work is commenced and also during the process of the 
work: 

b. All open areas adjacent to the work site shall either be closed or suitably 
protected. 

c. No electric cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 

d. All practical steps shall be taken to prevent danger to persons employed from the risk 
of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe.  

 

PERSONAL SAFETY EQUIPMENTS 

 
i. All necessary personal safety equipment as considered adequate by the site 

Engineer / ARCHITECT should be kept available for the use of the person 

employed on the site and maintained in a condition suitable for immediate use, 

and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned. 

 

a) Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 

goggles. 

 

b) Those engaged in white washing and mixing or stacking of cement bags 

or any material which is injuries to the eyes shall be provided with 

protective goggles. 

 

c) Those engaged in welding works shall be provided with welder’s 

protective eye sight lids. 

 

d) Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

 

e) When workers are employed in sewers and manholes, which are in use, 

the contractor shall ensure that the manhole covers are opened and are 
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ventilated at least for an hour before the workers are allowed to get into 

manholes and the manholes so. Opened shall be cordoned off with 

suitable railing and provided with warning signals or boards to prevent 

accident to the public. 

 

f) The contractor shall not employ men below the age of 18 years and 

women on the work of painting with products containing lead or any 

toxic material in any form. Wherever men above the age of 18 are 

employed on the work of such painting the following precautions should 

be taken: 

 

g) No paint containing lead or lead products shall be used except in the 

form of paste or readymade paint. Paints like vinyl and epoxies having 

toxic fumes should be applied after following all precautions laid down 

by manufacturers. 

 

h) Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint dry 

rubbed and scrapped. 

ii. Overalls shall be supplied by the contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the 

cessation of work. 

iii. When the work is done near any public place where there is risk of drowning 

all necessary equipments should be provided and kept ‘ready for use and all 

necessary steps taken for prompt rescue of any person in danger and adequate 

provision should be made for prompt first aid treatment of all injuries likely to 

be sustained during the course of the work. 

 
iv. Use of hoisting machines and. tackle including their attachments anchorage 

and supports shall conform to the following standards or conditions: 

 

a) These shall be of good mechanical constructions sound material and 

adequate strength and free from patent defect and shall be kept in good 

repair and in good working order. 

 

b) Every rope used in hoisting or lowering materials or as means of 

suspension shall be of durable quality and adequate strength and free 

from patent defects. 

 
v. Every crane driver or hoisting appliance operator shall be properly qualified and 
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no person under the age of 21 years shall be in charge of any hoisting machine 

including any scaffolding which or give signals to operator. 

 
vi. In case of every hoisting machine and of every chain ring hook, shackle shovel 

and pulley block used in hoisting or as means of suspension the safe working 

load shall be ascertained by adequate means. Every hoisting machine and all 

gear referred to above shall be plainly marked with the safe working load. In 

case of a hoisting machine having a variable safe working load, each safe 

working load and the. Conditions under which it is applicable shall be clearly 

indicated. No part of any machine or any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose 

of testing. 

 
vii. In case of departmental machines, the safe working load shall be notified by 

the site Engineer / ARCHITECT. As regards contractor’s machines, the 

contractor shall notify the safe working load of the machine to the ARCHITECT 

whenever he brings any machinery to site of work and get it verified by the 

ARCHITECT concerned. 

 

viii. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 

appliances should be provided with such means as will reduce to the minimum 

of the risk of any part of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already 

energized, insulated mats, wearing apparel, such as gloves, sleeves and boots 

as may be necessary, should be provided. The workers should not wear any rings, 

watches and carry keys or other materials which are good conductors of electricity. 

 
ix. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing facilities should be 

provided at or near places of work. 

 

x. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 

responsible for compliance of the safety code shall be named therein by the 

contractor. 

 

xi. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to 
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inspection by the Labour Officer, Engineers of the Department or their 

representatives. 

 

xii. Notwithstanding the above clause from (i) to (xviii), there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule in force in 

the Republic of India. 

 

First Aid: 

 
At every workplace, there shall be maintained in a readily accessible place first aid 

appliances including an adequate supply of sterilized dressings and sterilized cotton 

wool as prescribed in the Factory Rules of the State in which the work is carried on. 

The appliances shall be kept in good order and, in large workplaces; they shall be 

placed under the charge of a responsible person who shall be readily available during 

working hours. 

 

At large workplace, where hospital facilities are not available within easy distance of 

the works, First Aid Posts shall be established and be run by a trained compounded. 

Where large workplaces are remotely situated and far away from regular hospitals, 

an indoor ward shall be provided with one bed for every 250 employees. Where large 

work place are situated in cities, towns or in their suburbs and no beds are considered 

necessary owing to proximity of city or town hospitals, suitable transport shall be 

provided to facilitate removal of urgent cases to these hospitals. At other workplaces, 

some conveyance facilities shall be kept readily available to take injured person or 

persons suddenly taken seriously ill, to the nearest hospital. At large workplace, there 

shall be provided and maintained an ambulance room containing the prescribed 

equipment and in the charge of such medical and nursing staff as may be prescribed. 

For this purpose, the relevant provisions of the Factory Rules of the State Government 

of the area, where the work is carried on, may be taken as the prescribed standard. 

 
Accommodation for Labour: 

 

The Contractor shall during the progress of the Work provide, erect and maintain 

necessary temporary living accommodation and ancillary for labour at his own 

expenses to the standards and scales as approved by the ARCHITECT 

 

Drinking Water: 
 

In every workplace, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of water fit for drinking. Where drinking water 

is obtained from an intermittent public water supply, each workplace shall be provided 
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with storage where drinking water shall be stored. Every water supply storage shall 

be at a distance of not less than 15 meters from any latrine, drain or other source of 

pollution. Where water has to be drawn from an existing well, which is within such 

proximity of latrine, drain or any other source of pollution, well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells shall be entirely 

closed in and be provided with a trap door which shall be dust-proof and water-proof. 

A reliable pump shall be fitted to each covered well. The trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 

 
Labour rooms/staying facilities-Contractor have to make their own arrangement 

outside of the premises for staying labour. 

 

Washing and Bathing Places: 
 

Deleted 

 
Latrines and Urinals: 

Deleted 
 

Payment of Wages 

a. Wages due to every worker shall be paid to him direct. All wages should by 

paid in current coins or currency or in both. 

b. Wages of every worker employed on the Contract shall be paid where 

the wage period is one week, within THREE days from the end of the Wage 

period, and in any other case before the expiry of the 7th day or 10th day from the 

end of the wage period according as the number of workers does not exceed 1,000 

or exceeds 1,000. 

 
c. Minimum wages to be paid to all the workers as per the statutory Govt. norms. 

The minimum wages of state/central whichever is highest to be paid to all the 

workers/labour. 

NOTE: The term "Working Day" means a day on which the work on which the labour 

is employed is in progress. 

Register of Workmen: 

A register of workmen shall be maintained in the Form appended to the regulations 

and kept at the work site or as near to it as possible and relevant particulars of every 

workman shall be entered therein within THREE days of his employment. 

Employment Card: 
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The Contractor shall issue an employment card in the Form appended to these 

regulations to each worker on the day of work or entry into his employment. If a worker 

already has any such card with him issued by the previous employer, the Contractor 

shall merely endorse that Employment Card with relevant entries. On termination of 

employment, the Employment Card shall again be endorsed by the Contractor and 

returned to the worker. 

Register of Wages, etc.: 

i) A Register of Wages cum Muster Roll in the Form appended to these regulations 

shall be maintained and kept at the Work Site or as near to it as possible. 

ii)  A wage slip in the form appended to these regulations shall be issued to 

every worker employed by the Contractor at least a day prior to disbursement of 

wages. 

 
55. Force Majeure 

Conditions of Force Majeure 

The terms “Force Majeure” as employed herein shall mean act of God, war, revolt, 

riot, fire, flood and Acts & Regulations of respective Governments of the two parties 

namely the Employer and the Contractor. 

Note : ‘Typhoon’, ‘Cyclones’, ‘Hurricanes’, ‘Tornado’ are covered under act of God. 

In the event of either party being rendered unable by force majeure to perform any of 

obligations required to be performed by them under the Contract, the relative obligation 

of the party affected by such Force Majeure shall upon notification to the other party 

be suspended for the period of delay, which is directly caused by such Force Majeure 

event. Upon the occurrence of such cause and upon its termination, the party alleging 

that it has been rendered unable as aforesaid thereby, shall notify the other party in 

writing within (72) seventy two hours of the alleged beginning and ending thereof 

giving full particulars and satisfactory evidence in support of its claim. 

Time for performance of the relative obligation suspended by the Force Majeure shall 

then stand extended by the period of delay, which is directly caused by Force Majeure 

event. The party who has given such notice shall be executed from timely performance 

of its obligations under the Contract, for so long as the relevant event of Force Majeure 

continues and to the extent that such parties performance is prevented, hindered or 

delayed, provided the party or parties affected by the event of Force Majeure shall use 

reasonable efforts to mitigate the effect thereof upon its performance of the Contract 

and so to fulfill its obligations under the Contract. 

If works to be executed by the Contractor are suspended by Force Majeure conditions 
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lasting for more than (2) two months, the Employer shall have the option of cancelling 

or terminating this Contact in whole or part thereof at Employer’s discretion. Upon 

such termination provisions of Clause 39 shall apply. 

Delay or non-performance by a party hereto caused by the occurrence of any of Force 

Majeure shall not: 

a) Constitute a default or breach of the Contract, 

b) Give rise to any claim for damages or additional cost or expense occasioned 

thereby: if such delay or non-performance is caused by the occurrence of any 

event of Force Majeure. Force Majeure conditions shall not be payable under 

any circumstances. 

 
Guidelines issued by Govt. for COVID-19- Contractor has to strictly follow all the 

guidelines issued by the local/state/ central or any concern department for COVID-19. 

 
***** 
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SPECIAL CONDITIONS OF CONTRACT 

 
 

1. Scope of Work 

 
The scope of the work is to carry out Civil and allied exetrenal development 

works  as detailed in the Drawings, Specifications and Bill of Quantities on 

Baroda Apex Academy, Bank of Baroda,  Law Garden, Ahmedabad. 

 
The site is located at Bank of Baroda Premise at  Law Garden, Ahmedabad 

 
2. Area for the Contractor’s Site Facilities 

 
The area to the extent available, at the discretion of the EIC, from the said plot will 

be allocated to the contractor for his stores, offices, erection of plants, workshops 

etc. Any additional area including area for labour camp etc. shall be arranged by the 

contractor at his own cost. The Employer neither undertakes any responsibility for 

providing the area more than the above nor will entertain any claim / reimbursement 

etc. towards arrangement of additional area / land etc. by the contractor. 

 
3. Dimensions and Levels 

 
All dimensions and levels shown on the Drawings shall be verified by the Contractor 

on the Site and he will be held responsible for the accuracy and maintenance of all 

the dimensions and the levels. 

 

Figured dimensions are in all cases to be accepted and no dimension shall be 

scaled. Large- scale details shall take precedence over small-scale drawings. In case 

of discrepancy the Contractor shall ask for clarification from the Engineer before 

proceeding with the work. 

 
4. Notice of Operation 

 

The Contractor shall not carry out any important operation without the consent in 

writing of the Engineer / EIC. 

 

5. Construction Records 
 

The Contractor shall keep and provide to the Engineer full and accurate records of 

the dimensions & locations of all new work and any other information necessary for 

the Engineer for records of the works as constructed. 
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6. Safety of adjacent Structures 
 

The Contractor shall provide and erect to the approval of the Engineer such supports 

as may be required to protect efficiently all structures and protective guards to trees 

which may be endangered by the execution of the works or otherwise take such 

permanent measures as may be required by the Engineer to protect the structures 

and trees. 

7. Temporary Works 
 

Before any Temporary Works are commenced the Contractor shall submit at least 7 

days in advance to the Engineer for approval, complete drawings of all Temporary 

Works he may require for the execution of the works. The Contractor shall also 

submit his calculations relating to strength, if required by the Engineer and shall carry 

out the modifications that the Engineer may require in accordance with the Conditions 

of Contract at his own cost. The Contractor shall be solely responsible for the stability 

and safety of all Temporary Works and unfinished works and for the quality of the 

permanent works resulting from the arrangement eventually adopted for their 

execution. 

 

8. Temporary Roads 

The Contractor shall be responsible for proper maintenance of this access road and 

would take all care to see that existing services if any are maintained in working order. 

 

The construction and maintenance of Temporary Roads within the site area shall be 

the Contractor’s responsibility and the Contractor shall take such measure as are 

necessary and as directed by the Engineer / EIC. 

 
9. Power, Water & Other Facilities 

 
(a) The rate quoted by the Contractor shall include expenditure for providing all the 

water required for the work and the Contractor shall make his own 

arrangements for the supply of good quality potable water, including obtaining 

Municipal connection for his labour as well as for construction purpose, and all 

charges for water shall be borne by him. If water is not available and should it 

become necessary for Contractor to bring water from outside by tankers, the 

Employer shall not be liable to pay any charges in connection therewith. 

(b) The rate quoted in the tender shall also include electric consumption charges 

for power. The Contractor shall have to make his own arrangements to obtain 

power connections and maintain at his own expenses an efficient service of 

electric light and power and shall pay for the electricity consumed.  If electricity 
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and water provided by bank, recovery @ 2.0% amount of the actual work done 

at site shall be done. 
 

(c) For water and electricity, the Contractors for other trades directly appointed 

by the Employer shall be entitled to take connections from the temporary 

water and electric supply connection obtained by the Contractor at their cost. 

Such contractors (directly appointed by Employer) shall install a sub-meter for 

measuring electric / water consumption at their own cost and maintain the 

wiring / installation in good condition as per the local rules and reimburse the 

actual consumption charges directly to the Contractor at mutually agreed 

rates between them. In case of any disagreement, the reimbursement charges 

shall be decided by the Engineer, whose decision shall be final and with out 

appeal. 

All charges for drainage, water connection and electricity charges for 

construction purposes shall be borne by the Contractor and charges payable 

for permanent connections, if any, shall be initially paid by the Contractor and 

the Employer will reimburse the statutory amount on production of receipts. 

(d) The contractor shall make suitable arrangement for a stable and uninterrupted 

supply of water, power and other facilities for the work and Engineer's and 

Employer’s office. The cost of these facilities towards installation and 

maintenance shall be borne by the contractor and are deemed to be included 

in the quoted rates / prices. 

(e) The Employer, as well as the Engineer, shall give all possible assistance to 

the Contractor to obtain the requisite permission from the various Authorities, 

but the responsibility for obtaining the same in time shall be that of the 

Contractor. 

(f) Water connection charges 1% shall be deducted from the bill, if provided by 

bank. 

(g) In case water and electricity are provided by the Employer from their existing 

source, the charges as decided by the Employer will be deducted from the 

payment due to contractor. 

10. Temporary Services 

 
The Contractor shall provide and maintain all temporary services on or about the site, 

for the execution of the works and shall remove them on completion at his own cost. 

 
11. (i) Office Accommodation for Contractor, Architect / Employer's 

Representatives and Visiting Officials 
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DELETED. 

 
(ii) Telephone & Fax 

 
DELETED 

12. Facilities for Contractor's Employees 

 
The Contractor shall make his own arrangement for the housing and welfare of his 

staff and workmen including adequate drinking water and sanitary facilities. The 

Contractor shall also make his own arrangements at his own cost for transport where 

necessary for his staff and workmen to and from the Sites of the works. The 

necessary drinking water and sanitary facilities for Employer's representative, 

architect, contractor’s staff & labour & visitors at site shall be provided and maintained 

by the contractor at no extra cost. 

 
13. Lighting for Works 

 
The Contractor shall at all times provide adequate and approved lighting as required 

for the proper execution, supervision & inspection of the works. 

 
14. Fire Fighting Arrangement 

 
(i) The Contractor shall provide suitable arrangements for fire fighting at his own 

cost. For this purpose, he shall provide requisite number of Fire-Extinguishers 

and adequate number of buckets, some of which are to be always kept filled 

with sand and some with water. These equipment shall be provided at suitable 

prominent and easily accessible places and shall be properly maintained. 

 

(ii) The Contractor may be subject to periodic fire prevention inspections and any 

deficiency or unsafe condition shall be corrected by the Contractor at his own 

cost and to approval of the Engineer and the relevant authorities. 

These fire prevention inspections shall include but not limited to the following: 

 
a) Proper handling, storage and disposal of combustible materials, 

liquids and wastes. 

 
b) Work operations, which can create fire hazards. 

 
c) Access for firefighting equipment. 

 
d) Type, size, number and location of fire extinguishers or other firefighting 
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equipment 
 

e) Inspection and maintenance records for extinguishers. 
 

f) Type, number and location of containers for the removal of surplus materials and 
rubbish. 

 
g) General housekeeping 

 
16 (i) Site Instruction Book 

 
For the purpose of quick communication between the Engineer / EIC and the 

Contractor or his Agent or Representative, Site Books shall be maintained at Site in 

the manner as described below: 

 

Any communication, relating to the works may be conveyed through Site Instruction 

Books. Such a communication from one party to the other shall be deemed to have 

been adequately served in terms of the Contract. Each site book shall have machine-

numbered pages in triplicate and shall be carefully maintained and preserved by the 

Contractor and shall be made available to the Engineer / EIC as and when demanded. 

Any instruction which the Engineer / EIC may like to issue to the Contractor may be 

recorded by him in the Site Book and two copies thereof taken by the Engineer / EIC 

for his record. The Contractor or his Agency or Representative may similarly record 

in the Site Book any communication he may like to send to the Engineer / EIC. Two 

copies thereof when sent to the Engineer / EIC and receipt obtained thereof, will 

constitute adequate services of the communication to the Engineer / EIC. 

 
(ii) Site Records 

 
Contractor shall maintain various site records like inventories of materials, challan, 

approval of material, testing, hindrance etc as per standard practice or as advised by 

Engineer / EIC. 

 

17. Temporary Fencing, Barricades etc. 

 
The Contractor shall provide and maintain a suitable approved temporary fencing / 

barricades and gates to adequately enclose all boundaries of the site for the 

protection of the public and for the proper execution of the Works including all costs 

incurred for the security of the Works and in accordance with the requirements of the 

Engineer / Employer and regulations of local authorities / pollution board. These shall 

be altered, relocated and adapted from time to time as necessary and removed on 

completion. 
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18. Site Meetings 

 
Progress and quality evaluation meetings will be held at the site every week or 

fortnightly. The Contractors senior representative in charge of the project along with 

his site-in-charge and other staff including staff of approved subcontractors and 

suppliers as required shall participate in these progress review meetings and ensure 

all follow up actions. Any additional review meetings shall be held if required, as 

decided by the Engineer / EIC which also shall be attended by the above referred 

representatives. 

 

19. Programme of Works 
 

(i) Detailed Programme to be furnished 

Within 15 days of receiving letter of Acceptance / Award the Contractor shall 

prepare and submit a detailed programme of works in the form of a Bar Chart 

/ Mile stone network showing all activities & the order of procedure in which he 

proposes to carry out the works including labour histogram, cash flow and 

deployment of equipments. Within 15 days from the date of submission, the 

Engineer / EIC shall convey to the Contractor his comment / approval on the 

programme. 

 

The contractor shall be required to submit the PERT / CPM chart for the 

various activities involved in this work including dependencies etc., and 

regularly monitor the progress of construction accordingly. 

 
(ii) Programme to be Modified 

Subject to the provisions of Clause no. 19 hereof, if at any time it should appear 

to the Engineer that the actual progress of the works does not conform to the 

approved programme referred to in sub-clause (i) of this Clause, the 

Contractor shall produce a revised & detailed programme showing the 

modifications to the original programme necessary to ensure the completion 

of the works within the time for completion as defined in Clause no. 32 of 

GCC hereof. 

(iii) Cash Flow 

The detailed programmes shall also show the estimated Cash flow required 

for each month to complete the works. 

(iv) Progress Report / Photograph 
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Two copies of weekly progress reports containing the following shall be 

submitted by the Contractor to the Employer through the Engineer on or before 

the 3rd day of the next week. 

(a) Weekly detailed progress report showing the progress of individual 

activities of programme as achieved at site till such period & being 

suitably marked on the approved network diagram, or as directed by 

the Engineer, shall be provided by the Contractor indicating the actual 

state of progress during the course of the contract, together with other 

details of procurement & delivery schedules of materials / equipments, 

as required by the Engineer. 

(b) Three copies of colored photographs in showing day to day 

important progress of work. 

(c) Labour report in the form prescribed by the Engineer. 
 

(d) Equipment & machinery report in the form pre scribed by the Engineer. 
 

(e) Supervisory staff report in the form prescribed by the Engineer. 
 

(f) Remedial Measures for covering up delay, if any. 
 

(g) Bottlenecks and hindrances, 

Apart from the above the Contractor shall submit daily report indicating regular 

deployment of his staff and works, equipment’s, important stages of progress, 

procurement of construction materials etc. as approved by the Engineer. 

 
20. Procedure for Measurement, Record and Billing: 

i. All measurements shall be taken jointly by the Contractor/Architect/Engineer. 

During measurement, Contractor shall provide all assistance with measuring 

appliances, labour and other necessary for measurement. 

ii. Interim Bills shall be submitted by the Contractors based on the measurement 

taken for Scrutiny and Certification for payment by Architect/Engineer/EIC. 

iii. Engineer to Scrutinize, Check and record the measurements on the 

Measurement Sheets / Books (duly approved by Employer and issued to 

Engineer) and to Certify the bills for payment. 

iv. Measurement shall be taken as per methods of measurement spelt out in the 

Specification / Contract document. In case of any dispute as to the mode of 

measurement not covered by the Contract to be adopted for any item of work, 

mode of measurement as per latest Indian Standard Specification / CPWD / 
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Standard Engineering Practices as decided by Engineer shall be followed in 

order of preference. 

v. While preparing the final bills overall cumulative measurement may be taken 

again. However, detailed checking of previous Interim Bills shall be made and 

in case there are any missing items or measurements, the same shall be 

recorded. Contractor have to submit a copy of purchased material bills as and 

when required by bank. In case of   not submission of bill, the payment for the 

same shall not be processed. 

vi. Incase, the Contractor does not submit the Final Bill within the stipulated 

period as specified in Clause no. 31 of General Condition of Contract, the 

Engineer may take the measurements of his own and certify the Bill which will be 

binding on the Contractor. 

vii. The schedule of payment of Bill shall be as specified in Clause no. 31 of 

General Condition of Contract. 

viii. Contractor have to submit copy of challan of material, tax invoice/GST bills,e-

way bill or any other documents requested by the EIC. 

ix. Contractor have to submit third party testing certificate form OEM/ 

supplier/NABL lab that they have supplied material for the said project as per 

specifications give and quality of work. 

 
21. Disposal of Refuse etc. 

 
i) The Contractor shall cart away from site and POP/debris/deposit where directed 

by the Engineer all refuse, etc. arising from the Works both as it accumulates, 

at completion of the Works or at the direction of the Engineer. No extra 

payment shall be done for the same. 

 
ii) It is the responsibility of the Contractor to obtain a certificate from the local 

authorities concerned to the effect that all rubbish arising out of Contractor's 

activities at the construction site or any other offsite activities borrow pits and 

/ or disposal area(s) has been properly disposed off. 

This certificate from the authority shall be dated not later than the (last) 

Certificate of Completion of Works and is to be enclosed with the Payment 

Certificate in which the Contractor requests for payment of any Retention 

money due to him. 

 

22. Contractor to verify site Measurements 
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The Contractor shall check and verify all site measurements whenever requested by 

other specialists, Contractors or by nominated or other sub-contractors to enable 

them to prepare their own shop drawings and pass on the information with sufficient 

promptness, as will not in any way delay the works. A copy of all such information 

passed on shall be given to the Engineer. 

 

23. Hoarding 

 
Deleted 

24. Bar-bending Schedule for reinforcement Work 
 

Deleted 
25. Approved Makes / Agencies 

 

The Contractor shall provide all materials from the list of approved makes and also 

appoint the specialist agency from the approved list as provided in the Tender. The 

Architect / Employer / Engineer will approve make / agency as selected by the 

contractors within the approved list after inspection of their samples / mock-ups and 

their compliance to Technical Specifications / BOQ items and after ascertaining their 

spare capacities and recent past performances. In case the materials are not in 

conformity with BOQ & Technical Specification though it is in approved list or for 

Aesthetic reason, Employer / Architect may select the other approved makes. 

Contractor have to ensure the availability of the material before commencement of 

the work. After commencement of the work, non-availability of material shall not be 

the reason for the delay. 

PO 
26. As Built Drawings / Documents / Shop Drawing 

(a) Drawings Issued to the Contractor by the Engineer: 

The Engineer will issue three sets of the drawings / soft copies to the 

Contractor for the items for which some changes have been made from the 

approved drawings as instructed by the Engineer. The contractor will mark 

the changes which have been made from the approved drawings and submit 

the copies of drawings / soft copies to the Engineer for his approval. In case 

any revision is required or the corrections are not properly marked, the 

Engineer will point out the discrepancies to the Contractor. The Contractor will 

have to incorporate these corrections and / or attend to discrepancies either 

on the copies as above or fresh copies as directed by the Engineer and 

resubmit to the Engineer for approval along with soft copies. The Engineer 

will return one copy to the contractor duly approved for his records. 
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(b) Shop drawings prepared by the Contractor: 

The contractor shall prepare the shop-drawings as & when required or as 

directed by EIC. The Contractor will modify the drawing prepared by him 

wherever any changes are made consequent to site decisions etc. as 

approved by the Engineer. Three copies along with soft copies shall be 

submitted of these corrected drawings to the Engineer for his approval. 

The Engineer shall return one copy of the same, duly approved, if found 

satisfactory or advise contractor the changes required or discrepancies, if any. 

The Contractor shall resubmit the three copies after incorporating all the 

corrections / changes etc. with soft copies. The Engineer / Architect will return 

one copy to the contractor duly approved for his records. 

(c) Documents: 

Contractor shall submit documents like Maintenance and Operation Manuals, 

Literatures of various equipment, GST Bill of materials(if required), guarantee 

etc. in bounded form in triplicate to Engineer on completion of work, which will 

be construed as a condition for certify Final Bill. 

27. Procurement of Materials. 

The contractor shall make his own arrangement to procure all materials required for 

the work. All wastages including shall be the contractors account. 

 
28. (i) Excise & Sales Taxes for Works 

 
The Contractor shall pay and be responsible for payment of all taxes, duties, 

levies, royalties, fees or charges in respect of the works including but not 

limited to sales taxes, Excise duties payable in respect of materials, 

equipment, plant and other things required for the Contract. All of the aforesaid 

taxes, duties, levies fees and charges shall be to the Contractor's account 

and Employer shall not be required to pay any additional or extra amount on 

this account. Variation of taxes, duties, levies, fees etc., if any, till completion 

of work shall be deemed to be included in the accepted rates and no extra 

claim on this account will in any case be entertained by the Employer. Only 

GST will be paid in extra, as applicable. 

 

(ii) New Taxes, Duties & Levies, etc. 

If a new Tax or Duty or Levy is imposed under as statute or law during the 

currency of the contract, the same may be reimbursed by the Employer if so 

deemed fit on documentary evidence. 
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29. General Price Variation Adjustment (PVA) for Materials and Labour-N.A 
 

Deleted. 

30. Non-Assignability 
 

This Contract & Benefits and Obligations thereof shall be strictly personal to the 

bidder bidding the bid and shall not on any account be assignable or transferable by 

the Bidder. Also, the Bidder will not be allowed to get the work executed on back to 

back basis through any other agency except for specialized works. 
 

31. Appointment of Specialist Agencies 
 

The contractor shall appoint specialist Agencies for the following works with due 

approval from Engineer / Engineer-in-charge apart from that mentioned in elsewhere 

of the tender document for specialized works. 

i. Skilled Carpenters/ Polishers, 

 
The specialist agencies so appointed by the contractor should have adequate 

Technical and Financial capability and have proven record for the relevant works. 

The contractor shall submit the relevant documents to the Engineer / Engineer-in-

charge for appointing specialist agencies and shall get approval from the Engineer / 

Engineer-in-charge. 

The appointment of specialist agencies shall not relieve contractor from any of their 

performance obligation as per the contract. The contractor should be fully and solely 

responsible for the quality and completion of works to be carried out by the specialist 

agencies. 
 

However, contract can deploy their own In-house facilities only if it is approved by 
Employer/ Engineer after verifying their credential and past performance. 

 
32. Priority of Contract Documents 

The several documents forming the Contract are to be taken as mutually explanatory 

of one another, but in case of ambiguities or discrepancies, the documents forming the 

Contract shall be as follows in order of precedence. 

1. BOQ & its nomenclature 

2. Tender drawings 

3. GFC drawings issued by Architect on award of the work. 

4. Technical specifications 

5. Special conditions of contract 
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6. Latest IS Codes / CPWD specifications  

7. Decision of Architect/Bank 

 
33. Statutory Approvals 

 
Contractor shall obtain all statutory approvals at his own cost before commencement 

and on completion of work, if required from the Local authorities. However, Employer 

shall pay or reimbursed the all official fees on demand/producing original receipts. 

 
The contractor shall obtain the Occupation Certificate and NOC from local authorities 

on virtual completion of the work so as to obtain the power, water and sewerage 

connections from the respective authorities in order to hand over the building before 

stipulated completion date. 

 
34. Contractor to co-ordinate with other Contractors: 

 
Contractor has to co-ordinate with other Contractors employed by Employer for other 

works and for any dispute the same to be brought to the notice of Employer / Engineer. 

 
35. Delegation 

The BOB may delegate any of the duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 

 
36. Basic Rates for Materials 

 

Basic Rate of Material – No Basic Rate Shall be entertained for any 

deduction or additional payment 

 

37. Typographic or Clerical Errors: 

The Architect's clarifications regarding partially omitted particulars or typographical 
or clerical errors in the Tender documents shall be final and binding on the Contractor. 

38. Rate Analysis of Major Items: 

Rate Analysis of major items to be submitted by the Bidder before award of work if 
so required by Employer. 

 
39. Notices: 

 
Notices of the Employer to the Interior Designer or the contractor may be served 
personally or by being left at or sent by registered post to the known place of abode or 
business of the party to whom the same is given or in the case of the Contractor by 
being left on the works. In the case of company or corporation, Notices may be served 
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at or sent by registered post to the registered office of the Company or Corporation. 
Any notice sent by registered post shall be deemed to be served at the time when, in 
the ordinary course of post, it would be delivered 

 
40. Soil Test Report: 

Deleted 
41. Technical Audit 

The whole of the work may be technically audited by the Chief Technical Examiner 

(CTE) of the Central Vigilance Commission, Government of India from time to time. 

Any defects, improvement or testing etc. conveyed by the Examiner shall be carried 

out by the contractor at no extra cost, to the satisfaction of the CTE. Any deduction 

suggested by the CTE either due to faulty workmanship or not adhering to the 

specification will be effected. 

 

The Employer shall have a right to cause a technical examination and audit of work 

and running and final bills of the contractor including all supporting vouchers. 

Abstract, etc. to be made at the time of the bill. If as a result of this examination or 

otherwise any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract the contractor shall be liable to return the amount 

of over payment and it will be lawful for the employer to recover the same from any 

sum or sums due to him and in any other manner legally permissible and if it is found 

that the Contractor was paid less than what was due to him under the contract in 

respect of any work, executed by him under the contract, the amount of such under 

payment shall be duly considered / paid by the employer. 

 
Any sum of money due and payable to the contractor (including security deposit 

returnable to him) under this contract may be appropriated by the Employer and set off 

against any claim of the Employer for the payment of a sum of money arising out of 

or under any other contract made by the Contractor with the Employer.  

 

42. Code of Ethics 

Successful Vendor/Service Provider/Supplier/ Consultant/Contractor, who will be 

selected according to the service/work/project for which the proposal or quotation is 

invited shall comply with the Bank's Code of Ethics which is available on the Bank's 

website>Shareholder's Corner> Policies/Codes> Our Code of Ethics and a clause to 

this effect shall be included in the agreement/contract. 

 
****** 
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BANK OF BARODA 
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PROFORMA & ANNEXURES 

 

ANNEXURE – A 

 
PROFORMA OF NOTICE OF COMMENCEMENT / COMPLETION OF CONTRACT 

WORK 

 
1. Name and principle employer & address 

 
2. No. and date of certificate of registration 

 
3. I / we hereby intimate that the contract work (Name of work) given to 

    (Name   and   address   of   the   Contractor)   having   License   No. 

    dated has commenced / has been 

completed with effect from    

  (date). 

(date ) / on 

 
 

 

Signature of the Principle 

 
Employer 

 
 

 

The Inspector, 
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PROFORMA & ANNEXURES 

 

ANNEXURE – B 

PROFORMA OF MONTHLY PROGRESS REPORT 

 
Name of work 

Progress report for the 

month Report No. 

 

Sr. No. Description 
Details of 

location where 
works is done 

Approximate 
quantity 
executed 

    

    

 

A. GENERAL BUILDING WORK 

 
1. Overall progress 

 
2. Carpentry work, Parttitions (half & full), Storage floorwise 

 
3. Carpentry work for Conference Tables, Storages 

 
4. False ceiling, Coordination with other agencies 

 
5. Work station, Loose furniture, Tables at cabins etc. 

 
 

 

Sr. No. 
 

Description of 
work 

Date of 
Commenceme
nt 

Due date 
of 
Completio
n 

Percenta
ge 

Progress 
Achieved 
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PROFORMA & ANNEXURES 

 

ANNEXURE - C 
 
 

 

RECEIPT & CONSUMPTION OF MATERIALS AT SITE 
 
 

 

 
Sr. 
No. 

 
Description 

 
Openin
g 
Balanc
e 

Recei
pt 
durin
g 
month 

Consumptio
n during 
month 

Closin
g 
balanc
e 

Total 
quantity 
received 
till date 

       

 

1. Plywood 

 
2. Laminations 

 
3. False ceiling material 

 
4. Teakwood and other material for door, door frames. 

 
5. Door shutters 
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PROFORMA & ANNEXURES 

 

ANNEXURE – D 
 
 

 

MEASUREMENT BOOK (Interior Decoration Work) 
 
 

Item. No. Description 
Measurements No. 

Quantity 
L B D/H 
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PROFORMA & ANNEXURES 

 
I - RUNNING A/C BILL MEASUREMENTS 

 
1. Name of Contractor / Agency 

 

2. Name of work 
 

3. Sr. No. of this bill 
 

4. No. and date of previous bill 
 

5. Reference to Agreement No. 
 

6. Date of written order to commence 
 

7. Date of completion as per agreement 

 
ANNEXURE – E 

Sr. 
No. 

Item 
Description 

Unit Rate 
(Rs.) 

As per 
Tender 

1 2 3 4 5 

     

 
Upto previous 

R/A. Bill 
Upto date 
(Cumulative) 

Present Bill  
Remarks 

Qty. 
Amoun

t (Rs.) 
Qty. 

Amoun
t (Rs.) 

Qty. 
Amoun

t (Rs.) 

6. 7. 8. 9. 10. 11. 12. 

       

 

Note: 1) if part rate is allowed for any item, it should be indicated with reasons 

for allow ing such a rate 

2) if ado payment is made, it should be mentioned specifically 
 
 
 

Net values since  Previous bill 
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PROFORMA & ANNEXURES 

 

ANNEXURE – F 

 

R.A. BILL CERTIFICATE 

 
The measurements on the basis of which the above entries for the running bill no. :     

were made have been taken jointly on and are recorded at pages to 

  of Measurement Book No.    
 
 
 
 
 
 

Signature and date of 

Contractor 

Signature and date of PMC’s 

Representative (seat) 
 
 

 

The work recorded in the above mentioned measurements has been done at the site 

satisfactory as per tender drawings, conditions and specification. 

 
Architect  

Bank’s Engineer 
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PROFORMA & ANNEXURES 

ANNEXURE – G 
 

PROFORMA OF UNDERTAKING IN CONNECTION WITH PAYMENTS OF 

ADVANCE ON MATERIALS BROUGHT BY THE CONTRACTORS TO THE SITE 

 
The undertaking made this day of  2022 between the Bank 

of Baroda  and having its      

office at (hereinafter called the Employer) of the one part and 

 (hereinafter called the Contractors of the other part). 

 
The Employer and the Contractors have entered into an Agreement dated      

hereinafter called as the said agreement and in terms of clause no. of the conditions 

in the agreement, the Employer has agreed that the Contractors will be paid an advance of 

75 % of the cost of non-perishable building materials brought by the Contractor to the site for 

consumption in the works at the discretion of the Employer. 

 
The Contractors have applied to the Employer that they be allowed advances on the security 

of materials absolutely belonging to them and brought by them to the site of work. The 

Employer has agreed to do so on the terms and hereinafter set out. 

 
Not this Letter of Undertaking witnesses that in consideration of the said agreement and in 

consideration of the amount paid / payable to the Contractors by the Employer and / or any 

further advances as may be made to the Contractors as aforesaid, the Contractors hereby 

agree with the Employer and undertake as under: 

i) The amount advanced by the Employer to the Contractors as aforesaid and all or any 

further sum or sums advanced as aforesaid shall be employed by the Contractors in 

or towards expediting the execution of the said works and for no other purpose 

whatsoever. 

ii) That the materials which have been offered to and accepted by the Employer as 

security are absolutely the Contractors own property and free from encumbrances of 

any kind and the Contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and 

free from encumbrances of any kind and the Contractors indemnify the Employer 

against all claims to any materials in respect of which an advance has been made to 

them as aforesaid. 
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iii) That the materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereinafter called the said materials) shall be used by 

the Contractors solely in the execution of the said works in accordance with the 

directions of 

  of the Employer and accordance with the terms of the said agreement. 
 

iv) That the contractors shall take their own cost all the necessary and adequate 

arrangement for the proper watch, safe custody and protection against all risks of the 

site of the said works in the contractors custody and on their own responsibility and 

shall at all times be open to inspection to the Employer’s Engineers or any Officer 

authorized by the Employer. In the event of the materials or any part thereof being 

stolen, destroyed or damaged, the Contractors will further replace the same with other 

materials of like quality or repair and make good the same as required by the 

Employer. 

v) That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the  of Bank of Baroda. 

vi) That the advances shall be repayable in full when or before the Contractors receive 

payment from the Employer of the price payable to them for the said works under the 

terms and the provisions of the said agreement provided that if any intermediate 

payments are made to the Contractors on account of work done, then on occasion of 

each such payment, the Employer will be at liberty to make a recovery from the 

Contractors bill for such payment by deducting there from the value of the said 

materials then actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amount of the advances made 

under these presents were calculated. 

vii) That if the Contractors shall at any time make any default in the performances or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents, the total amount of advance or advances that may still be owing 

to the Employer, shall immediately on the happening of such default be repayable by 

the Contractors to the Employer together with interest thereon at 12% per annum from 

the date or respective dates of such advance or advances to the date of repayment 

and with all costs, charges, damages and expenses incurred by the Employer in or for 

the recovery thereof or the enforcement of this security or otherwise by reason of the 

default of the Contractors and the Contractors hereby covenant and agree with the 
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Employer to repay and pay the same respectively to him accordingly. 

viii) That the Contractors hereby charge all the said materials with the repayment to the 

Employer of the sum or sums advanced as aforesaid and all costs, charges, damages 

and expenses payable under these presents PROVIDED ALWAYS and it is hereby 

agreed and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the covenant for payment 

and repayment hereinabove contained shall become enforceable and the money 

owing shall not be paid in accordance therewith, the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best: 

 
ix) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the Contractors in accordance with the provisions in that behalf 

contained in the said agreement debiting the Contractors with the actual cost of 

effecting such completion and the amount due in respect of advances under these 

presents and crediting the Contractors with the value of work done as if he had carried 

it out in accordance with the said agreement and at the rates thereby provided. If the 

balance is against the Contractors, they are bound to pay the same to the Employer 

on demand. 

 
x)  Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale, retain all the sums aforesaid repayable or payable 

to the Employer under these presents and pay over the surplus (if any) to the 

Contractor. 

xi) Deduct all or any part of the money owing out of the Security Deposits or any sum due 

to the Contractor under the said agreement. 

xii) That except in the event of such default on the part of the Contractors as aforesaid, 

no interest shall be payable on the said advance. 

xiii) That in the event on any conflict between the provisions of these presents and the 

said agreement, the provisions of these presents shah prevail and in the event of any 

dispute or difference arising over the construction of effect of these presents the 

settlement of which has not been herein before expressly provided for the same shall 

be referred to the Officer in charge, Premises Department , whose decision shall be 

final and no appeal shall lie against his decision before any court, arbitrator or 

authority. 
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xiv) The provision of this Undertaking shall be deemed to be supplemental to the said 
agreement. 

xv) Code of Ethics 

• M/s. ______________ (Vendor/Service Provider/Supplier/ Consultant/ 
Contractor) agrees to comply with the Bank's Code of Ethics, available on the 
Bank's website>Shareholder's Corner> Policies/Codes> Our Code of Ethics, 
during the validity period of this agreement/contract. 

IN WITNESS WHEREOF the Contractors have set their hands to these presents the day 

and year first hereinabove written. 

 

 
Signed, sealed and delivered by the said Contractors in the presence of Witness: 

 
 
 

Signature 

Name 

Address 
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PROFORMA & ANNEXURES 

 

ANNEXURE – H 

PROFORMA OF CERTIFICATE OF PAYMENT BY PMC/ARCHITECT 

Certificate No. Interim Dated 
 

Client: Project No. Building Work / Interior Work 

 Particulars:  

Contractor: Contract / Letter No. Dated: 

 Contract’s Bill No. Dated: 

 
This is to certify that the amount given below (*) is due to your contractors for the work done 

by them and / or against materials delivered at site and/or for advance towards contract on 

the above referred project. 

 
Advance against contract: 

 
Less: Advance adjusted to 

date Balance Advance 

Advance against material delivered at 

site Amount of work done to date 

Total 

 
Less: Retention on work 

done Less: Previously 

certified upto Present 

Certificate (*) 

Rupees    
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The cost of cement or any other material supplied by you or payments made by you directly 

if any, and not covered herein above, should be adjusted before making the payment of the 

certified amount (*) 

 
Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before 

paying the above certified amount. 

 
By a copy of this letter, we are intimating the contractors to call on you for the necessary 
payment. 

Remarks, if any 

 
the details of insurance policy are enclosed . 

 
Enclosures: Bill Signature of 
P.M.C/ARCHITECT. 
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PROFORMA & ANNEXURES 

 

ANNEXURE – I 

PROFORMA OF HINDRANCE REGISTER 

 

 
Name of the work: Date of state of work: 

 
Name of Contractor: Period of Completion: 

 
Agreement No. : Date of completion: 

 
 

 
Sr. 
No. 

 
Nature of 
Hindranc
e 

Date of 
Occurrenc

e of 
Hindrance 

Date of 
which 

Hindranc
e was 

remove
d 

 
Period 

of 
Hindranc
e 

 
Signatur
e of 
PMC/EI
C 

 
 

Remark
s 

1 2 3 4 5 6 7 

       

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
PMC – Project Management Consultant/EIC
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PROFORMA & ANNEXURES 

ANNEXURE – J 

 

APPLICATION OF PROFORMA FOR EXTENSION OF TIME LIMIT 

 
1. Name of Contractor 

 
2. Name of the work as given in the Agreement 

 
3. Agreement No. 

 
4. Estimated Tender Amount. 

 
5. Date of Commencement of work as per Agreement. 

 
6. Period allowed for Completion of work as per Agreement. 

 
7. Date of Completion Stipulated in Agreement. 

 
8. Period for which Extension of Time has been given previously: 

 
a) 1st Extension vide Architects / Bank letter no. dtd, month, days 

 
b) 2nd Extension vide Architects / Bank letter no. dtd, month, days 

 
c) 3rd Extension vide Architects / Bank letter no. dtd, month, days 

 
d) 4th Extension vide Architects / Bank letter no. dtd, month, days 

 
9. Total Extension previously given. 

 
a) Reasons for which extensions have been given (copies of the previous application 

should be attached) 

 
10. Period for which extension is applied for :  
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11. Hindrances on account of which extension is applied for with dates on Hindrances 

occurred and the period for which these are likely to last : 

 
a) Serial No. 

 
b) Nature Of Hindrance: 

 
c) Date of Occurrence: 

 
d) Period for which is likely to last : 

 
e) Period for which Extension required for this particulars Hindrance: 

 
f) Overlapping period if any , with to item (e) above 

 
g) Net extension applied for : 

 
h) Remarks if any 

 
12. Extension of time required for extra work 

 
13. Details of extra work and amount involved : 

 
a) Total value of extra work : 

 
b) Proportionate period of extension time on estimated amount put tender 

 
14. Total extension time required for 11 & 12 : 

 
Submitted to the Architects / 
Bank 

 
 
 
 

Signature of 

contractor Date: 

 

   

 


