

Request for Proposal (RFP) for appointment of Consultant to assist Bank in Implementation of Accounts Payable Solution to handle Payment system (Capital and Revenue expenses) of Bank and Switching to a Centralized expense management System

RFP Reference No. BCC:CAT:RFP:AP:21-22:1 dated 10th February, 2022

Addendum dated 28th February, 2022

S. NO.	RFP Reference	Existing Terms	Revised Terms
1	[A] Important Dates, Application & Bid Security/Earnest Money & RFP Coordinator details (Page 2) Section 10 – Eligibility Criteria S No. 4	Last date of submission of RFP Response (Closing date) By 4th March 2022, 2:00 PM	Last date of submission of RFP Response (Closing date) By 21 st March 2022, 2:00 PM
2	[A] Important Dates, Application & Bid Security/Earnest Money & RFP Coordinator details (Page 2) Section 10 – Eligibility Criteria S No. 5	Eligibility cum Technical Bid Opening Date By 4th March 2022 4:00 PM 1. The meeting will be held online through Bank’s Online Meeting Platform (i.e., Microsoft Teams) 2. Bidders are requested to send bid submission confirmation with their email address for attending online bid opening meeting on analysis.catp@bankofbaroda.co.in id after RFP submission time is over	Eligibility cum Technical Bid Opening Date 21 st March 2022 4:00 PM 1. The meeting will be held online through Bank’s Online Meeting Platform (i.e., Microsoft Teams) 2. Bidders are requested to send bid submission confirmation with their email address for attending online bid opening meeting on analysis.catp@bankofbaroda.co.in id after RFP submission time is over
3	Annexure -19 Scope of Work Page 76	Bank proposes to engage the services of a management consulting firm, also referred in this document as Consultant, for support and assistance across the key areas outlined below.	Bank proposes to engage the services of a management consulting firm, also referred in this document as Consultant, for support and assistance across the key areas outlined below. The scope of work

			mentioned is inclusive and not exhaustive
4	<p>Annexure -19 Scope of Work</p> <p>Page 84</p>	<p>Services Milestones</p> <p>1.1. Services mentioned above would be delivered in following Steps.</p> <p>1.1.1. Stage 1: Study of existing process, To Be Process, Design & CRP - 20%</p> <p>1.1.2. Stage 2: Customization enablement, Reports & Interface development - 30%</p> <p>1.1.3. Stage 3: UAT completion – 10%</p> <p>1.1.4. Stage 4: Training completion for end user (Corporate & Branches) : 10%</p> <p>1.1.5. Stage 5: Go Live - 30%</p>	<p>Services Milestones</p> <p>1.1. Services mentioned above would be delivered in following Steps.</p> <p>1.1.1. Stage 1: Study of existing process, To Be Process, Design & CRP</p> <p>1.1.2. Stage 2: Customization enablement, Reports & Interface development</p> <p>1.1.3. Stage 3: UAT completion</p> <p>1.1.4. Stage 4: Training completion for end user (Corporate & Branches)</p> <p>1.1.5. Stage 5: Go Live</p>