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INVITATION OF TENDER
MEMORANDUM OF WORK

Bank of Baroda invites item rates sealed tenders from the BOB Banks empanelled
contractors for the work mentioned below.

Name of work Interior works for Bank of Baroda , For MAHUV A
BRANCH, GF & FF Plot No.299/B, Near Pooja
Hotel, Mahuva, Bhavnagar.

Minimum eligibility Criteria (i) The Vendors having experience in such type of works.

(ii) Furniture Work making firms having sound technical &
financial capacity

(iii) Contractor should have completed One Furnishing
works of Rs. 6.00 Lakhs or Two Works of 4.50 Lakhs in
Last 3 years.

The authentic certificates / testimonials in support of
minimum eligibility criteria shall have to be enclosed
with the tender documents failing which the tender
shall be rejected out right.

Time Limit 30 Days

Earnest Money Deposit Rs. 7,000/- to be submitted in the form of D.D. in favour
of Bank of Baroda, Payable at Bhavnagar (D.D to be
enclosed with the tender with technical bid)

Tender documents to be
downloaded from B.O.B.|From 01-09-2020 to 22-09-2020
website

http://bankofbaroda.com

Last date of receiving| 22-09-2020 up to 15:00 Hrs. Tenders received after this
tenders. date and time will not be entertained under any
circumstances.

Date of Opening of| 22-09-2020 at 15:30 Hrs.
Technical Bid

Date of Opening of | Date and time will be informed to the qualified contractor
Financial Bid of Successful | separately

bidders

Mode of sending the Tender | By RPAD or Speed Post or courier or by hand delivery
Documents in duplicate. only addressed to. THE REGIONAL MANAGER , B.O.B
i.e. two sets ,REGIONAL OFFICE, BHAVNAGAR, 2\° FLOOR

DENA BHAVAN, LOKHAND BAZAR, KHARGATE,
BHAVNAGAR-364 001

Conditional tenders will not be accepted. Bank of Baroda reserves the right to
reject any or all the tenders without assigning any reasons thereof.
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Name of Work: Interior works for B.O.B. at MAHUVA BRANCH, BHAVNAGAR

1. Earnest Money Deposit

2. (A) Security Deposit

3. Mode of sending the
tenders in duplicate.
In sealed coverby RP A
D/ Speed post/ courier
or hand delivery only.
Tender validity period

5. Time of completion

6. Retention Money

7. Defect liability period

8. Compensation for delay

9. Last date of receipt of
tender by RPAD /speed
post /courier

10 Place of receiving Tender
Copies

11 Minimum value of work
for interim bills

12 Insurance:

NITIN BHARDWAJ

Architect & Interior designer

Rs. 7,000/- to be submitted in the form of D.D. in
favour of Bank of Baroda, payable at Bhavnagar valid
for 90 days

Total 10 % of tender amount as S.D. Initially 2 % to be
given after the work is awarded (Including E.M.D.
Amount) and rest 8 % to be recovered from running
bills..

In sealed envelope super scribed the name of work.

90 days

30 Days.( Work shall be taken up on hand immediately
after the date of issue of work order )

5 % of final Bill amount. which shall be released after
the defects liability period

12 months after issue of completion certificate,
retention money shall be released after completion of
defect liability period.

1% of tender amount per week but not exceeding 10 %
of total contract value, there after client may arrange to
get the work done through some other agency.

As mentioned in tender notice.

THE REGIONAL MANAGER

BANK OF BARODA

REGIONAL OFFICE, BHAVNAGAR,
DENA BHAVAN,

LOKHAND BAZAR, KHARGATE,
BHAVNAGAR-364 001

Full and final

Workers insurance
Contractor’s risk policy
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The bank will not be bound to accept the lowest tender and reserves the right to accept or
reject any or all the tenders without assigning any reason what so ever.

1.

Technical prequalification will be based on the mandatory information and supporting

documents submitted along with the tender documents as well as Architect/Bank’s scrutiny of the
same or inspection of work carried out by the tenderer.

2.

10.

11.

12.

13.

The Bank of Baroda, reserves the right that without assigning any reason there of:
(@) To accept or reject any tender in whole or in part.

(b) To increase or decrease the quantities of any item and tendered has to execute the
same at the rate quoted.

Tenderer are requested to read the tender documents, general conditions, special conditions,
drawing, specifications, schedule of quantities, etc. carefully and offer most competitive rate
after visiting site. The clause of Notice Inviting tender prevails over general terms and special
terms of contract.

The date of completion of job is the essence to this contract. The contractors are therefore
requested to complete the job in the stipulated time. Any deviation with respect to time or
specification Bank prejudice has right to

(a) Cancel / Revoke the order.
(b) Impose penalty up to 10 % of the total value of job.

Contractor in their own interest are advised to visit the site & get themselves familiarize in the
prevailing situations before submitting their rates. No claim whatsoever for ignorance,
misunderstanding shall be entertained later.

The proposed work is to be done in the working branch on ground floor, hence contractor has
to plan his work so as to general working of the branch is not affected. He has to work after
business hours & also during the night.

The contractor shall be responsible for making good in expeditions & workman like manner.
Any defects, which may be found with in one years of the handing over the premises, put to
beneficial use. In case contractor fails to do so, the same would be got done at his cost & risk.
The cost incurred by the bank shall be deducted from the retention money or any other dues.

Rates quoted shall be inclusive of all taxes, levies, duties & all charges such as freight,
insurance, octroi, loading/unloading, unpacking & moving the position in site, etc. for complete
item. (EXCLUDING GST).

The schedule of quantities is only approximate & all the work executed shall be paid for in
accordance with the actual measurements as per relevant part of IS: 1200: 1974 or otherwise
provided.

In case of any dispute, the same shall be referred to court at BHAVNAGAR and its decision
shall be final & binding on both the parties.

An item rate tender containing percentage below / above will be summarily rejected. However
if the Tender voluntarily offers rebate for payment with in stipulated period, this may be
considered.

The tender documents shall be duly filled in and signed by the tenderer and shall be addressed
(in sealed cover) to the office of The The Regional Manager, B.O.B. Reional Office Bhavnagar ,
2" Floor, Dena Bhavan, Lokhand Bazar, Khargate, Bhavnagar The full name and address of
the tenderer and name of the work shall be written on the cover.

Unit rates shall be quoted in English in figures as well as in words with reference to each item
and for all items shown in the attached schedule of quantities. The amount of each item should
be worked out.
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All entries in the documents shall be clearly written and shall be in ink. corrections if any shall
be clearly made any duly signed and dated by the tenderer erasing and over writings and shall
not be permitted and the tender liable for rejection.

The tender shall sign and every page of the tender documents including the layout drawings
attached here to.

Each tender shall be signed by the tenderer with his usual signature. Tender by.
Partnership of Hindu joint family firm may be signed in the firm's name by one of the partners of
the Karta or Manager as the case may be or any other duly authorized representative followed
by the name and designation of the person so signing. An attested copy of the partnership firm
shall also be attached.. Tender by a shall be signed with the name of the company by persons
authorized in this behalf and power of attorney or other satisfactory proof showing the person
singing the tender as the authorized person to do such documents on behalf of the company is
duly authorized to do so shall accompany the tender.

Unless otherwise specified all the rates and prices in the tender shall cover sales taxes, octroi,
vat, other taxes and duties, and transportation, sales tax on work contract etc. (EXCLUDING
GST).

Tender not containing the full particulars as mentioned above or as called for in the special
conditions is liable to summarily rejection.

With their quotations the tenderer shall sign all the schedules specifications, special
conditions, etc. in taken of acceptance here of. The signature on the tender schedule alone
shall also be deemed to be taken as acceptance of all these.

The unsealed tenders, tenders not super scribed as the prescribed tender documents,
conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders that
are incomplete or otherwise considered defective are liable to be rejected.

In the event, there are two more parties between whom the work has been split, the contractor
carrying out relevant work entrusted to him shall work in close coordination without causing
any delay or hindrance to other agencies. Employer has the right to omit at his discretion one
or more items of work when placing the order.

The work shall be deemed to have commenced from the date on which the contractor takes
over the site or issue of work orders whichever is earlier. The site will be handed over to the
contractor only on submission of initial security deposit.

The contractor shall give a program for the execution of the work during the total contract
period and get it approved by the employer and the Architect. In case of delay in progress of
work at any stage, the employer shall issue the contractor a memo in writing pointing out the
delay in progress and asking the contractor to explain the causes for the delay within 3 days of
receipt of the above. The employer reserves the right to terminate the contract and forfeit the
security deposit if satisfactory explanation is not offered by the contractor for delay in
execution of work.

It will be obligatory on the part of the tenderer to sign on each & every page of the tender & all
components of the tender. Conditional tender shall be summarily rejected.

The samples of all the material & work item shall be got approved from the Architect or his
representative before proceeding further on the work.

The drawing contains sketches showing salient features details at the various scales indicating
extent of work & specifications to be followed. These can be modified by the bank from time to
time in accordance with technical requirements at the site.

Any damage done to the property of the bank during execution of the work shall be
responsibility of the contractor & it shall be made good by him, at his cost to the entire
satisfaction of Architect/Bank.

The Architects shall have full power to get the material or workmanship etc. inspected & tested
by an independent agency for its soundness & adequacy at the cost of contractor.
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29. The contractor shall examine all drawings before quoting & commencing of actual work &
report to the Architect/Bank any discrepancies for omission & shortcomings in the drawings.

30. The work shall be of highest standard both as regard to material & workmanship. Modern tools
& first-class latest techniques shall be employed for its execution.

31. The work shall be done as per accordance with the IBA guidelines.

Signature of contractor with seal

NITIN BHARDWAIJ 7
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FORM OF TENDER

To,

The Regional Manager,
Bank of Baroda

Regional office Bhavnagar,
2" Floor, Dena Bhavan
Lokhand Bazar,Khargate
Bhavnagar-364 001

Dear Sir,

Having examined the drawings, specifications, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the site of
the works specified in the said memorandum and having acquired the requisite information relating
there to as affecting the tender. I/We hereby offer to execute the works specified in the said
memorandum at the rates mentioned in the attached schedule of quantities and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in condition
of tender, the Articles of Agreement special conditions, schedule of quantities and conditions of
contract and with such material as are provided for, by and in all other respects in accordance with

such conditions so far as they may be applicable.

MEMORANDUM

1.

A Description work: Interior works in Bank of Baroda
MAHUVA BRANCH,
GF & FF Plot No.299/B, Near Pooja Hotel,
Mahuva, Bhavnagar

B Earnest money: Rs. 7,000/-

C Security Deposit: 2 % of the accepted tender amount less

earnest money

D Percentage if any to be deducted from bills: 8% (eight percent) from the running bills of the
contractors excluding earnest money and initial
security Deposit.

E Time allowed for completion of the work: 30 days.
From the date of commencement of work

F. Liquidated damage: 1 % of contract value per week. maximum
10 % of the contract value

2. We under take to complete and deliver the whole of the works comprised in the contract with in
the time stated in the schedule A to the general conditions of the contract.

3. We have independently considered the amount of liquidated damages in the schedule A to the
conditions of the conditions of the contract and agree that it represents fair estimated the loss
likely to be suffered by you in the event of the works not being completed in time.

4. If our tender is accepted, we will required to furnish the security deposit of the contract for the
due performance of the contract as specified in the general conditions of the contract.

NITIN BHARDWAJ 8
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5. We agree to abide by this tender for the period of 90 days from the date fixed for opening the
second cover (i.e. price bid) and it shall remain binding upon and may be accepted at time
before expiry of period.

6. Unless and until a formal agreement is prepared and executed this tender together with your
written acceptance there of shall constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Should this tender be accepted, |/We hereby agree to abide by and fulfill the terms and
provisions of the said conditions of contract annexed to so far as they may be applicable or in
default thereof to forfeit and pay to the Bank of Baroda, Bhavnagar The amount mentioned in
the said conditions.

9. We are enclosing the Bank Draft for a sum of Rs. 7,000/- as Earnest money Draft of the Bank
of Baroda, payable at Bhavnagar which amount will not bear any interest. Should we fail to
execute the contract when called upon to do so, I/We do hereby agree that the Bank of Baroda
shall forfeit this sum.

10. The details of plant, machinery, major tools, equipment employees list of such major works
executed technical personal along with the copies of last two years I.T. assessment orders are
enclosed for your perusal and consideration.

11. Our Bankers are:
12. The names of the partners of our firm are:

Name of the Partner of the firm authorized to sign
OR

Name of person having power of

attorney to sign the contract.

(Certified true copy of the power

of attorney should be attached.)

(Signatures and address of
Witnesses.)

Yours faithfully,
Signature of contractor.

(1)

2)

List of enclosures :

1) PERT CHART
(2)
(3)

Please enclose separate sheets if required.

NITIN BHARDWAJ 9
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GENERAL INSTRUCTIONS TO CONTRACTORS

Sealed Tender in duplicate should be addressed to

THE REGIONAL MANAGER

BANK OF BARODA

REGIONAL OFFICE,

2ND FLOOR, DENA BHAVAN,

LOKHAND BAZAR

KHRGATE, BHAVNAGAR
No tender will be received after 15:00 Hrs. on Date : 22.09.2020 under any circumstances
whatsoever.

2. The contractors are not expected to include any conditions contrary to tender provisions.
However, if it is necessary to include certain conditions, the same should be submitted in
separate sealed cover. To facilitate the processing of offers, two separate sealed
envelopes, one containing conditions or non-conditions statement and the other containing
the prices tender only in the stipulated form should be submitted. All letters, enclosures,
tenders etc., should be submitted in duplicate. The tenders should be put in 2" envelopes.
The covers should be suitably super scribed indicating the contents. All letters, enclosures,
tenders etc., should be submitted in duplicate. The tenders should clearly indicate on each
copy of the priced tender, under their full signature, whether it is the original or duplicate

copy.

A. MODE OF SUBMISSION OF TENDER:

The tender shall be submitted in accordance with the procedure detailed herein. Specified
documents shall be sealed in two envelopes of appropriate sizes and envelope should be
properly super scribed as: Envelope no. 1. EMD and other documents; and envelop no. 2;
prices & bill of quantities only.

(a) ENVELOPE MARKED AS FIRST COVER:
Envelope marked as first shall contain

l. Earnest money deposit in the form as indicated in paragraph 3 above.

Il. Covering letter to the tender and tender documents issued by the Architects. (
excluding priced tender duly signed.)

Il. Any comment which the tenderer desired to make in the form of a statement
as brief as possible and with proper reference to the items, clauses and pages
of the documents to which the comments pertain.

V. The name and addresses of the bankers to the tenderer.

V. Latest income tax Clearance certificate.

VI. Complete set of tender drawings with signature of the tenderer and seal.

VII.  Whether the tendering firm has ever been black listed ? If yes, give details.
VIIl.  Details of registration with Nationalized Banks / Public sector undertakings /

government / Semi Government organizations.
IX. Certificate of performance from their previous clients.

X. Detail about constitution of firm - whether proprietorship, partnership, private
public Itd Co., cooperative body etc.
XI. Name/s or proprietor / partners / Directors etc.
XIl.  Registration date.
Xlll.  Other relevant information as per enclosed format.
NITIN BHARDWAJ 10
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XIV. Please take a careful note that the quoted tender price should not be indicated
in any of the documents enclosed in envelope marked FIRST.

XV. The aforesaid information / document EMD along with tender documents
(excluding priced tender) issued by the Architects should be put in the
envelope marked FIRST in duplicate and duly signed by the tenderer and
should

(b) ENVELOP MARKED AS SECOND COVER:

B.

Envelop marked SECOND COVER shall contain only price tender in duplicate duly
signed and duly filled in rates and amount in words and figures by the tenderer and
should be properly sealed.

OPENING OF TENDERS:

(a)The sealed envelops marked FIRST COVER containing the tender documents / EMD /
other information as mentioned in a paragraph A (a) above shall be opened in the office of

(b)

(c)

(d)

(e)

(f)

(9

(h)

THE REGIONAL MANAGER

BANK OF BARODA

REGIONAL OFFICE, BHAVNAGAR,

2N FLOOR DENA BHAVAN,LOKHAND BAZAR
KHRGATE, BHAVNAGAR

at 15:30 Hrs. on Dt: 22.09.2020 in presence of representatives of the Architects and
authorized representatives of tenderers who choose to remain present.

If the earnest money deposit and other information / documents called for are not
found as prescribed in paragraph A(a) above, the tender shall be rejected.

The tender which is found suitable technically as well as financially whose past
performance is found satisfactory to carry out works of similar nature and magnitude
as per the details submitted by them and who have fulfilled all other requirements as
mentioned in paragraph A(a) will be considered for discussing conditions, if any and
then priced tender enclosed in envelope marked as SECOND COVER will be opened
of such selected contractors. The price bid of rejected tenderers keeping in view the
FIRST COVER will not be opened and E.M.D. without interest will be returned to
them as soon as the bank takes any decision to this effect.

The selected contractors will be intimated by the bank regarding opening ot the
SECOND COVER containing priced tender. The tenderer or his authorized
representative who is competent to take on the spot decision in the matter should be
present. After discussing the conditions, if any, and after standardizing / withdrawing
the conditions, the selected contractors will have to submit their offer in a separate
cover and sealed cover containing priced tender (submitted earlier) will be opened
simultaneously.

After opening the envelope containing the offer on the standardized conditions and
opening of the priced tender, no correspondence / revised offer whatsoever may be in
nature, will be entertained.

The tender shall remain open for acceptance by the bank for a period of 3 (three)
months from the date of opening of the SECOND COVER containing the priced
tender which may be extended further by mutual agreement and the tenderer during
validity period failing which EMD will be forfeited.

The tenderer must use only the tender forms/documents issued by the Bank. If given
space falls short for furnishing the information / separate sheet may be added duly
signed by the contractors.

The bank reserves the right to reject or select the tender for opening the priced tender
and also the bank will not be bound to accept the lowest tender and reserve the right
to accept or reject any or all the tenders without assigning any reason whatsoever.

NITIN BHARDWAJ 11
Architect & Interior designer



10.
1.

12.

13.

14.

15.

16.

17.

18.

19.

Z; da 3inn FSIeT
Bank of Baroda

[+ B

The site for work shall be made available in phases (two or more) so that normal functioning of
the branch is not hampered.

The time allowed for the completion of work will be 30 Days from the date of issue of work
order.

The contractor should quote in figures as well as in words the rate, the amount tendered by
them. The amount for each item should b worked out and requisite totals given.

Intending tenderers shall pay as Earnest money a sum of Rs. 7,000/- (Rs.: Seven Thousand
Only) by Bank Draft, drawn in the name Bank of Baroda, payable at Bhavnagar. A tender,
which is not accompanied by such an earnest money, will not be considered. The earnest
money will be returned to the tenderer if his tender is not accepted, but without any interest.

The acceptance of the tenderer will rest with the bank which does not bind itself to accept the
lowest tender, and reserves to itself the authority to reject any or all the tenders received
without assignment of a reason. All tenders in which any of the prescribed conditions are not
fulfilled or are incomplete in any respect are liable to be rejected.

Canvassing in any form with tenders is strictly prohibited and the tender submitted by the
contractors who resort to canvassing will be liable to rejection.

All rates shall be quoted in the bill or quantities of the tender alone.

An item rate tender containing percentage below / above will be summarily rejected. However
where a tenderer voluntarily offers a rebate for payment with in a stipulated period this may be
considered.

On acceptance of the tender, the name of the accredited representative(s) of the contractor
who would responsible for taking instructions from the Employer / Architect shall be
communicated to the Employer.

Special care should be taken to write the rates in figures as well as in words and the amount in
figures only in such as way that interpolation is not possible. the total amount should be written
both in figures and in the words. In case of figures, the words "Rs." Should be written before
the figures of rupees and word "p" and after the decimal figure, e.g. Rs. 2.15 'p' and in case of
words the word 'Rupees' should proceed and the word 'paise' should be written at the end,
unless the rate in whole Rupees followed by words only it should invariable be upto two
decimal places. While quoting the rate is in schedule of quantities, the word 'only' should be
written closely following the amount and it should be written in the next line.

The bank does not bind itself to accept the lowest or any tender and reserves to itself the right
of accepting the whole or any part of the tender and the tender shall be bound to perform the
same at the rate quoted.

The contractor shall give the list of his relatives if any working with the bank along with their
designations address.

No employee of the bank is allowed to work as a contractor for a period of two years of his
retirement from bank. This contract is liable to be cancelled if either the contractor or any of his
employee is found at any time to be such a person who had not obtained the permission of the
bank, as aforesaid before submission of the tender or engagement in the contractor's service.

The tender shall not be witnessed by a contractor or contractor who himself / themselves has /
have tendered for the same work. Figure to observe this condition would render tender of the
contractor tendering as well as witnessing the tender the tender liable to summary rejection.

It will be obligatory on the part of the tenderer to sign the tender documents for all the
component parts and that, after the work is award, he will have to enter in to an agreement for
each component with the competent authority in the bank.

Prices quoted by the tenderer should include all taxes, local taxes, octroi, sales tax, excise
duty, sales tax on work contract etc. materials, labour, delivery, installation charges etc. no
extra will be paid on any account. (EXCLUDING GST).

NITIN BHARDWAJ 12
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Prices quoted by the tenderer shall remain firm during execution of the work and no escalation
shall be entertained on account of variation in the prices of raw materials, labour, taxes and any
Government levies etc.

21. Tenderer not interested in execution of the above work shall return blank tender and drawings
together with their covering letter in a sealed envelop at the address mention above before last
date of submission.

22. Sales tax or any other tax on material or on finished work like work's contract tax, turn over tax
etc. in respect of this contract shall be payable by the contractor and the bank will not entertain
any claim what so ever in this respect.

23. The Contractor has to supply and adhere to the specific makes and specifications of all the
items, which are mentioned below.

24. All quantities indicated in tender are approximate & are likely to change. Contractor must take
actual measurement at site, before starting the work.

25. Billing to be done as per actual measurement of work done at site.

26. Contractor to furnish sample of various items to be used for approval.

27. Rates quoted in tender should be inclusive of all taxes, transportation, loading/unloading etc.
(EXCLUDING GST).

28. Work has to be got executed at site in co-ordination with various other agencies.

29. Some of the above items may not be operated at all. It will be client's / Architect's discretion.
Contractor cannot claim any charges/compensation for non-operation of any items.

30. The contractors would use all the materials for various items strictly as per enclosed list of
approved brands and makes and he should justify the purchase of all the materials to the
Architect's and Bank's Engineer's satisfaction.

31. The contractor is instructed of get approval of all the material, fixtures, color and shade before
starting the work. If required, he should provide different sample of materials for approval,
before execution of work.

32. Contractor is strictly instructed to get it approved the Samples of each and every item before
putting the finishing material on it.

33. No changes in the design should be done without any discussion with the Architect and for any
clarification, the architects may be contacted.

34. In case the supplier found using substandard material or non-specified product or not giving top
class quality of finish, serious action will be taken including rejection of the entire furniture.

35. All measurement should be taken as per |.S. 1200.

36. If the tenderer has a relative employed in any capacity with the Bank of Baroda, he shall inform
the authority calling the tenders of the fact when submitting his tender, failing which his contract
may be rescinded, and if the fact subsequently comes to light, he shall be liable to make good
to the Employer any loss of damage.

37. No addition of extra work outside the contract, however patty, may be carried out except under
in accordance with a duly executed agreement or on a special written authority from duly
authorized officer of the Employer.

38. No agreement is valid unless signed by the contractor or his duly authorized agent and by a
competent person on behalf of the employer.
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39. The agreement, The tender, invitation to Tender, instruction to tenderers, General condition of
contract, special condition contract, specification, Drawings, Time schedules, and the rates and
the amount quoted against the item of the tender schedule together with the letter of Intent
awarding the work shall from the contract. if there is any conflict between any of provisions in
the special conditions and any of other documents refund, the provision in the special
conditions of contract shall prevail. Similarity, if there be any difference between the description
in the specification and drawings and works item in the schedule of quantities, the description
in the schedule of quantities shall prevail.

Signature of contractor with seal.
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ARTICLES OF AGREEMENT

Articles of Agreement made this at BHAVNAGAR on this .............. day of ......... 2020, Between
The Regional Manager, B.0.B. Regional Office, Bhavnagar, 2" Floor, Dena Bhavan, Lokhand
Bazar, Khargate,Bhavnagar. (hereinafter called "the Employer" of the one part), and Name :
M/S. e (Hereinafter called the contractor of the other part) Where as
the employer is desirous of having Interiorwork and has caused drawings and specifications
describing the work to be done as prepared by Nitin Bhardwaj, Architect & Interior Designer, 201,
Galaxy Complex, B/h National Plaza, R.C. Dutt road, Vadodara-390007, as its architects and
whereas the said drawings have been seen, the specifications and/or the schedule of quantities
have been signed by or on behalf of the partners hereto the contractor and whereas the contractor
has agreed to execute upon and subject to all conditions of contract (all of which are collectively
hereinafter referred to as "the said conditions") the work shown upon the said drawing and/or
described in the said specifications and included in the said schedule of quantities at the respective
rates mentioned in the priced schedule of quantities of Rs. ............... (Rupees: ......... ) and where
as the contractor has deposited Rs. 7,000/- (Rs.: Seven Thousand Only) with the employer/
consultants for the due performance of his agreement.

NOW IT IS HEREBY AGREED AS FOLLOWS

1. In consideration of the said contract amount to be paid at the time and in the manner set forth
in the said conditions execute and complete the work shown upon the said drawings and
described in the said specifications and the schedule of quantities, either in whole or in part.

2. The employer shall pay the contractor the said contract amount or such other sum as shall
become payable at the time and in the manner hereinafter specified in the said conditions.

3. The term "the Architects" in the said conditions shall mean the said Nitin Bhardwaj, Architect
& Interior Designer, 201, Galaxy Complex, B/h National Plaza, R.C. Dutt road, Vadodara-
390007. Consulting Architects, Engineers and Interior Designers, or in the event of their death
or ceasing to be the architects for the purpose of this contract, such other person or persons as
shall being a nominated for the purpose by the employer not being a person to whom the
contractor shall object for reasons (maintained in said conditions) considered to be sufficient by
the employer. Provided always that no person or persons subsequently appointed to be
architects under this contract shall be entitled disregard or overrule any previous decision or
approval or direction given or expressed in writing by the architect for the time being.

4. The said conditions and appendix shall be read and construed as forming part of this
agreement and the parties here to shall respectively abide by to submit themselves to the
conditions and perform the respective agreements on their part as contained in the said
conditions contained.

5. The structural consultant refers to Vijay Sahijwani & Associates Consulting Architects,
Engineers and Interior Designers, or appointed by him.

The plans, agreements and documents mentioned herein shall form the basis of this contract.

The contract is neither a fixed lump sum contract nor a piece work contract, but is a contract to
carry out work in respect of the Interior work items of Bank of Baroda MAHUVA BRANCH, Dist.
Bhavnagar, and also some addition and alteration works to be paid for according to actual
measured quantities at the rates contained in the schedule of rates and probable quantities as
provided in the said conditions.

8. The contractor shall afford every reasonable facility for the MAHUVA BRANCH, Bhavnagar.
telephone, electrical installation fittings, air-conditioning and other ancillary works in the manner
laid down in the said conditions, and shall make good any damage done to walls, floors etc.,
after the completion of his work.
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The Employer reserves to itself the right of altering the drawing and nature of the work by the
adding to or omitting any item of work or having portions of the same carried out without
prejudice to this contract.

The employer through the architect and civil engineers reserves to himself the right of altering
the drawing and nature of the work of having portions of the same carried our without
prejudices to this contract.

The said conditions shall be read and construed as forming part of this agreement and the
parties hereto will respectively abide by to submit themselves to the conditions and stipulations
and perform the agreements of their parts, respectively in such conditions contained.

Time shall be considered as the essence of this agreement and the contractor hereby agrees
to commence the work soon after the site is handed over to him of from issue of formal work
over as provided for in the said conditions. Whichever is late and to complete the entire work
within 21 Days subject never the less to provisions for extension of time.

All payments by the Employer under this contract will be made only at Bhavnagar.

All disputes arising out of or in any way connected with this agreement shall be deemed to
have arisen in Bhavnagar and only the courts in BHAVNAGAR shall have jurisdiction to
determine the same.

The several parts of this contract have been read and fully understood by the contractor. In
witness whereof the employer If the contractor have set partnership or and their respective
hands to these individual. Presents and two duplicates here of the day and year first here in
above written.

In witness where of the parties hereof the Employer if the contractor is has set its hand to these
company.

Presents its duly authorized official and
the contractor has caused its common
seal to be affixed hereunto and the said

two

duplicates/ has caused these

presents and the said two duplicates
hereof to be exacted on its behalf, the day
and year first herein above written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED BY THE

hand of Shri by the

(Name and designation)

in the presence of :

1.

Address

Witness :

If the party is a partnership firm or an individual should be signed by all or on

behalf of all the partners.
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SIGNED AND DELIVERED BY
In the presence of:
2.

Address

Witness :
THE COMMON SEAL OF

We hereunto affixed pursuant to the resolutions passed by its board of Directors at
the meeting held on in the presence of

1.
2.

If the contractor signs under its common seal, the signature clause Directors who
have signed these presents in the Articles of in taken there of in the presence of :
Association.

1.
2.

If the contractor is signing by the hand of power of Attorney, whether
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GENERAL CONDTIONS OF CONTRACT

Except where provide for in the description of the individuals items in the schedule of quantities and
in the specifications and conditions laid down herein after and in the drawings the work shall be
carried out as per standard specification and under the direction of Employer / Architect.

THE CONDTIONS HERE IN BEFORE REFERRED TO INTERPRETATION CLAUSE

In constructing these conditions, the specification, schedule of quantities and contract agreement,
the following words shall have the meaning herein assigned to them except where the subject of
context otherwise requires.

V.

VI

VII.

VIII.

XL

XIl.

“Employer” the term employer shall denote Bank of Baroda, Ahmedabad and any of its
employee’s representatives authorized on their behalf.

“Architects” The term architects shall mean Vijay Sahijwani & Associates, Consulting
Architect, Engineers and Interior Designer, Ahmedabad, or in the event of his/her ceasing
to be the architect fort he purpose of this contract such other person/s as the employer shall
nominate for the purpose.

“Civil Engineer” shall mean the civil engineer of B.O.B.

“Contractor’ shall mean M/S ... e and shall
include his (their) legal representative, assigns and successors.

“Site” shall mean the site of the contract works, including any building an erections there on
and any other land (inclusively), as aforesaid, allowed by the employer for the contractor’s
use.

“Site Engineer” The site engineer shall be appointed by the bank. The bank may also
determine the number of site engineers and the supporting staff at site office to assist them
and also whether the site engineer shall be temporary or permanent. As far as possible, the
site engineer should assume change of his post before the contractor reports on the site of
work. Where more than one site engineer change of his post before the contractor reports
on the site of work. Where more than one site engineer is appointed, one of them on shall
be designated as senior site engineer by the premises and estate department and the other
site engineer shall be reporting to the senior site engineer.

“This contract” shall mean article of agreement, the special conditions and specification,
attached here to and duly signed.

“Notice in writing” or “written notice” shall mean a notice in written typed or printed
characters sent (unless delivered personally or otherwise proved to have been received),
by registered post to the last known private or business address or registered office of the
addresses and shall be deemed to have been received when in the ordinary course of post,
it would have been delivered.

“Act of Insolvency” shall mean nay act of insolvency as defined by the presidency town’s
insolvency act or the provisional insolvency act or an act amending such original.

“Date of virtual completion” is the date when construction is sufficiently completed to the
satisfaction of Architect / Interior designer in accordance to the contract document and the
change of variation order agreed to by the parties so that the employer can occupy the
building for use it was indented.

“Drawings” The work is to be carried out in accordance with the drawings, specifications,
schedule of quantities and any further drawings which may be supplied may any other
instruction, which may be given by the employer during the execution of work .

All drawings related to the work given to the contractor together with a copy of schedule of
quantities are to be kept at site and the Employer / Architects shall be given access to such
drawings of schedule of quantities whenever necessary.

In case any detailed drawings are necessary contractor shall prepare such detailed
drawings and / or dimensional sketches therefore and have it confirmed by the Employer /
Architect prior to talking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instruction at least 10
days ahead from the time when it is required for implementation so that the Employer may
be able to give decision thereon.

“The works” shall means the work to be executed or done under this contract.
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Xl “The schedule of quantities” shall mean the schedule of quantities as specified and forming
par of this contract.
VIX “Priced schedule of quantities” shall mean the schedule off quantities duly priced with the

accepted quoted rates of contractor.

SCOPE

The work consist of contract of works in accordance with the “drawings” and “schedule” Civil, & Interior
works of , Bank of Baroda, MAHUVA BRANCH, GF & FF Plot No.299/B, Near Pooja Hotel,
Mahuva, Bhavnagar Gujarat. are within the scope of this tender. It includes furnishing all materials,
labours, tools and equipment and management necessary for the incidental to the construction and completion
of the work. All work, during its progress and upon completion, shall conform to the lines, elevations and
grades as shown on the drawings furnished by the employer/ architects occurrence, so that upon completion of
the proposed work the same will be acceptable and ready for use. Employer / Architects may in their absolute
discretion issue further drawings and / or written instructions, details, directions, and explanations, which are
hereafter collectively refereed to as the “ The employer’s/architect’s instructions” in regards to:

(a) The variation or the modification of the design quality or quality of works of the addition or
omission or substitution of any work.

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings
and/or specification.

(c) The demolition removal and/or re-execution of any work executed by the contractor/s.

(d) The demolition removal and/or re-execution of any work executed by the contractor/s.

(e) The dismissal form the work of any persons employed there upon.

(f) The opening up for inspection of any work covered upon.

(9) The rectification and making good of any defects under clauses hereinafter mentioned and

those arising during the maintenance period (retention period).

The contractor shall forth while comply with and duly execute any work comprised in such
employer’s/architect’s instructions, provided always that the verbal instructions, directions and
explanations given to the contractor's or his representative upon the works by the
employer/architect shall if involving a variation be confirmed in writing to the contractor’s within
seven days. No works for which rates are not specially mentioned in the priced schedule of
quantities. Shall be taken up without written permission of the employer/architects. Rates of items
are not mentioned in the priced schedule of quantities shall be fixed by the employer in consultation
with the architects as provided in clause “variation”.

Regarding all factory made products for which ISI marked products are available, only products
bearing ISI marking shall be used in the work.

TENDERED SHALL VISIT THE SITE

The entire set of tender paper issued to the tendered should be submitted fully priced and also
signed on the last page together with initials on every page. Initials/signature will indicate the
acceptance of the tender papers by the contractor.

The schedule of quantities shall be filled in as follows:

l. The “rate” columns to be legibly filled in ink both English figures and English words.

Il. Amount column to be filled in for each item and the amount for each sub head as detailed in
the “schedule of quantities”.

M. The ‘rate column’ for alternative items shall be filled up.

V. All corrections are to be initiated.

V. The ‘Amount’ column for alternative items of which the quantities are not mentioned shall
be filled up.

VI. In case of any errors/omissions in the quoted rates, the rates given in the tender marked

‘Original’ shall to be taken as correct rates.
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No modifications, writing or corrections can be made in the tender papers by the contractor, but
may at his option offer his comments or modifications in a separate sheet of paper attached to the
original tender papers.

The employer reserves the right of reject the lowest or any tender and also to discharge any or all of
the tender for each section or to split up and distribute any item of work to any specialist firm of
firms, without assigning any reason.

The contractor should note that the tender is strictly on the item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the employer/architects detailed analysis of any or all the rates shall be
submitted. The employer/architects shall not be bound to recognize the contractor’s analysis.

The works will be paid for as “measured work” on the basis of actual work done and not as “lump
sum” contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly, related
to and reasonable detectable from the drawings, specifications and schedule of quantities and do
further extra charges will be allowed in this connection. In case of lump sum charges in the tender in
respect of any item of works, the payment of such items of work will be made for the actual work
done on the basis of lump-sum charges as will be assessed to payable by the employer/architects.

The employer has power to add to omit from any work as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but n addition,
omission or variation shall be made by the contractor without authorization form the employer. No
variation shall violate the contract.

The contractor shall note that his tender shall remain open for consideration for a period of three
months from the date of opening of the tender.

AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up to suit local
conditions and shall pay for all stamps and legal expenses, incidental thereto.

PERMITS AND LICENSES.

The contractor will arrange permits and license for release of materials, which are under
government control. The employer will render necessary assistance, sign any forms of applications
that may be necessary.

It may be clearly understood that no compensation or additional charges can be claimed by the
contractor for non-receipt of the cement or any other controlled materials in due time on this
account to his own requirements.

The contractor will, however, be eligible to a proportionate extension of time on this account, which
in the opinion of the employer/architect is reasonable. The contractor shall at his own arrange for
storage shed adequate for taking delivery and storing of the quantity of controlled materials
released by the authorities or supplied by the employer. The costs of storing, transporting etc., of all
materials including those under government control are to be included by the contractor in his
quoted rates.

The employer/architects shall be indemnified against all government or legal actions for theft or
misuse of cement M.S. rod and any other controlled materials in the custody of the contractor.

GOVERNMENT AND LOCAL RULES

NITIN BHARDWAJ 20
Architect & Interior designer



Z; da 3inn FSIeT
Bank of Baroda

Vi 0 oo
Vionin DEwa

The contractor shall conform to the provision of all-local-by-laws and acts relating to the work and to
the regulations etc., of the government and local authorities and of any company with whose system
the structure is propose to be connected. The contractor shall give all notices required by said act,
rules, regulations and by-laws etc., and pay all fees payable to such authority / authorities for
execution of the work involved. The cost, if nay, shall be deemed to have been included in his
quoted rates, taking in to account all liabilities for license, fees for footpath encroachment and
restorations etc. and shall indemnify the employer against liabilities and shall defend all actions
arising form such claims or liabilities.

. TAXES AND DUTIES

The tenders must include in their prices for all duties royalties, octroi and sales tax, vat or any other
taxes or local charges on the work if applicable. (EXCLUDING GST).

No extra claims on this account will in any case be entertained. All rates should be inclusive of sales
tax on works contract or turnover at any other related to work contract.

QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire work in the
drawings but the employer reserves the right to execute only a part or the whole or any excess
thereof without assign any reason therefore.

OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract of any
work, which is not included in this contract by other agency or persons, and contractor shall allow all
reasonable facilities and use of this scaffolding for the execution of such work. The main contractor
shall extend all co-operations in this regard.

EARNEST MONEY AND SECURITY DEPOSIT

The contractor will have to deposit an amount of Rs. 7,000/- in the form of bank draft in favor of
Bank of Baroda, Payable at Bhavnagar at the time of submission of tender as earnest money. The
employer is not liable to pay interest on earnest money unsuccessful tenders will be returned
without any interest soon after the decision to award work is taken or after the expiry of the validity
period of the tender.

Apart from the initial security deposit made as above, retention money shall be deducted form
progressive running bills @ 10% of the gross value of each running bill 50% of the total retention
money (i.e. including the security deposit) shall be paid on virtual completion of the work).

The remaining retention amount will be refunded to the contractor 15(Fifteen) days after the end of
defect liability period of 12 months from the date vitued completion of work provided he has
satisfactorily carried out all the work and attended to all defects in accordance with the conditions of
the contract No interest is allowed on retention money.

. CONTRACTOR TO PROVIDE EVERY THING NECESSARY
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The contractor shall provide everything necessary for the proper execution of the work according to
the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provided that the
same can reasonable be inferred there from and if the contractor finds any discrepancies therein he
shall immediately and in writing, refer the same to the employer/architects whose decision shall be
final and binding. The contractor shall make his won arrangement for ground and fresh water for
carry out of the works at his own cost. The employer shall on no account be responsible for the
expenses incurred by the contractor for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the
said items of work within the contemplation of the contract, and beyond the unit price no extra
payment will be allowed for the incidental or contingent work, labour and/or materials inclusive of all
taxes and duties whatsoever except for specific items, if any stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all tools,
tackles, machinery’s and equipment’s and all the necessary centering, scaffolding, staging,
planking, timbering, stuffing, shoring, pumping, fencing, boarding, watching and lighting by night as
well as by day required not only for the proper execution and protection of the said work but also for
the protection of the said work but also for the protection of the public and safety of any adjacent
roads, streets, wards, houses, buildings all other erections, matters and things and the contractor
shall take down and remove any or all such centering, scaffolding, planking, timbering, strutting,
shorting etc., as occasions shall be required or when ordered so to do, and shall fully reinstate and
make good all matters and thing disturbed during the execution of works to the satisfaction of the
employer/architects.

The contractor shall also provide such temporary road on the site as may be necessary for the
proper performance of the contract, and for his own convenience but not otherwise. Upon
completion, such roads shall be broken up and leveled where so required by the drawings unless
the employer shall otherwise direct.

The contractor shall at all times given access to workers employed by the employer or any ken
employed on the buildings and to provide such parties with proper sufficient and if required, special
scaffolding, hoists and ladders and provide them with water and lighting and leave or make any,
holes, grooves etc. in any work where directed by the employers as may be required to enable such
workmen to lay or fix pipes, electrical wiring, special fitting. The quoted rates of the tenders shall
accordingly include all these above-mentioned contingent works.

TIME OF COMPLETION EXTENSION ON TIME & PROGRESS CHART

1. Times of completion: The entire work is to be completed in all respects within the stipulated
period. The work shall deem to be commenced within seventh day from the date of acceptance
letter, time is essence of the contract and shall be strictly observed by the contractor.

The work shall not be considered complete until the Employer / Architects / Civil Engineers satisfied
the work to delayed (a) by reason of any exceptionally inclement weather, or (b) by reason of
instruction from the employer in consequence of proceeding taken or threatened by or disputes,
with adjoining or neighboring owners or (c) by the works, or delay, of other contractors or tradesmen
engaged or nominated by the employer and not referred to in the specification or (d) by reason of
authorized extra and additions or (e) by reason of any combination workmen of strikes or lock-out,
affecting any of the building trades or (f) from other causes which the employer may consider are
beyond the control of contractor. The employer at the completion of the time allowed for the contract
shall make fair and reasonable extension of time for completion in respect therefore. In the even of

the employer failing to give possession of the site upon the day specified above the time completion
shall be extended suitably.
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In case of such strikes or lock-outs, as are referred to above, the contractor shall use his best
endeavors to prevent delay, and shall do all that may be reasonably required, to the satisfaction of
the employer to proceed with the works and on his doing so that it will be ground of consideration by
the employer for an extension of time as above provided the decision of the employer as to the
period to be allowed for an extension of time for completion hereunder (which decision shall be final
and binding on the contractor) shall be promulgated at the conclusion 3of such strike or lock-out
and the employer shall then , in the event of an extension being granted, determine and declare the
final completion date. The provision in clause 15 with respect to payments of liquidated damages
shall, in such case, be read and constructed as if the extended date fixed by the employer were
substituted for and the damages shall be deducted accordingly.

3. Progress of work: During the period of construction the contractor shall maintain proportionate
progress on the basis of a program chart submitted by the contractor immediately before
commencement of work and agreed to by the employer / architect. Contractor should also include
planning for procurement of scare material well in advance and reflect the same in the program
chart so that there is no delay in completion of the project.

LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the employer / architects within the
stipulated period, the contractor shall be bound to pay to the employer a sum calculated as given in
appendix here to by way of liquidated damages and not as penalty during which the work remains
uncommented or unfinished after the expiry of the completion date.

For contracts having time for completion 1% of the accepted contracted sum per
week 30 days and less of delay subject to ceiling of 10% of the
accepted contracted sum.

TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS

The contractor shall provide, fix up and maintenance in an approved position proper office
accommodation for the contractor’s representative and staff which office shall be open at all
reasonable hours to receive instruction notices or communications and clear away on completion of
the works and make good all work disturbed.

All drawings, maintained on the site are to be carefully mounted on boards of appropriate size and
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants
and other insects.

The contractor shall provide at his own cost all artificial light required for the work and to enable
other contractors and sub-contractors to complete the work within the specifies time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer required and to provide all necessary attendance, lights etc., required.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the
works during the contraction, and all receptacles, cisterns, water tank etc., used for storage of water
must be suitably protected against breeding of mosquitoes. The contractor shall indemnify the
employer against any breach of rules in respect of anti-malarial measures.

Protective Measures: The contractor from the time of being placed in possession of the site must
make suitable arrangements for watching, lighting and protection the work, the site and
surroundings properly by day, by night, on Sundays and other holidays.

Storage of materials: The contractor shall provide and maintain proper sheds for the proper storage
and equate protection of the materials etc., and other work that may be executed on the site
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including the tools and materials of sub-contractors and remove same on completion. Sheds for
storage of cement are to have soiled floor raised above the ground.

Tools: The dolite levels, prismatic compass, chain, steel and metallic tapes and all other surveying
instruments found necessary on the works shall be supplied by the contractor, for the due
performance of this contracts as instructed by the site engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be requirement
for safely taking measurement and shall be supplied by the contractor.

The masons and the supervisors on the work shall carry with them always a one meter or two meter
steel tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall check
the work to see that the work is being done according to he drawings and specifications. The site
engineer will use any or all measuring instruments or tools belonging to the contractors as he
chooses for checking the works executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the use
of his scaffolding tools and plant etc., by subcontractors for their work.

CLEARING SITE AND SETTING OUT WORKS

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials rubbish of
all kinds. All holes or hollows whether originally existing or produced by removal of loose stone or
material shall be carefully filled up with, well rammed and leveled off as directed at his own cost.

The contractors shall set out works and shall be responsible for the true and perfect setting out of
the work and for the corrections of the positions, levels, dimensions and alignment of all parts
thereof. If at any time, any error shall appear during the progress of any part of the work, the
contractor shall at his won expenses rectify such error, if called upon to the satisfaction of the
employer. The contractor shall further set out the works to the alternative position at the site until
one is finally approved and the rates quoted in his tender include for this and no extra on this
account will be entertained.

CONTRACTOR IMMEDIATLEY TO REMOVE ALL OFFENSIVE MATTERS

All soils fifth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool
of other place shall not be deposited on the surface but shall be at once away by the contractor to
place provided by him.

The contractor shall keep the foundation and works free from water and shall provide and maintain
at his own expenses electrically and other power driven pumps and other plant to the satisfaction o
the employer for the purpose, until the building is handed over to the employer . the contractor shall
arrange for the disposal of the work so accumulated to the satisfaction of the employer and local
authorities and no claim will be entertained afterwards if he does not include in his rates for this
purpose.

. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for the specifications or which may be required to be in order to
perform and complete any part thereof shall be executed in the best and most workmanlike manner
with materials of the best and approved quality of the respective kinds in accordance with at he
particular contained in and implied by the specifications and as represented by the drawings or
according to such other additional particulars, and instructions as may form time to time be given by
the Employer/Architects during the execution of the work and to his entire satisfaction.

If required by the Employer / Architects the contactor shall have to carryout tests on materials and
workmanship at site and at approved materials testing laboratories or as prescribed by the
Employer / Architects at his own cost to prove that material etc., under test conform to the relevant
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I.S. Standards or as specified in the specifications. The necessary charges for preparation of mould
(in case of concrete cube) transporting; testing etc. shall have to be borne by the contractor. No
extra payment on this account should in any case be entertained. The contractor is required to
maintain a small laboratory at site for testing the concrete cubes, bricks, slump, particle size
destruction (for aggregates) slit content, weight of cement, aggregate etc., and small test the
materials in presence of site engineer without any extra cost.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
include charge for import duties, sales-tax, octroi and other charges and must be the best of their
and available and the contractor/s must be entirely responsible for the proper and efficient carrying
out of the work. The work must be done in the bet workmanship manner. Samples of all materials to
be used must be submitted to the Employer / Architects when so directed by the Engineer/
Architects and written approval from Employer / Architects when so directed by the

Engineer / Architects and written approval from Employer / Architects must be obtained prior
placement of order.

During the climate weather the contractor shall suspend concreting and plastering for such time as
the Employer / Architects may direct and shall from injury all work when in course of execution. Any
damage during construction any part of the work for any reason, due to rain, storm or neglect of
contractor shall be rectified by the contractor in an approved manner at no extra cost.

Should the work be suspended by the reason of rain, strike, lockouts or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own expenses
shall make good nay damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary/ doors, protection to windows, and any other requisite protection for the execution of the
work whether by himself or special tradesmen or sub-contractor and any damage caused must be
made good by the contractor at his own expenses.

REMOVAL OF IMPROPER WORK

The Employer / Architect shall during the progress of the work have power to order in writing form
time to time the removal from the work within such reasonable time o time as any be specified in the
order of any materials which in the opinion of the Employer / Architects are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specifications or instruction. In
case the contractor refuses to comply with the order the employer shall have the power to employ
and pay other agencies to carry out the work and all expenses consequent thereon or incidental
thereof as certified by the employer/architects shall be borne by the contractor or may be deducted
from any money due to or that may become due to the contractor. No certificate, which may be
given by the architects, shall relieve the contractor from his liability in respect of unsound work or
bad materials. The decision of the employers in this regard shall be final and binding on the
contractor.

. SITE ENGINEER

The term “Site Engineer” mean the person appointed and paid by the employer to superintend the
work. The contractor shall afford the site engineer every facility and assistance for examining the
works and materials and for checking and measuring work and materials. The site engineer shall
have no power to revoke, alter, enlarge or relax any requirements of the contractor or to sanction
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any day work, deviations or omissions or non-extra work, except in so far as such authority may be
specially conferred by a written order of the employer.

The site engineer shall have power to give notice to the contractor or to his Foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials
shall be discontinued until the decision of the employer is obtained. The work will be examined time
to time by the architects, engineer from the premises and estates department of the employer and
the site engineer. But such examination shall not in any way exonerate the contractor from the
obligation to remedy any defects, which may be found to exit at any stage of the work or after the
same is complete. Subject to the limitations of this clause the contractor shall take instructions only
form the architects/ employer / civil engineer.

. CONTRACTOR’S EMPLOYEES

The contractor shall employ technically qualified and competent supervisors for the work shall be
available (by turn) throughout the working hours to receive and comply with instructions of the

Employer/architects. The contractor shall engage at least one experienced engineer as site in
charge for execution of the work. The contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently.

The contractor shall employ local laborers on the work as far as possible.

No labourer below the age of sixteen years and who is not an Indian shall be employed on the work.
Any labourer supplied by the contractor to be engaged on the work on day-work basis either wholly
or party under the direct order on control of the employer or his representative shall be a person

employed by the contractor.

The contractor shall comply with the provisions of all labour legislation including the requirements of

(@) The payment of wages act.

(b)  Employer’s liability act.

(c) Workmen's compensation act.

(d)  Contract labour (regulation & abolition) act, 1970 and central rules 1971.
(e) Apprentices act. 1961.

(f)  Any other act or enactment relating thereto and rules framed hereunder from time to time.

The contractor shall keep the employer saved harmless and indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the employer in connection with any
claim that may be made by nay workmen.

The contractor shall comply at his own cost with the order of requirement of any health officer of the
Sate or any local authority or the employer rewarding the maintenance of proper environmental
sanitation of the area where the contractor’s laborers are housed or accommodated, for the
prevention of small pos, cholera, plague, typhoid, malaria and other contagious diseases. The
contactor shall provide, maintain and keep in good sanitary condition adequate sanitary
accommodation and provide facilities for pure drinking water at all times for the use of men engaged
on the works and shall remove and clear away the same on completion of the works. Adequate
precautions shall be taken by the contactor to prevent nuisance of any kind of the works. Adequate
precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the
lands adjoining the same.

The contractor shall arrange to provide first-aid treatment to the labourers engaged on the works.
He shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works, report such accident to the employer an also to the competent authority
where such report is required by law.
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. DISMISSAL OF WORKMEN

The contractor shall on the request of the employer / architect immediately dismiss from works any
person employed thereon by him. Who may in opinion of the employer/ architect is unsuitable or
incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim for
compensation or damages against the employer or any of their chief officer or employee.

ASSIGNMENT

The contractor shall execute the whole of the works included in the contract and the contractor shall
not directly or indirectly transfer, assign or underwrite the contract or any part,

share or interest therein not, shall take a new partner, without written consent of the employer and
no subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress.

DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the work or workmen to persons, animals or
things and for all damages to the structural and/or decorative part of property which may arise from
the operations or neglect of himself or any sub-contractor or of any his or a sub-contractor’s
employees, whether such injury or damages arise from carelessness, accident or any other causes
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to
include any damages to buildings whether immediately adjacent or otherwise, and any damages to
roads, streets, footpaths or ways as well as damages to the building and the works forming the
subject of this contract by rain, wind or inclemency of the weather. The contractor shall indemnity
the employer and hold harmless in respect of all and nay expenses arising from an by such injury or
damages to persons or property injury or damages under acts of compensation or damage
consequent upon such claim.

The contractor shall reinstate all damage or every sort mentioned in these clauses, so as to deliver
the whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the employer entirely from all
responsibility in this respect. The insurance must be placed with a company approved by the
employer and must be effected jointly in the name of the contractor and the employer and the policy
logged with the latter. The scope of insurance is to include damage or loss to the contract itself till
this is made over in a complete state. Insurance is compulsory and must be affected from the very
initial stage. The contractor shall also be responsible for anything, which may be excluded from
damage to any property arising out incidents, negligence of defective a carrying out of this contract.

The employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs charges and expenses arising or occurring from or in respect of any such
claim or damages from any sums due or to become due to the contractor.

INSURANCE

Unless otherwise instructed the contractor shall insure the works and keep then insured until the
virtual completion of the contract against loss or damage by fire and/or earthquake, flood. The
insurance must be placed with a company approved by the employer, in the joints names of the
employer and the contractor for such amount and for any further sum if called to do so by the
employer, the premium of such further sum being allowed to the contractor as an authorized extra.

The contractor shall deposit the policy and receipt for premiums paid with the employer within 21
(Twenty one) days from the date of issue of work order unless otherwise instructed. In default of the
contractor reinsuring as provided above the employer on his behalf may so insure and may deduct
the premises paid from any money due, or which may become due to the contractor. The contractor
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shall as soon as the claim under the policy is settled or the work rein stead by the insurance
company should they elect to do so, proceed with due diligence with the completion of works in the
same manner as though the far has not occurred and in all respects under the condition of the
contract. The contractor in case of rebinding or reinstatement after fire shall be entitled to extension
of time for completion as the employer may deem fit.

ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the employer furnish them with all the invoices, accounts,
and receipts all other vouchers that they may require in condition with the works under this contract.
If the contractor shall use materials less than what he is required under the contract, the value of
the difference in the quantity of the materials he was required to use and that he actually used shall
be deducted from his dues. The decision of the employer shall be final and binding on the
contractor as to the amount of materials the contractor is required to use for any work under this
contract.

.MEASUREMENTS OF WORK

Before taking any measurement of any work the site engineer or a subordinate deputed by him shall
give reasonable notice to the contractor. If the contractor fails to attend at the measurements after
such notice or fails to countersign or to record the difference within a week from the date of
measurement in the manner required by the site engineer then in any such event the
measurements taken by the site engineer or by the subordinate deputed by him as the case may be
is final and binding on the contractor and the contractor shall have no right to dispute the same.

. PAYMENTS

All bills shall be prepared and submitted by the contractor in the form prescribed by the employer/
architect/ civil engineer. Normally one interim bill shall be prepared each month subject to minimum
value for interim certificate as agreed in these documents. The bills in proper forms must be duly
accompanied by detailed measurements in support of the quantities of work done and must show
deductions for all previous payments, retention money etc. duly signed by the site engineer and the
contractor.

The Employer/ Architects shall issue a certificate after due scrutiny of the contractor's bill stating the
amount due to the contractor from the employer and the contractor shall be entitled to payment
thereof within the period of honoring certificate named in these documents, vide appendix to these
conditions.

The amount stated in an interim certified shall be the total value of work properly executed up to the
date of the bill less the amount to be retained by the employer as retention money vide clause 12 of
these conditions and less installments previously paid under these conditions, provided that such
certificate shall only include the value of said material and goods as and from such time as they are
reasonably, properly and not prematurely brought to or placed adjacent to the work and then only if
adequately protected against weather or other casualties.

The employer will deduct retention money as described in clause 12 of these conditions. The refund
of retention money will be made as specified in the said clause.

If the Employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed and shall not preclude the
requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and
reconstructed, or re-erected or be considered as an admission of the due performance of the
contract, or any part thereon of the due performance of the contract, or any part thereof in any
respect or the accruing of any part thereof in any respect or the accruing of any claim, nor shall, it
conclude determine or affect on anyway the power of the employer under these conditions or any of
them as to the final settlement and adjustment of the accounts or otherwise or in any other way very
or affect the contract. The contractor shall submit the final bill within one month of the date fixed for
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completion of the work or of the date of certificate of completion furnished by the site engineer and
payment shall be made within three months.

The Certificate of the Architect shall of itself be conclusive evidence that any works of materials to
which it relates as in accordance with the contract, neither will the contractors have claim for any
amounts which the Architects might have certified in any interim bill and said by the Employer and
which might subsequently be discovered as not payable and in this respect the Employers decision
shall be final and binding.

The Architect shall have power to withhold any certificate of the works or any parts thereof are not
being carried out to his satisfaction.

The Architect may by any certificate make any correction in any previous certificate, which shall
have been issued by him.

Architect shall issue no Certificate of payment if the contractor fails to insure the work and keep
them insured till the issue of Virtual Completion Certificate.

Payments upon the Architects Certificate shall be made within the period named in the schedule 'A'’
as "Period of honoring Certificates" after such Certificates have been delivered to the Employer.

FINAL PAYMENT

The final bill shall accompany with a certificate of completion from the employer/ architects/ civil
engineer. Payments of final bills shall be made after deduction of retention money as specified in
clause 12 of these conditions, which sum shall be refunded after the completion of the defects
liability period after receiving the Employer's/ Architect's certificate that the contractor has rectified
all defects to the satisfaction of the Employer/ Architects/ Civil Engineer. The acceptance of
payment of the final bills by the contractor would indicate that he would have to further claim in
respect of the work executed.

. VARIATION/DEVIATION

The price of all such additional items/ non-tendered items will be worked out on the basis of rates
quoted for similar items in the contract wherever existing or on engineering rate analysis based on
prevalent fair price of labour, material and other components as required. The tender rates shall
hold good for any increase or decrease in the tendered quantities.

. SUBSTITUTION

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the architects in writing for any such substitution well in advance. Materials designated
in this specification indefinitely by such term as 'Equal" or “Other approved" etc. specific approval of
the employer/ architects has been obtained in writing.

. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all construction
plant, surplus material, rubbish and temporary works of every kind and leave the whole of the site
and the works clean and in a workmanlike condition to the satisfaction of the employer/ architects.

DEFECTS AFTER COMPLETION

The contractor shall make good at this own cost and to the satisfaction of the employer/ architects
all defects, shrinkage, settlements or other faults which may appear within 12 months after
completion of the work- In default the employer may employ and pay other persons to amend and
make good such damages, losses and expenses consequent thereon or incidental thereto shall be
made good and borne by the contractor and such damages, loss and expenses shall be
recoverable from him by the employer or may be deducted by the employer, in lieu of such
amending and making good by the contractor, deduct from any money due to the contractor a sum
equivalent to the cost of amending such work and in the even of the amount retained being
insufficient, recover that balance from the contractor from the amount retained under clauses No. 12
together with any expenses the employer may have incurred in connection therewith.
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. CONCEALED WORK

The contractor shall give due notice to the employer/ architects whenever any work is to be buried
in the earth, enclosed or in the bodies of walls or otherwise becoming in accessible later on, in order
that the work may be inspected and correct dimensions taken before such burial, in default where of
the same shall, at the opinion of the employer/ architect be either opened up for measurement at
the contractor's expenses or no payment may be made for such materials Should any dispute or
differences arise after the execution of any work as to measurements etc. or other matters which
cannot be conveniently tested or checked the notes of the employer/ architects shall be accepted as
correct and binding on the contractor.

ESCALATION

The rate quoted shall be firm throughout the tenure of the contract including extension of time, if
any, granted and will not be subject to any fluctuation due to increase in cost or materials, labour,
sales tax, octroi, etc. (EXCLUDING GST).

. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall be dissolved or being an individual shall be judged insolvent or shall make an assignment
or a composition for the benefit of the grater part, in number of amount of his creditors or shall enter
into a deed or arrangement with his creditors, or if the contractor in insolvency, or receiver of the
contractor of the contractor in insolvency, shall repudiate the contract, or if a receiver of the
contractor's firm appointed by the court shall be unable, within Seven days after notice to him
requesting him to do so, to show to the reasonable satisfaction of the employer that he is able to
carry our and fulfill the contract, and if so to do so, to show to the reasonable satisfaction of the
employer that he is able to carry our and fulfill the contract, and if so required buy the employer to
give reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall
suffer any payment under this contract to be attached by or on behalf of and of the creditors of the
contractors, or shall assign, charge or encumber this contract or any payments due or which may
become due to the contractor, there under, or shall neglect or fail to observe and perform all or any
of the acts matters of things by this contract to be observed and performed by the contractor within
three clear days after the notice shall have been given to the contractor in manner hereinafter
mentioned requiring the contractor to observe or perform the same or shall use improper materials
or workmanship in carrying on the works, or shall in the opinion of the employer not exercise such
due improper materials or workmanship in carrying on the works, or shall in the opinion of the
employer nor exercise such due diligence and make such due progress as would enable the work
to be completed due time agreed upon, and shall fail to proceed to the satisfaction of the employer
after three clear days notice requiring the contractor so to do shall have been given to the contractor
as hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, the bank
may notwithstanding previous waiver determine the contract by a notice in writing to the effect as
hereinafter mentioned, but without thereby effecting the powers of the employer of the obligations
and liabilities of the contractor the whole of which shall continue in force as fully as if the contract,
had not been so determined and if the works subsequently executed had been executed by or on
behalf of the contractor (without thereby creating any trust in favour of the contractor) further the
employer or his agent, or servants, may enter upon and take possession of the work and all plants,
tools, scaffolding, sheds, machinery, steam and other power, utensils and materials lying upon
premises or the adjoining lands or roads and sell the same as his won property or may employ the
same by means of his own servants and workmen in carrying on and completing the works or by
employing any other contractors or other persons or person to complete the works, and the
contractor shall not in any way interrupt or do any act, matter or prevent or hinder such other
contractors or other persons or person employed form completing and finishing or using the
materials and plants of the works when shall be completed, or as soon thereafter as conveniently
may be, the employer shall give notice in writing to the contractor to remove his surplus materials
and plants and should the contractor fail to do so within a period of 14 days after receipt by him the
employer may sell the same by public action and shall give credit to the contractor for the amount
so released. Any expenses or tosses incurred by the employer in getting the works carried out by
the contractor for the amount so released. Any expenses or losses incurred by the employer in
getting the works carried out by other contractors shall be adjusted against the amount payable to
the contractor by way of selling his tools and plants or due on account of work carried out by the
contractor prior to engaging other contractors or against the security deposit
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SIGNING OF TENDER

The tender shall contain the name residence and place of business of person or person making the
tender and shall be signed by the contractor with his usual signature. Partnership firms shall furnish
the full name of all partners in the tender. It should be signed in the partnership name by all partners
or by duly authorized representative followed by corporation shall be signed by an authorized
representative, and in power of Attorney in that behalf shall accompany the tender. A copy of
constitution of the firm with names of all partners shall be furnished.

. TRANSFER OF TENDER DOCUMENTS

Transfer of tender documents purchased by one intending contractor to another is not permitted.
SPECIAL CONDITIONS OF CONTRACT

Special condition of contract shall be read in construction with the general conditions of contract,
specifications of work, Drawings and any other documents formed part of this contract where the
context so required.

Notwithstanding the sub-division of the documents into these separate sections and volumes every
part of each shall be deemed to be supplementary to the complementary of every other part and
shall be read with and into the contract so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract it repugnant to or at variance with any
provisions of the Special Conditions of Contract, then unless a different intention appears, the
provisions of the special conditions of contract shall be deemed to over ride the provisions of the
General Conditions of Contract and shall, to the extent of such repugnancy of variations.

. RIGHTS OP EMPLOYER/ ARCHITECTS TO FORFEIT SECURIT DEPOSIT

Whenever any claim against the Contractor for the payment of a sum of money arises out of or
under the contract, Employer/ Architects shall be entitled to recovery such sum by appropriating in
part or whole, the security deposit of the contractor, and to sell Government securities, etc. forming
whole or part of such security. In the event of the security being insufficient or if no security has
been taken from the Contractor, then the balance or the total sum recoverable, as the case may be,
shall be deducted from any sum then due or which at any time there after any become due to the
Contractor under this or any other contract with the Employer / Architects and should this be not
sufficient to cover the recoverable amount the contractor remaining due.

ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED

In any case in which under any clause or clauses of this contract the contractor shall have forfeited
the whole of his security deposit (whether paid in one sum or deducted by installments) or have
committed a breach of any of the terms contained in this contract Employer / Architects shall have
power to adopt any of the following courses as they deem best suited to its interest.

(a) To rescind the contract of which rescission notice in writing to the contractor under the hand
of the Site Engineer shall be conclusive evidence in which case the security deposit of the
contractor shall stand forfeited and be absolutely at the disposal of Employer / Architects.

(b) To employee labour paid by Employer / Architects and to supply material to carry out the
work or any part of the work debiting contractor with the cost of labour and the price of the
materials of the amount of which cost and price, a certificate of the site Engineer shall final
and conclusion against the contractor, and credit by him with the value of the work done, in
all respect and same manner and at the same rates as if it had of carried out by the
contractor under the terms of his contract. The certificate of the Site Engineer to the value
of the work done shall be final and inclusive against the contractor.

To measure up the work of the contractor and to do such part thereof as shall be unexecuted of his
to give is to another contractor to complete, which case may expenses which may be incurred in
excess the sum which would have been paid to the original contractor had the work been executed
by him (of amount of which excess the certificate in writing the Site Engineer shall be final and
conclusive) shall borne and paid by the original contractor and may deducted from any money due
to him otherwise or from his security deposit or from the proceeds of sale thereof, or a sufficient
thereof.
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The event of any of the above course being adopted Employer / Architects the contractor shall have
no claim compensation for any loss sustained by him be reason his having purchased or procured
any material or bear onto any advances on account of or with a view the execution of

The work or the performance of the contract And in case the contract shall not entitled to recover or
be paid any sum for any work therefore actually performed under this contract unless and until the
Site Engineer will certify in writing the performance of such work, and the value payable in respect
of and he shall only be entitled to be paid so certified.

Architects representative.

EXECUTION OF WORKS

All the works shall be executed in strict conformity, the provisions the contract documents and with
explanatory detailed drawings, specifications and actions as may be furnished from time to time to
contractor by the Site Engineer whether mentioned in the contract or not. The contractor shall be
responsible for ensuring that works through are executed in the most substantial proper
workmanship in strict accordance with the specifications and to the entire satisfaction of the Site
Engineer.

Wherever it is mentioned in the specifications that the contractor shall perform certain work or
provide certain facilities/ materials, it is understood that the contractor shall do so at his cost

The materials, design and workmanship shall satisfy the relevant Indian Standards, the job
specifications contained herein and codes referred to. Where the job specifications stipulate
requirements in addition to those contained in the standard codes and specifications, these
additional requirements shall also be satisfied.

. COORDINATION AND INSPECTION OF WORK

The coordination and inspection of the day-today work under the contract shall be the responsibility
of the Site Engineer. The Site Engineer or his authorized representative will normally pass the
written instructions regarding any particular job. The contractor or his authorized representative will
sign a work order book by a way of acknowledgement within 12 hours. This shall be in additional to
instructions or orders issued in writing by the Site Engineer.

. SCHEDULE OF RATE TO COVER CONSTRUCTIONAL PLANT, MATERIALS, LABOUR, ETC.
Without In any way limiting the provisions of the preceding sub-clause the schedule of Rates shall
be deemed to include and cover the cost of all constructional plant, temporary works (except as
provided for herein) pumps, materials, labour, insurance, fuel, stores, and appliances to be supplied
by the contractor and all other matters in connection with each item in every respect maintained and
as shown or described in the contract documents or as may be ordered in writing during the
continuance of the contract.

. SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS

The Schedule or Rates shall be deemed to include and cover the cost of all royalties and fees for all
articles, processes, protected by letters, patent or otherwise incorporated in or used in connection
with the works, also all royalties, rents and other payments in connection with obtaining materials of
whatsoever kind for the works and shall include an indemnity to Employer / Architects which the
contractor hereby give against all actions, proceedings, claims, damages, costs and expenses
arising from the incorporation or the use on the works of any such articles, processes or materials
Octroi or other municipal or local Board charge, if levied on materials, equipment or machinery's to
be brought to site and removed form site for use on work or after completion of the work, shall be
borne by the contractor.

. SALES TAX ON WORKS CONTRACT / TURNOVER TAX

This being a works contract, no sales tax / turnover tax will be payable on the contract price or part
thereof. However if at a later date due to any statutory amendment, the contractor is required to pay
sales tax / turnover tax on the contract price or part thereof, it should be born by the contractor.
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PROCEDURE FOR MEASUREMENT & BILLING OF WORK IN
PROGRESS MEASUREMENTS

All measurements shall be in metric system. All the works in progress will be jointly measured by
the authorized agent progressively. Such measurements will be got record in the measurements
book by the Site Engineer or his authorized representative and signed in taken of acceptance by the
contractor or his authorized representative.

For the purpose of taking joint measurement the contractor's representative shall be bound to be
present whenever required by the Site Engineer. If the absent for any reasons whatsoever the.

The Site Engineer or his representative will take measurements and this will be deemed to be
correct, and binding on the contractor.

Works that are likely to be covered up by subsequent operations should be got measure before
such covering up, failing which such covered works may be liable for not being measured.
BILLING

The contractor will submit a bill in approved Performa in triplicates to the Site Engineer of the work
giving abstract and detailed measurement for the various items executed during a month.

DISPUTE ABOUT MODE OF MEASUREMENT

In case of any dispute as to the mode of measurement not covered by the contract to be adopted
for any item or work, mode of measurement as per Indian Standard Specification No. 1200 shall be
followed.

RECEIPT FOR PAYMENT

Receipts for payments made on account of work when executed by a firm, must be signed by a
person holding due power of attorney in this respect on behalf of the contractor, except when the
contractor is described in his tender as a limited company in which case the receipts must be
signed in the name of the company by one of its Principal officers or by some other persons having
authority to give effectual receipt for the company. The Employer shall have the right to cause a
technical examination of the works and final bill of contractor including all supporting vouchers,
abstracts, etc., to be made at the time of payment of the final bill. If is a result of this examination or
otherwise any sum found to have been overpaid or over certified, it shall be lawful for the Employer
to recover the sum. The project comes under purview of the Chief Technical Examiner, central
valiance Commission, Govt. of India, New Delhi. The Chief Technical Examiner (CTE) may check
the work and give comments observation, which the contractor is bound to comply at their own cost.
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GENERAL RULES, SPECIAL CONDITION AND THE GUIDANCE OF TENDERERS

Tender are hereby invited on behalf of BANK OF BARODA for Interior work Bank of Baroda
at MAHUVA BRANCH, GF&FF PLOT NO.-299/B, Near Pooja Hotel, Mahuva,
BHAVNAGAR

Contract documents consisting of the plans, complete specifications, the schedule of
quantities of the various classes of work to be done, and the set of conditions of contract to
be complied with by the person whose tenders may be accepted

Tenders, which should always be placed in sealed cover, with the name of the project written on the
envelopes will be received by THE REGIONAL MANAGER

BANK OF BARODA

REGIONAL OFFICE, BHAVNAGAR,
DENA BHAVAN

LOKHAND BAZAR

KHRGATE

BHAVNAGAR

up to to 15:00 on 22.09.2020 and will be opened in his office on 22.09.2020 at 15:30 Noon.

3.

10.

11.

12.

Tenders are to be on the prescribed form which can be obtained from the office of The
Architect, Ahmedabad on payment of a sum Rs. NIL /-by pay order or cash.

The contractor should quote in figures as well as in words the rate, and amount tendered by
them. The amount for each item should be worked out and requisite totals given.

When a contractor signs tender in an Indian language the percentage above or below the
tendered amount and the total amount tendered should also be written in the same
language. In the case of illiterate contractors the rates or the amounts tendered should be
attested by a witness.

Earnest money, amounting to Rs. 7,000/- in the form of bank Draft drawn in favour of The
Bank of Baroda, payable at Bhavnagar. Must be accompany each tender in a sealed cover
superscripted tender of for Interior works Bank of Baroda, MAHUVA BRANCH, Bhavnagar.
The contractor, whose tender is accepted will be required to furnish by way of security
deposit for the due fulfillment of his contract sum equal to 2% of the accepted tender value
less the E.M.D.

The acceptance of a tender will rest with the Bank of Baroda, which does not bind itself to
accept the lowest tender, received without the assignment or a reason. All tenders in which
any of the prescribed condition are not fulfilled or are incomplete in any respect are liable to
be rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by
the contractors who resort to canvassing will be liable to rejection.

All rates shall be quoted on the proper form of the tender alone.

An item rate tender containing percentage below / above will be summarily rejected.
However, where a tender voluntarily offers a rebate for payment within a stipulated period,
this may be considered.

On acceptance of the tender, the name of the accredited representatives(s) of the
contractor who would be responsible for taking instructions from the employer / architects
shall be communicated to the employer.

Special care should be taken to write the rates in figures as well as in words and the
amounts in figures only, in such a way that interpolation is not possible. The total amount
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should be written both in figures and in words. In case of figures, the words ‘Rs’ should be
written before the figure of rupees and words ‘P’ after the decimal figures, e.g. Rs.

2.50 “p” and in case of words, the word “Rupees” should precede and the word “paise”
should be written at the end, unless the rate is in whole rupees and followed by the words
‘only’ should invariably be up to two decimal places. While quoting the rate is in schedule of
quantities, the word ‘only’ should invariably be up to two decimal places. While quoting the
rate is in schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

The bank does not bind itself to accept the lowest or any tender and reserves to itself the
right of accepting the whole or any part of the tender and the tender shall be bound to
perform the same at the rate quoted. Also the tender containing any conditions is liable for
rejection.

Sales tax or any other tax on material or on finished woks like work’s contract tax, turn-over
tax, etc. in respect of this contract shall be payable by the contractor and the bank will not
entertain any claim whatsoever in the respect.

The contractor shall give a list of his relatives working with the bank along with their
designations and addresses.

No employee of the bank is allowed to work as a contractor for a period of two years of his
retirement form bank service, without the previous permission of the bank. This contract
liable to be canceled if either the contractor or any of his employees is found at any time to
be such.

The tender and the rates quoted for works shall remain open for acceptance for a period of
3 months form the date of opening of tenders. If any tender withdraws his tender before the
said period, then the bank shall be at the liberty to forfeit earnest money paid along with the
tender.

The tender of the work shall not be withess by a contractor or contractors who himself /
themselves has/have tendered or who may and had/have tendered for the same work.
Failure to observe this condition would render tenders of the contractors tendering as well
as witnessing the tender liable to summary rejection.

It will be obligatory on the part of the tender to tender and sign and tender documents for all
the component parts and that, after the work is awarded, he will have to enter into and
agreement for each component with the competent authority in the bank.

The tenderer, apart from being a competent contractor must associate himself with
agencies of the appropriate class who are eligible to tender for furnishing items.

The contractor shall carry the work strictly in accordance with drawings, details and
instructions of the architects/ civil engineers and the structural consultant. If in the opinion of
the architect or the civil engineer or the structural consultant changes have to be made in
the design and with the prior approval in writing of the employer, that they desire the
contractor to carry out the same, the contractor shall carry out the same without any extra
charges. The architect/employers in, such cases shall be final and shall not be open to
arbitration.

A schedule of probable quantities in respect of each work and specifications accompany
this special condition. The schedule of probable quantities is liable to alteration by
omissions, deductions or additions at the discretion of the employer/architect. Each tender
should contain not only the rates but also the value of each item should contain not only the
rates but also the value of each item should be totaled in order to show the aggregate value
of the entire tender.
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23. The tender must obtain for himself on his responsibility and at his own expenses all
information which may be necessary for the contract and must examine the drawing and
must inspect the site of the work and acquaint himself with all local conditions, means of
access to the work, nature of the work and all matters appertain thereto.

26. The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as after completion, water electric consumption, meters, double
scaffolding, centering including bailing, fencing, hoarding plate equipment storage sheds,
watching and lighting by night as well as day including Sunday and holiday temporary
plumbing, timbering, strutting, sorting, etc, as occasion shall require or when ordered to
disturbed during the execution of the work and to the satisfaction of the architect. The rates
quoted shall be deemed shall also be firm and shall not be measured at site. The rates shall
also be form and shall not be measured at site. The rates variation, labour conditions,
fluctuations in railway freights of any conditions, whatsoever, tenders must include in their
rates sales tax, tax on works contract, excise duty, octroi and any other tax and duty or
other levy levied, by the central Government or any state Government of local authority, if
applicable. No claim in respect of sales tax, excise duty, octroi or other tax, duty or levy
where existing or future shall be entertained by the employer.

24. The contractor should note that unless otherwise stated the tender is strictly on items rate
basis and each and every item should be corrects workable and self-supporting. The quality
in the schedule of quantities approximately indicates the total in extent of work may vary to
any extent and may even omit thus altering the aggregating value of the contract. No claim
shall be entertained on this account.

25. Tenders will be considered only form recognized benefited contractors in the trade
concerned. Each tender shall submit with his tender a list of large works of a like nature he
ahs executed giving details as to their nature and cost. The proportion of work done by the
contractor in it and the time within which the works completed.

26. Special attention of the tenders is drawn to the alternative items in the schedule of probable
quantities the rates and amounts for these. Tender is informed that tender will not be
considered unless the alternative rates are given for these items.

27. The contractor shall not be entitled to any compensation for any loss suffered by him non
account of delays commencing or executing the work, whatever the cause of delays may
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contract of other trades of the practice
or in commencement or completion of such works or in producing government controlled or
other building materials or in obtaining water and power connections for constructing
purpose or for any other reason what so ever and the employer shall not be liable for nay
claim in respect thereof. The employer does not accept liability for any sum besides the
tender amount. Subject to such variations as are provided for herein.

28. The successful tender must co-operate with the other contractors appointed by the
employer so the work shall be proceed smoothly with the least possible delay and to the
satisfaction of the Architects.

29. The contractors must bear in mind that all work shall be carried out strictly in accordance
with the specifications made by the architects and also in compliance of the requirements of
the authority concerned and no deviation on any account will be permitted.

30. The successful tender should make his own arrangements to obtain all materials required
for the work including comment.
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The rates quoted by the contractor shall include expenditure for providing all the material,
labour etc, at site for which the contractor shall make his own arrangements

All local authorities body fees for drainage, electricity and water connection for construction
purpose shall be borne by the contractor and the fees if any payable for permanent
connections shall be paid by the contractor. However the responsibility of getting such
connections by liasioning with the local authority lies with the contractor.

The contractor shall strictly comply with the provision of a safety code annexed here to.

The contractor shall be responsible for the observance of all central and state government
rules and regularities framed by the concerned Government under the Contract labour
(Regulation and Arbitration) Act. 1970 the owners shall be entitled to deduct all losses,
damages which they might suffer on account of non-observance of thee rules by the
contractor, from the amount payable to the contractor.

Contractors under no circumstances are allowed to remove materials bought at site and
advance paid against the same.

The proposed work covered under this tender during its progress can also be inspected by
the CHIEF TECHNICAL EXAMINER/TECHNICAL EXAMINER or by an officer, of the
vigilance cell of the authority on behalf of the engineer in charge/ Bank Architect for which
the contractor shall extend all cooperation and assistance.

The contractor will not be allowed to proceed with his own R.C.C. design. They are
supposed to work as per the specifications mentioned in the tender and structural details
and mix given by consultant or as directed by civil Engineer and / or Architect.

It is expressly understood that besides all taxes, levies etc. now in force and that may be
effective in later stage, with or, without retrospective effect, the present sales tax on works
contract is to born by the contractor I/We hereby declare that | /WE have read and
understood the above instruction for the guidance of tenders.

Witness :

Date: (Signature for Contractor)

Place: ..ol Address :
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SAFETY CODE

SCAFFOLDS

i. Suitable scaffolds shall be provided for workmen for all works that can not safely be
done form the ground, of from slid construction except in the case of short duration work which
can be done safely form ladders. When a ladder is used, it shall be rigid construction made
either of good quality wood or steel. The steps shall have a minimum width of 450 mm and
maximum rise of 330 mm. Suitable hand holds of good quality wood or steel shall be provided
and the ladder shall be given an inclination not steeper than 4 to 1 (horizontal and 1 vertical).

. Scaffolding or staging more than 4m. above the ground floor, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly bolted,
braced or otherwise secured, at least 1m above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be
so fastened as to prevent it from swaying from the building or structure.

iii. Working or platforms, gangways and stairways shall be so constructed that they do not
sag unduly or unequally and if the height of the platform, gangway or stairway is more than 4m.
above ground level and floor level, they shall be closely boarded and shall have adequate width
and be suitably fenced as described in (ii) above.

iv. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum weight shall be 1m. wherever there are open excavations in ground, they shall
be fenced off by suitable railing and danger signals installed at night so as to prevent persons
slipping in to the excavations.

V. Safe means of access shall be provided to all working places. Every ladder shall be
security fixed. No portable single ladder shall be over 9m. in length while the width between
side rails in rung ladder shall in no case, be less than 290 mm. For ladder up to and including
3m. in length for longer ladders this width shall be increased at least 20mm for each additional
meter of length.

Vi. A sketch if the ladders and scaffolds proposed to be used shall be prepared and
approval of the engineer obtained prior to construction.

OTHER SAFETY MEASURES

Vii. All personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work any all metal
workers shall be provided with safety gloves. Persons employed on metal cutting and
grinding shall wear safety glasses.

viii. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall he so stacked or placed as to cause danger or
inconvenience to any of the sites of work shall be so stacked or placed as to danger
inconvenience to any person or the public.
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FIRST AID

3. (a) At every work place, there shall be maintained in readily accessible place first aid appliance
including an adequate supply of sterilized dressing and sterilized cotton wool. The appliance shall
be kept in good order and in large work place they shall be placed under the charge of a
responsible person who shall be readily available during working hours.

(b) At large work places, where hospital facilities are not available within easy distance of the
works, first aid posts shall be established and be run by a trained compounder.

(c) Where large work places are remote from regular hospitals, an indoor ward shall be provided
with one bed for every 250 employees.

(d) Where large work places are situated in cities., tones in their suburbs and no beds are
considered necessary owing to the proximity of city or town hospital, suitable transport shall be
provided to facilitate removal or urgent cases to the hospitals. At other work places some
conveyance facilities such as a car, shall be kept readily available to take injured person or persons
suddenly taken will to the nearest hospital.

Drinking Water

4. (a) In every work place, there shall be provided and maintained at suitable places easily
accessible to labour sufficient supply of cold water fit for drinking.

(b) Where drinking water is obtained form an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

(c) Every water supply of storage shall be at a distance of not less than 15m. form any
latrines, drain or other source of pollution. Where water has to be drawn form an existing well which
the proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated
before water is drawn form it for drinking. All such wells shall be entirely closed in and be provided
with a trap door, which shall be dust and waterproof.

(d) A reliable pups shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.
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SPECIFICATIONS

SECTION “A” GENERAL

The scope of work covers Interior Works of Bank Of Baroda, MAHUVA BRANCH, BHAVNAGAR, In
accordance with the drawings and specifications prepared by and under the direction and to the satisfaction of

employer:. -

NITIN BHARDWAJ
Architect & Interior Designer

201, Galaxy Complex, B/h National Plaza,
R.C. Dutt road, Alkapuri, Vadodara-390007

Contract:
The following clauses shall be considered as an extension and not in limitation or the obligation of
the contractor.

Drawings:
Two sets of drawings and one of set of the schedule of quantities and specification shall be

furnished by the architects to the contractor for his own use until the completion of the contract and
shall be accessible to the architect/employers or their representatives.
Dimensions:

Figured dimensions are in all cases to accept in preference to scaled sixes, large scale details take
preference over small scale drawings. In case of discrepancy the contractor is to ask for clarification
before proceeding with the work.

Contractor to inspect site :

The contractor shall visit and examine the construction site and satisfy himself as to the nature of
the existing roads or other means of communication, the character of the soil and the excavation,
the extent and magnitude of the work and facilities for charges made in consequence of any
misunderstanding or information on any of these points or on the grounds of insufficient description
will be allowed.

All expenses incurred by the contractor in connection with obtaining information for submitting this
tender including his visits to the site or efforts in completing the tender shall be borne by the
contractor no claim for reimbursement there of shall be entertained.

Access to the Site:

1. The contractor is to include in his rates for forming access to the site with all-temporary
roads and gangways required for the work.

Setting out:

2. The contractor shall set out the building in accordance with place. All grid / center line to be
pegged out to the satisfactions of the architect. The contractor shall be responsible for correctness

of the lining out and any inaccuracies are to be rectifies at his own expenses. He will be responsible
for taking ground levels of the site before setting out and recording them without any extra charges.
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Treasure Trove:

3. Should any treasure, fossils, minerals, or works of art of integral interest be found during
excavation or while carrying out the works, the contractor shall give immediate notice to the
architects of any such discovery and shall hand over such finds to the employer.

4. The contractor is to provide at all times during the progress of the works and the

maintenance period proper means of access, with ladders, gangways, etc. and the necessary
attendance of the works by the architect and owners their representatives.

Attendance upon all trades:

5. The general contractor shall be required to attend on all the tradesmen of sub-contractor/
contractor appointed by the employer for water supply and sanitary, electrical installation, lifts, air-
conditioning, security equipments hardware, telephone and other specialist contractor, and also
allow the contractors appointed by the employer, use of his scaffolding and retain such time the
relent subcontract works are completed.

6. Water shall be arranged in accordance with clauses 35(a) of social conditions of contract.
The general contractor shall allow the use of water for another works on the site done by other
contractors appointed by the employed and the architect shall apportion the cost.

7. Electric supply shall be arranged in accordance with clauses 35(a) of special conditions of
contract. He shall also allow other contractors to use to facilities when requested but the architect
will calculate consumption charges.

Gatekeeper and Watchman:

8. The contractor from the time of being placed in possession of the site must make
arrangement for watching, lighting and protecting the work, all materials, workmen and the public by
day and night on all days including Sunday and holidays at his own cost.

Sheds for materials:

9. The contractor shall provide for all necessary sheds of adequate dimension for storage and
protection of materials like cement, lime, timber and such other materials including tools and
equipment which are likely to deteriorate by the action of sun, wind, rain or other natural
causes due to exposure in the open.

All such sheds shall be cleared away and the whole area left in good order on completion of the
contract to the satisfaction of the architect.

All materials, which are stored on the site such as bricks, aggregate etc., shall be staked in such a
manner as to facilitate repaid and easy checking of quantum of such materials.

Cost of Transportation:

10. The contractor shall allow in his cost for all transportation, unloading, stacking and storing
supplies of goods and materials for this work on the site and in the place approved from time to
time by the architect. The contractor shall allow in his process for transport of all materials
controlled of otherwise to the site. The contractor shall not be allowed to use existing lift for carrying
out materials and labors.
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W.C. and sanitary accommodation and office accessories.

11. The contractor shall provide at his own cost and expense adequate closet and sanitary
accommodation compiling in every respect to the rules and regulations in force of the local
authorities and other public bodies, for his workmen, working in the building project and maintain
the same in good order.

Materials, Workmanship & Samples:

11. Materials shall be of approved quality and the best of their king available and shall generally
conform to I.S. specifications. The contractor shall order all the materials, required for the execution
of works as early as necessary and ensure that such materials are on site well ahead of
requirements for use in the work. The work-involved calls for high standard of workmanship
combined with speed and to the entire satisfaction of the architects.

Rate for non-tender items:

Rate of items not included in schedule of quantities shall be settled by the architects.
Rate to include:

The rates quoted shall be for all heights and depths for all finished work.

The ascertain from contractors for other trades :

The contractor shall ascertain form other contractor as directed by the architects all particulars of
execution and the position in which chases, holes and similar times will be required, before the work
is executed and/or for cutting away, work already executed in consequence of any neglect by the
contractors to ascertain these particulars before hand.

Before ordering materials, the contractor shall got the samples approved from the architects well in

times.

Testing of work and materials:

13. The contractors must arrange to the materials and/or portions of the work at his own cost in
order to prove their soundness and efficiency. If after any such test the work or portion of works is
found in the opinion of the architects and re-do the same at his own cost. Defective materials shall
immediately be removed from the site.

Foreman and tradesmen:

14. All tradesman shall be experienced men properly equipped with suitable tools for carrying out
at the work of carpentry and joinery and other specialist traders in a first class manner and where
architects deem necessary the contractor shall provide any such tools. Special or ordinary, which
are considered necessary for carrying out the work in proper manner.

15.  The contractor shall prepare and submit to architect for approval, a bar chart showing the
program of construction of various items, fitted within the period stipulated for completion, within 15
days the contractor shall also furnish necessary particular to the site engineer for compiling weekly
progress reports in the form furnished by the architects.

Cleaning of Site:

16. The contractor shall before commencement of work and also after completion of the clear the
site of all debris and left over materials at his own expenses to the entire satisfaction of architects.
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Photographs:
17. The contractor shall at his own expenses supply to the architects with duplicate copies of large

photographs not less than 15cm * 10cm(6”*4”) of the works taken from two approved portions of
each building, set intervals of not more one months during the progress of the works, of at every
important stage of construction.

Preparation of building for occupation and use of completion :

18. The whole of the work shall be thoroughly inspected by the contractor and all deficiencies and
defects put right. On completion of such inspecting, the contractor shall inform the architects in
writing, that he has finished the work and it is ready for the architects inspection.

On completion, the contractor shall clean all windows and doors and all glass panels, including
cleaning of all floors, stair cases and every part of the building including oiling of all hardware. He
will leave the entire building neat and clean and ready for immediate occupation and to the
satisfaction of architects/ employer.

Contractor to provide:

19.  The contractor shall provide a notice board on proper supports 3m * 2m(10’*6’) in a position
approved by the architects. He shall allow for painting and lettering stating name of work, of
architects, structural consultants, general contractor and sub-contractor. All letters except that of the
name of the works shall be in letters not exceeding 5cm. in height and all to the approval of the
architects.

Vouchers:

20. The contractor shall furnish architects with vouchers on request, to prove that the materials
are as specified and to indicate the rates at which the materials are purchased in order to work out
the rate analysis of the non tender items which he may be called upon to carry out thereafter.

Protection:

21.  The contractor shall properly cover up and protect all works throughout the duration of work
until completion, particularly masonry, risers, moldings, steps, terrazzo of special floor finishes, stair
cases balustrades, doors and windows, frames plaster angles, lighting and sanitary fitting, glass,
plant and all finishing.
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SPECIAL CONDITIONS OF THE CONTRACT

1. Contractor shall be go through all documents before quoting rates, and provide for necessary
coats as may be included in either bill or material or specifications.

2. Contractor shall give prices in blank column. Entries in English made in ink. Arrive also the
grand total must also fill in all * Rate only columns * and sign all corrections.

3. Contract shall be invalid unless all rates are filled and no extra conditions shall be submitted.
Contractor shall sign by all the legal partners of the firm.

4. Each of the tender documents shall sign by the Contractor.

5. The Contractor whose tender is accepted shall be bound to implement the contract within eight
days of intimation from Architect.

6. Work shall be dome night and day without extra charge, if necessary.

7. Contractor shall provide for stacking materials in such a way as to facilitate rapid checking of
quantities.

8. Materials supplied by owner shall be used only in owner’s site.

9. Contractors shall pay any local charges relating to execution of work.

10. Contractor shall arrange for all wastage.

11. Contractors shall arrange for all temporary connections.

12. No extra shall be paid, quantity sheets and drawings both to be considered jointly and Architect
is the final authority for the interpretation.

13. Site instruction shall be deemed for proper execution and shall be carried out without extra
charge.

14. Order book with numbered pages shall be kept on site. Contractor shall carry out all instructions
property.

15. Contractor shall insure whole work against fore, PIC and third party insurance.

16. The contractor shall submit and get approval of the samples of all the materials and work item
from the architect or his authorized representative well in advance before commencing the bulk
of work. The rest of the work shall be completed only on the express approval of the architect.

17. Work shall be carried out as per specifications in tender schedules / C.P.W.D specification 1977
Volume | & Il & along with the latest correction slips and the relevant Indian Standard Codes of
practice & of as specified by the Architect. In case of doubts the decision of the Bank. Shall be
final and binding on the contractor.

18. The General conditions of contract and standard contract form of the work will be followed as
per Circular No. ADV/ © /Gen-53/71/CIR/ 103-73 dated 6t February 1973 issued by the Bureau
of Public Enterprises, Ministry of Finance with latest modifications and as amended by bank. In
their Paint Work procedure to suit their requirement.

19. Contractor must make arrangement for storage of cement at his cost.
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Contractor shall be responsible for any damage to the property of the bank equipment or
structure injury to personnel during the progress of the work and he shall be liable to pay such
compensation or may be decided by the Engineer-in charge in respect of such damages/
injuries. The contractor should rectify the damages at his cost of entire satisfaction of the
architect / bank engineer.

. The serviceable materials out of the dismantled materials will be property of Bank/ Employer

and shall be properly streaked by the Contractors as directed by the Engineer-in-charge on the
serviceability on the contractor.

All labour employed by the Contractor shall be covered by works men’s compensation Act. Any
death, injury of mishap to the workman of the Contractor will entirely be at the Contractor’s
responsibility and Bank / Employer shall not be liable to pay any damages for the same.

The Contractor shall give his permanent account number (from the income tax department).

Guarantee of minimum 10 years will have to be given by the Tenders for the water proofing
treatment and indemnity bound for the purpose to be executed before release of the final
payment / Security Deposit.

The work shall be carried out as per Indian Electricity Rules.
Vijay Sahijwani & Associates will be Architects for the subject work.

The contractor may be required to make his own arrangement for water and electricity for the
work.

The drawing contains the sketches showing salient details at various scales indicating the
ascent of work & specifications must be followed, these can be modified from time to time in
accordance with technical requirement at the site.

The prospective contractor, on intimation on acceptance of tender must submit progress net-
work of the complete work based on bar-chart within four days as such of modified with the
consent of the contractor shall form a part of the agreement.

The work shall be of highest standard, both as regard its design & workmanship. Modern tools
& first class latest techniques shall be employed for its execution.

The contractor should employ adequate labour to complete the work with in the specified time.
No claim for the labour shall be entrained. The contractor shall also make his own proper
arrangement for welfare, housing & safety of his material & labour.

The Architect shall have full powers to get the material or workmanship etc. inspected & tested
by an independent agency for its soundness & adequacy at the cost of contractor.

The contractor shall examine all drawings before commencing the actual work & report to the
Architect any discrepancies for omission & shortcomings in the drawings or when they conflict
with works, or with each other.

The contractor shall visit the site of the work & shall satisfy himself as to the conditions under
which the work has to be preformed. He shall also check & ascertain the location of the existing
structure or equivalent or another, which may affect the work. No claim, made in ignorance or
misunderstanding or the site conditions or a ground or insufficient description shall be
entertained.

SIGNATURE OF CONTRACTOR
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GENERAL SPECIFICATIONS

This specification are for the work to be executed items to be supplied and materials to be used in
the works as shown and defined on the drawings and described here in all under the supervision
and to the satisfaction of the Architect/ Employer.

the workmanship is to be the best available to a high standard. Use must of specialist tradesmen in
all aspects of the works, and allowance must be in the rates for doing so.

the materials and items to be provided by the contractor shall be the best of their respective kinds,
approved by the architect in accordance with any samples which may be submitted for approval and
generally in accordance with the specification. Where materials or products are specified in this
specifications and/ or bill of quantities by the name of the manufacture or the brand trade name or
catalogue references the contractor will require to obtain the approval of the architect/ employer
before using a material or product other than the specified. The contractor shall produce all
invoices, vouchers or receipted accounts for any materials of called upon to do so by the architect.

Sample of all material are to be submitted to the architect for his approval before the contractor
orders or delivers in bulk to the site. Also, the contractor will be required to submit finishes to
colours, fabrics etc. for the approval of the architect before proceeding with the works. Should it be
necessary to prepare shop drawings, then four copies of such drawings shall be submitted for the
approval architect who will retain to copies, all at the contractors expenses.

1. MATERIALS

The materials shall be of the best approval quality obtainable and shall comply with the
respective Indian Standard Specification.

If directed, materials shall be tested in any approved Testing Laboratory and the test certificates
in original shall be submitted to the Architect and the entire charges for repeated testes, if ordered
shall be borne by the Constructor.

It shall be obligatory for the contractor to furnish certificate, it demanded by the Architect from
manufacturer of the material supplier that the work been carried out by using their material and as
per their recommendations.

All materials supplied by the employer / any other specialist firm shall be properly stores and the
Contractor shall be responsible for its safe custody until they are required on the works and till the
completion of work.

Unless otherwise shown on the Drawings or mentioned in the “Schedule of Quantities” or
Special specifications, the quality of materials, workmanship, dimensions etc., shall be as specified
herein under.

The contractor without any extra cost for carrying out field-test on materials shall provide all
equipments and facilities.

2, GLASS:

All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air
holes, blisters and other defects. The kind of glass to be used shall be as mentioned in the item
or specification or in the special provisions or as shown in detailed drawings thickness of glass
panel shall be uniform. All glass to be approved manufacture complying with IS: 3548-1966 or
as per approved quality and sample.

The compound for glazing to metal is to be special non-hardening compound manufacture for
the purpose and of 9 brands and quality approved the Interior Designer.

In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in
one whole sheet and after cutting the edges to be properly filled.

On completion, clean all glass inside and out, replace all cracked scratched or broken panes
and leave in good condition to the satisfaction of the Architect.
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The contractor shall furnish all labour, materials, and equipments required for the installation of
glass and glazing items.

The glass shall be of the type, quality and substance specified in the bills of quantities.

In case of the glass being supplied by the owners, the contractor shall take the delivery of the
glass at site and shall be responsible for proper handling and stacking. We shall insure glass
against theft, fire, etc.

The contractor shall replace at his own expense all broken, damaged or disfigured glass
caused in the execution of the work of faulty installation, before the virtual completion of the
work. Patterned of translucent glass shall be 12 mm. In thickness and shall be approved by the
Architects.. The putty used for glazing metal door, window or ventilator shall conform to I.S.
420:1953.

Before installation of the glass, the contractor shall ensure against the following

1. All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust.

2. The frames shall be adjusted before glazing. The weight of the glass in side hung
casement causes it to drop slightly on its hinges. Before glazing the shall be set in
slightly high position in its frame.

3. Glass edges shall be clean and cut to the exact size, chipped or damaged edges shall
be rejected.

4. Sashes shall be glazing in the closed position and shall not be open till the putty is set.

The glass shall be set in teak wood beading or metal glazing chips and so installed to
achieve water lightness.

The platter glass shall be bedded on trips of leather or felt turned over the two sides of
the glass to form packing between the glass and the metal coating. The ground glass
shall be getting with smooth surface outside.

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing
bead may be used instead of front putty. In this case putty shall be applied to the face
of the bead, which is in contact with glass. Putty would also be necessary, at the back.

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners.
The position and size of the bead may depend on the thickness of glass used. The
beads shall be fixed with screws 0” apart.

On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks
to be removed.

3. FASTENINGS AND HARDWARE:

3.1. The fixtures and fastenings, that is, but hinges, tined strap hinges, shading door bolts, door
bolts, tower bolts, door latch, bath room latch, handles, door stoppers, casement window
fasteners, casement stays and ventilators catch shall be mage of the metal as specified in
the item or its specification.

3.2. They shall be of iron, brass, aluminum, chromium plated iron, chromium plated brass,
copper oxidized iron copper oxidized brass or anodized aluminum as specified.

3.3. The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and
shall be such as will ensure ease of operation.

3.4. The samples of fixtures and fastenings shall be got approved as regards quality and shape
before providing them in position.
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3.5. Brass fittings should be proper polish finished.

3.6. Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match
with the hardware items.

3.7. Nails, in a finished surface shall be nearly punched and the holes filled with wood filler
matching the finish. Screws, in a finished surface will be round head. Rose head or sunk
beneath the surfaces and the hole plugged with a wood plug with matching colour and grain
of the wood surface, unless especially detailed.

4, HARDWARE

Hinges, locks, latches, door tracks etc. shall be as specified and as well as possible, by the
manufacturer specified. In any variation of this quality of the substitute shall be equal to or better
than the original specified, and the samples shall be submitted to the Architect for prior approval.

HARDWARE AND METALS

The hardware throughout shall be of approved brand and supply well made equal in every
respect to the samples deposited with the architect. The contractor may be required to
produce and provide samples many different sources before the architect is able to make
the decision and he should allow in his rates for doing so.

Fittings generally are to match the finish of the article to be fixed and to be rounded or flat
headed or counter sunk as required.

Screws are to match the finish of the article to be fixed and to be rounded or flat headed or
counter sunk as required.

Cover up and protect at the brass or powder coated surfaces with a thick grease or other
suitable material, renew as necessary and subsequently clean off and clear away on
completion.

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a
reasonable test for strength, if so required by the architect at the contractor expenses.

DOOR CLOSERS

The overhead door closer shall be of EFFICIENT GADGET make of E.G. As approved by
the Architect. The overhead door closer shall be of colour as approved by the Architect.
Fixing of the overhead door closer shall be done by and experienced worker preferable
from The Branch Manager supplier of the item.

After successful installation of the overhead door closer the same shall be checked for
speed door closing. The contractor shall make necessary adjusted operating mechanism
as per manufacturer’s guidelines to arrive at most suitable operating speed. The selected
operating speed should remain constant on all repeated operations. If an overhead door
closer is found to lose its adjusted operating speed often during warranty period then the
shall have to be replaced with a new piece without charging any extra.

In case of a steel frame door the overhead door closer shall to be mounted on a special
plate supplied by the manufacturer. No extra payment shall be due for such mounting
plate.

The rate shall include all materials, labor, required civil work etc. complete and shall be
paid per no. of overhead door closer/s installed.

5. TIMBER:

Timber generally is to be the best of its kind, well and properly seasoned, of mature growth,
free from worm holes large loose or dead knots or other defects and sawn die square and
will not supper warping, splitting or other defects through improper handling.

The hardwood is to be C.P. teak weighting not less then 45 Ibs per cubic foot with moisture
content not exceeding 12% to 14%. The moisture content of timber shall be determined
according to method described in paragraph 4 of 1S:287 for “Maximum permissible moisture
content of Timber used for different purpose in different zones”.
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In measuring cross-sectional dimensions of the frame pieces tolerance upto 1.5 mm shall
be allowed for each planned surface.

Superior Quality Indian Teak Wood :

Superior quality Indian teak wood means Dandeli, Balarshah and malabar Burma teak. It
shall be of good quality and well seasoned. It shall have uniform colour, reasonably straight
grains and shall be free form large, loose dead knots, cracks, shakes, warp, twosts, bends,
borer, holes sal wood or defects of any kind. No individual hard and sound know shall be
more than 1 cm. In diameter and aggregate area of all knots shall not exceed 2% of the
area of the piece. It shall be close gained and there shall not be less than 6 growth rings
per 2.5 cm width.

First Class Indian Teak Wood:

First class Indian teak means C.P. and Bulsar teak of good quality and well seasoned. It
shall have uniform colour reasonably straight grains and shall be free from large, loose,
dead knots, cracks, shakes, warp, sound knot shall be more than 2.5 cm. In diameter and
aggregated area of all knots shall not exceed 1% of the area of the piece. There shall not
be less than 4 growth rings per 2.5 cm width.

Second Class Indian teak Wood:

Second class Indian teak wood shall be similar to first class Indian teak wood except knot
up to 4 cm diameter and aggregate area of all knots up to 11/2% of area of the piece shall
be allowed. There shall not be less than 4 growth rings per 2.5 cm width.

Timber is to be cut to the required sizes and lengths as soon as practicable after the works
are begun and stored under cover so that the air will circulate freely around it. Joinery is to
be prepared, immediately after the placing of the contract, framed up (but not bonded) and
stored until required for fixing in position, when it is to be bonded and wedged up. Any
portions that warp or develop shakes or other defects are to be replaced before wedging
up. The whole of the work is to be framed and finished in a proper and workman like
manner, in accordance with the detailed drawings, and fitted with all necessary motets
straps, belts screws etc. Running bonded joints are to be cross-tongued with teak tongues
and where over 1-1/2% thick double cross tongued. Joiner’s work generally is to be finished
with fine class papered surfaces unless otherwise specified.

Templates boxes and moulds shall be accurately set out and rigidly constructed so as to
remain accurate during the time they are in use.

Grounds are to be clean shown, free from large knots, splayed as required, plugged and
fixed to walls etc. at 1’6” centers.

Wood plugs are to be put cut on twist. Patent wall plugs or plastic filling may be used in lieu
of wood plugs with the approval of the Architect.

All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames
backs of doors frames, cupboard framing, grounds etc. are to be treated with two coats of
approved timber preservative like solignim, kirticite, termiseal or castrol or vacuum pressure
impregnated with and approved water soluble timber preservative before fixing or bedding.

Carpentry And Joinery:

The carpenter and joiner shall include the finishing of all labour, materials, equipment, and
appliances required to complete the work including the installation of hardware as per the drawing.

The timber shall be of the quality as described on the drawings or in the bills of quantities, shall be
seasoned and uniform in texture, free from fungal growths, knots, wanes, open shake borer holes,
rot decay, discoloration, soft or spongy spots, holes, rot, decay, discoloration, soft or spongy spots,
hollow pockets, patch or box heart and all other defects.

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be
securely nailed without splitting the wood. Wherever it is necessary the members shall be lapped of
joining by G.l Stapes or extra wood blocks. All joints and nailing shall be done in neatness, and
shall be approved by the Architects. All assembly be exactly at right angles.
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Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow
and shall have smooth. Well-planed faces at right angles to each other. The frame members shall
be planed on the three sides exposed at right angles to each other.

All joinery work shall be securely mortised and tongued with synthetic resin conforming to 1.S.851-
1957. Heads, posts, transoms, millions of door and window frames shall be made out of single
pieces of timber only. The heads and posts shall be thought — tenoned into the mortises not less
than %2". Solid wood panels of not less than 5” and not more than 8” in width shall be used and
jointed together with tongue groove joint.

All interior wood finish doors, cabinet work shall be smoothly treated and sanded after erection, until
all the defects are entirely removed. Assembled door frame without sills shall be fitted with
temporary stretchers. All exposed wood and plywood shall be straight-grained method grain and
colour and shall be approved by the Architects. Interior wood finished doors cabinets and other
fixed wooden equipments shall be properly installed, level plumb and true. But joints shall be
avoided wherever possible, if unavoidable the joint shall be leveled. All exterior angles shall be
mitered. Adjoining interior wood shall match and harmonies. All woodwork in contact with masonry
shall be painted with bitumen paint or red oxide paint.

5.2 JOINTS:

All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and
grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but
joints will not be accepted. All joints shall be smeared with white lead.

Whenever solid wood is specified it shall be as per |.S.1 and of good quality. The type of wood shall
be got approved before collecting the same on site. Fabrication of wooden members shall be
started only after approval. It shall be free from large, loose, dead of cluster knots, flows, shakes,
warps, bends or any other defect. It shall be uniform in substance and of straight fibers as far as
possible. It shall be free from rats, decay, harmful fungi and other dejects of nature which will effect
the strength, durability of it usefulness for the purpose for which it is required. The colour of wood
shall be uniform as far as possible. The scantlings planks etc. shall be seen in straight lines and
planes in the direction of grain and of uniform thickness.

5.3 FIRST CLASS TEAK WOOD:

First class teak wood shall no individual hard and sound knots, more the 6 sq. cm. In size and the
aggregate area of such knots shall not more then 1% of area of piece. The timber shall be closed
grained.

5.4 SECOND CLASS TEAK WOOD:

No individual hard and knot’s shall be more than 15 sgq. cm in size and aggregate area of such
knot’s shall not exceed 2% of the area of piece.

6. PAINTING
General: Wherever scaffolding is necessary, it shall be double scaffolding.

The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All
steel work shall be cleaned of loose rust, mill scales, etc. so as to expose the original surface. All
broken edges, cracks, loose-plaster and wavy surface be brought up either by patch plasterwork or
by plaster of paris.

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint,
plastic emulsion paint, cement primer, red lead and other primers and metallic paints shall conform
to respective I.S. specifications and shall be obtained form approved manufacturers.

NITIN BHARDWAJ 50
Architect & Interior designer



Z; da 3inn FSIeT
Bank of Baroda

[+ B

7. Painting- Flat / Plastic Emulsion etc.:

Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint,
aluminum paint, etc. shall be brought in original containers and in sealed tins, if for any reason
thinner is necessary, the brand and quality of thinner recommended by the manufacturer or as
instructed by the Architect shall be used.

The surface shall be prepared as specified above and a coat of approved primer shall be applied.
After 24 hours drying, approved or specified quality paint shall be applied evenly and smoothly.
Filler putty coating may be given to give to give a smooth finish. Each coat shall be allowed to dry
out thoroughly and then lightly rubbed down with sand paper and cleaned of dust before the next
coat is applied. Number of coats shall be as specified in the item and if the finish of the surface is
not uniform, additional coats as required shall be applied to get good and uniform finish at no extra
cost. After completion no hair marks from the brush or clogging of paint puddles in the corners of
panels, angles or moldings etc. shall be cleaned of stains.

Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of
plastic emulsion paint. Pasted filler to be applied every coat exempting the final finishing coat and
sanded.

When the final coat is applied, if directed the surface shall be rolled with a roller or if directed, it shall
be stippled with a stippling brush.

8. ENAMEL PAINTS

Oil paints shall be of first quality and of the specified colour and shade, and as approved.
The ready mixed paints shall be only used. However, if ready mixed paint of specified shade or tint
is not available while ready mixed paint with approved strainers will be allowed. In such a case, the
contractor shall ensure that the shade of the paint so allowed shall be uniform.

All the paints shall meet with the following general requirements:

i. Paint shall not show excessive setting in a freshly opened and shall not easily
redispersed with a paddle with smooth homogeneous stage.
ii. Paint as revived shall brush easily, possess good leveling properties and show no
running or sagging tendencies.
iii. The paint shall not skin within 48 hours in three quarters filled closed container.
iv. The paint shall dry to a smooth uniform finish free from roughness, grit,
unevenness and other imperfections.

Ready mixed paints shall be used exactly as received from the manufacturers and generally
according to their instruction and without any admixtures what so ever.

9. POLISHING VARNISHING
a. French Polishing :

French spirit polish shall be approved make conforming to 1.S.:348. If it has to be
prepared on site, dissolving 0.7 Kg shall make the polish. Of best shellac in 4.5 liters of
methyl spirit without heating. To obtain required shade pigment may be added and
mixed.

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand
paper and well dusted. Knots, if visible, shall be covered with a preparation of red lead
and glue. Resinous or loose knots and gaps shall be filled with seasoned timber pieces
and made level with rest of the surface. Holes on surface shall be filled with putty made
of whiting and linseed oil. Surface shall be given a coat of filler made of 2.25Kg. Of
whiting in 1.5 liter of methyl spirit. When it dries, surface shall again be rubbed down
perfectly smooth with sand paper and wiped clean.
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Piece of clean fine cotton cloth and cotton wool into shape of pad shall be used to apply
polish. The pad shall be moistened with polish and rubbed hard on the surface applying
the polish sparingly but uniformly and completely over the entire surface. It shall be
allowed to dry and another coat applied in the same way. To give furnishing coat the
pad shall be covered with a fresh piece of clean fine cotton cloth, slightly damped with
methyl Spirit and rubbed lightly and quickly with a circular motion, till the finished
surface attains uniform texture and high glass.

b. Wax Polishing :

Wax polish shall either be prepared on site or obtained ready made from market. Polish
made on the state shall be prepared from a mixture of purr bees wax, linseed oil,
turpentine oil and varnish in the ration or 2:1 %2:1: %2 by weight. The bee wax and the
boiled linseed oil shall be heated over a slow fire. When the wax is completely
dissolved the mixture shall be cooled till it is just warm, and turpentine oil and varnish
added to it in the required proportions and the entire mixture is well stirred.

Surface shall be prepared as described under “French Polishing” except that the final
rubbing shall be done with sand paper, which has been slightly moistened with linseed oil.

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank
patches are left, and rubbed continuously for half an hour. When the surface is quite dry a
second coat shall be applied in the same manner and rubbed continuously for an hour or
until the surface is dry. Final coat shall then be applied and rubbed for two hours or more if
necessary, until the surface has assumed a uniform and is quite dry showing no sign of
stickiness when touched. Glass rubbing must be continuous and with uniform pressure and
frequent change is direction.

c. Varnishing:

Surface shall be prepared as described above. After preparation of surface, two coats of
clean boiled linseed oil shall be applied at sufficient interval of time. After the linseed oil has
dried two coats of varnish obtained from approved manufacture shall be applied at sufficient
interval of time. If the surface fails to produce the required glass an additional coat shall be
applied without any extra cost.

10. MELAMINE FACED PARTICLE BOARD:

It should be three-layered wood based particleboard, such as Nova pan melamine paced
pre- laminated on both sides. Particleboard should be ISI 3087 FPTH (type I, 1965)
marked on edges and should impart good confirm to German Din standard Viz DIN 66761.
It should impart good bending strength and screw holding strength. Melamine faced surface
should has resistant to crack at 100 ¢ and should pass cigarette burn test.

11. PLYWOOD
Plywood for general purpose shall confirm 1.S. 303-1975. It shall be formed with 0.8 mm.
Th. Commercial face veneers and 1.5 mm. Th. Intermediate veneers in two opposite grain
direction shall be 1:1. The moisture content shall not be more than 12.5% by mass. It shall
either be or Green ply , V.I. ply make or other equivalent approved make. Where B.W.P.
grade is specified it should be boiling waterproof confirming to |.S. standards.

12. LAMINATES:
All the laminate to be used shall be of 1.5 mm (or where specified) thickness in approved
the colour and shade as proved and specified by the architect. It shall be matt finish
manufactured by greenlam, Homemica . Or its equivalent as per sample shown by the
consultant unless otherwise specified. It shall satisfy all the I.S. standards for melamine
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coated laminated fiberboards before the use of such fiberboard laminated. The contractor
shall have to take approval of the department of each sheet of the laminates.

13. BRICK WORKS: The rate quoted below shall include:

o

© N

1.
12.

13.

14.

Work in English bond or any other or design as directed by the Architects, for all shape,
size for all length, width, height and level.

Work in square and rectangular pillars, flower thoughts, under floor drains, making tapered
surfaces steps etc.

Forming openings, chases, grooves etc.

Embedding conducts, boxes, other fixtures of any descriptions holdfasts of doors, window,
glazing etc. no deduction shall be made for cavities so formed.

Making all drip courses, projected courses of any description, offsets, setbacks, corbels,
architraves of any other feature of any description

Ranking out joints for plastering or pointing or finishing joints flush as directed.

Bonding with R.C.C. work

Work in narrow widths, small quantities etc.

Over lapping reinforcement and embedding reinforcement in adjoining walls in case of half
brick masonry walls.

. Supplying moulds, talking briquettes, getting tested and any fees, costs etc. relating to the

same .

All scaffolding curing etc.

Brick shall be best quality available bricks from approved brick kiln of village Adalaj, having
minimum compressive strength of 35 Kg / Sq. cm.

Wetting of bricks in drums for a minimum period of 15 minutes before using in works.

FLOORING AND FINISHING

The rates quoted for the various items under the section shall include the following in the scope
of works:

15. FLOORING WORKS

1.

2.
3.

Cleaning and final preparation of base sub grade or sub floor by trimming slight undulations
etc. including applying neat cement slurry.

Use and waste of all temporary fillets, side forms, templates, moulds, straight edges.

Laying floor to required slope in any shape of panels made either by wooden side forms or
strips of any description.

Making all construction and expansion joints.

Marbles and kotah stone for floors, trades and rises of steps, skirting, wall cladding etc.,
shall be machine cut and machine polished of sizes as per approved samples.

Cutting holes in marbles and stone for treads of steps for fixing staircase-railing
balustrades.

Providing flooring as per design using different material, where each material shall be
measured under appropriate flooring item.

16. PLASTERS

1. The item should include making grooves of the pattern shown.

2. Raking out joints, cleaning the surface and application of cement slurry before applying
plaster or any other treatment wherever required.

3. The additional thickness internal/ external plaster required to bring the finished surface

to proper line, level and plumb shall be carried out by the party at no extra cost.

Repairing and finishing the junctions of skirting and dados with plaster.

Work in patches, narrow widths, small quantities, curved surfaces, projected bands, set

backs, offsets, corbels, architraves etc.

6. The work should be carried out with DOUBLE Scaffolding.

ok
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15.
16.
17.
18.

19.
20.
21.
22.

23.
24.
25.
26.

27.
28.
20.
30.

31.
32.
33.
34.

35.
36.

37.
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LIST OF INDIAN STANDARD REFEREED TO

[.S. NO. 1200 - latest measurement of building and civil engineer work.

I.S. NO. 287 — 1973 recommendation for maximum permissible moisture content of timber
used for different purpose in different climatic zones

I.S.NO. 1141 — 1973 code of practice for seasoning of timbers.

I.S.NO. 6534 — 1971 guiding principals for grading and inspection of timber.

[.S.NO. 1200 (part XXI) 1973.

[.S.NO. 3845 — 1966 code of practice for joints used in wooden furniture.

[.S.NO. 4450 — 1967 wooden flush doors. Type to method of test for.

[.S.NO. 4970 — 1973 key for identification of commercial timber.

[.S.NO. 3364 (part Il) — 1975 methods of measurements and evaluations of defects in
timber, part Il converted timber.

. .8.NO. 1708 — 1969 methods of testing shall clear specimens of timber.

. .8.NO 6342 — 1971 Rose wood logs for production of sliced veneers.

. 1.8.NO 5248 — 1969Teakloges for production of sliced veneers.

. .8.NO. 2202 (part 1) 1973. Specification for wooden flush door shutters (solid core type cat

| plywood).

[.S.NO. 2338 (part 1) 1967 code pf practice for finishing of wood based materials part 1
operations and workmanship.

[.S. No. 7360 — 1975 Methods of sampling of plywood.

[.S.NO. 303 — 1975 Specification for plywood for general purposes.]

I.S.NO. 3129 — 1965 Specification for article board for insulation purposes.

[.S.NO. 3513 — 1966 (part — lll & part iV) High and medium density wood based laminates
part Il general purposes. Part IV sampling test.

[.S. NO. 1659 — 1979 Block boards.

[.S.NO. 7916 — 1974 Decorative plywood using plurality or veneers for decorative faces.
I.S NO. 3478 — 1966 Height density wood particle boards.

[.S. NO. 1734 (part 1 to XX) Plywood method of test for

Part] -General

Part Il -Plywood

Part Il -Battens

[.S.NO. 1328 — 1970 veneer decorative plywood.

[.S. NO 710 Marine ply.

[.S.NO 3087 — 1965 Wood particle boards (medium density)

[.S. NO. 3087 — 1965 Specification for synthetic rising adhesives for plywood (phonolic &
Amino plastic)

I.S.NO. 2046 — 1969 Specification for decorative laminate.

[.S. NO. 8273 — 1976 Fibrous gypsum plaster boards.

[.S. No. 2095 — 1964 Gypsum plaster boards.

[.S.NO. 2542 (part 1) — 1978 Gypsum plaster concrete products, methods of test for part 1
— plaster and concrete.

I.S NO. 8272 — 1976 Gypsum plaster for use in the manufacture of fibers plaster boards.
[.S.NO. 2441 — 1963 Fixing coiling covering code of practice for.

[.S.NO. 2835 — 1977 Specification for flat transparent sheet glass.

[.S NO. 2395 (part 1) — 1966, 2395 (part 11) — 1967 painting to concrete masonry, plaster
surface code of practice for part —1 operation and workmanship part Il schedule.

[.S.NO. 3548 — 1966 Glazing in building code of practice.

I.S.NO 6279 — 1965 Specification for ready mixed paint brushing, matt or egg-shell flat
finishing, interior.

I.S.NO. 137 — 1965 Specification for ready mixed paint brushing, matt or egg-shell flat
finishing, interior to Indian standard colours as required.
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38. 1.S.NO. 133- 1975 Specification for ready mixed paint brushing, wooden coating, interior ti
Indian standard colours.

39. I1.S. NO 129 — 1950 Specification for enamel interior (a) under coating (b) finishing.

40. 1.S.NO. 120- 1950 Specification for ready mixed paint brushing, finishing interior oil glass,
for general purposes to Indian standard colours.

41. 1.SNO. 533-1973 Specification for gum spirit of turpentine (oil of turpentine.)

42. 1.5.NO. 101 — 1964 Methods of test for ready mixed paints and enamel.

43. 1.S.NO. 75-1973 Specification for linseed oil, and refined.

44. 1.5.NO. 77 — 1973 Specification for linseed oil, and refined.

45. 1.S.NO. 124 (part1) — 1976 Specification for ready mixed paint brushing finishing semi-
gloss for general purpose.

46. 1.5.NO. 5884 — Specification for woolen carpets.

47. 1.5.NO. 104- 1979 Specification for ready mixed paint Brushing finishing, zinc chrome
primer.

48. 1.S. NO 5391 — 1969 Adjustable metal chairs for use of typist and operators in telephone
exchanges.

49. 1.S.NO. 8756 — 1978 Ball catches for use in wooden almirahs.

50. 1.S.NO 3499 — 1976 (part 11) chairs for office purposes metal revolving and tilting.

51. 1.S.NO. 5416-1969 General purposes wooden chairs methods of test for.

52. 1.S NO. 6185 — 1971 High chairs specification and safety requirements for.

53. 1.S.NO> 4116 — 1976 Joints used in wooden furniture code of practice for.

54. 1.5.NO 3485 — 1966 Joints used in wooden furniture code of practice for.

55. 1.S.NO. 7070- 1973 Shelving racks wooden (adjustable and non-adjustable)type.

56. 1.S.NO 4414-1977 table tops (wooden)

57. 1.S.NO. 5967-1969 Tables, wooden method of test for.

58. 1.S.NO. 3564 —1975 Door closures (hydraulically regulated).

59. 1.SNO. 3564 — 1979 Drawer locks, cupboards and box locks.

60. 1.S.NO. 7981 — (part1) — 1975 Glossary of terms relating to builders hardware — part 1
locks.

61. 1.S.NO. 204- (part 1 & 11) 1978 Tower bolts ferrous metals and non-ferrous metals.

Note : The various items to be used in the interior decoration work shall be of ISI standards.
Whenever the items/ products do not have ISI marks standard, shall be got tested for its quality
etc. at the laboratory and necessary testing charges shall be borne by the contractor.
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APPENDIX

(APPENDIX HERE IN AFTER REFERRED TO)

Retention Money:

10% of the Running Bill Amount [The full retention plus security deposits] will be refunded in
two installments i.e. one on virtual completion of work & remaining 50% of after the expiry
of defects liability period.

Defects Liability Period:12 months after virtual completion.

Liquidated Damages :

1% of contract value per week up to maximum of 10% thereafter the employer may get the
work done at contractor’s risk & cost i.e. delay beyond 5 weeks.

Validity of the Tender:Three months from the last date of opening of the tender.

Terms of Rates:The rates shall be at the site of the work and shall include all taxes, Octroi,
Labour, Transportation, Sales Tax, Works Contract Tax if any etc. (EXCLUDLING GST).
Period for honoring interim certificate:30 days.

Period for honoring Final Certificate:60 days after the submission of final certificate.
Validity of Rates:The quoted rates in the tender shall remain valid till the completion of the
work. No escalation in rates shall be allowed.

EXTRA ITEMS

The contractor shall not execute the items for which the rate can not be derived from the
tender. He shall submit the Rate Analysis for such item on actual cost plus 15% as over
heads, establishment charges and contractor’s profit and get it approved by Architect /
Employer before starting the work of such item.

Working at Contractor’'s Work Shop etc:

If the contractor wishes to simultaneously prepare Furniture or any other items in part or full
at this work shop or other manufacturer factory etc, the contractor shall arrange top get it
supervised by the Employer’s Site Engineer at his cost.

Working Hours:

The work shall generally be executed after office hours of the Bank i.e. in the Evenings,
Nights and Bank Holidays. The employers shall make necessary arrangements required on
their part for such working. The work shall be carried out in such a way, that minimum
disturbance is caused to the functioning of the Bank / Branches. The contractor shall make
all necessary arrangement for clearing the premises every day and to ensure the complete
safety of the Furniture, Machinery, Computer, Plants Equipment’s etc. lying in the premises
and also provide safe grad from dust etc, for Night working no extra charges shall be paid.
Period of final measurements:

Period of final measurements for 1 months

Date of commencement:

Immediate after the date on which the Engineer-in-charge issues written orders to
commence the work or from the date of handling over the site whichever is later.

Value of work for interim certificate:

Nil

Period of completion:30 days from the date of work order.

Installment after virtual completion:50% of the total retention money

Period of honoring final certification:1 month from the date of certificate

SIGNATURE OF CONTRACTOR
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LIST OF APPROVED MAKES & GENERAL SPECIFICATION (INTERIOR)

SR. | ITEMS PRODUCT
NO.
1. TEAK WOOD Only Seasoned Timber to be used of high quality

FOR EXTERNAL USE | 1st quality Ghana Teak Wood, as suggested in details specifications
brown in color without knots, joints & bend wood.

FOR INTERNAL USE | 1st quality Ghana / Nigeria Teak Wood,as suggested in details
specifications without knots, joints & bend wood. .

FOR WOODEN 1st quality either Ghana / Nigeria Teak Wood, or C.P. wood as
MOLDING specifications in detail specification of each item.
2. GLASS
1. Glass Modi float / Saint Gobain
2. Mirror Modi float / Saint Gobain
3. HARD WARE
1. Adhesives Fevicol SH or Approved by interior
2. floor spring Everite, ozone
3. Door stop E.G
4. Locks Efficient Gadget/ Godrej
5. Hinges Bran fittings or good qualities/ Heavy Duty/ on design approval.
6. Stoppers, Aldrap, Brass- orbit make fixtures/ Heavy duty/ M.S powder coated/ on
Knobs design approval
7. Drawer channel E.F.G/EBCO
Door closer Everite/Ozone/Dorma
8. Screw Nettle fold ‘GKW’ or equivalent
4. PLUMBING Standard Architect approve Jacquer, plumber or equivalent

ACCESSORIES

5. PLUMBING CODUIT Asian or eq.

6. DRAINAGE Prince or eq.
CONDUIT
* Stoneware pipe & Ahmedabad Ceramic or eq.
G.T.
* Steel sink Nirali or eq.
Gl PIPE Tata, Jindal
SLUICE VALVE / CI Indian Valve Co. Mumbai Leader, Kriloskar, Zoloto make
VALVES
GI FITTINGS “R” Brand or Equivalent
NAHNI TRAP Atta, Neco, HCL

7. PLYWOOD,
PARTICLA BOARD,

M.D.F
1. Commercial ply Greenply, Kit ply, Century Ply /Croma Ply /Archid/ Anchor/ Mayur/
wood & B.W.P. Samrat
8. LAMINATE Greenlam, Century, Sundek, Formica
9. PAINT & POLISH
1. Polish N.C. clear Lacquor polish Duco/ Asian Melamine
10. | PAINTS
1. Paint Goodlass Nerolac- Asian paint I.C.1

2. Cement base paint | Snow cem plus

11. | ALLUMINIUM

1. Alluminium sections | Jindal/ Hindalco/BANCO/National

2. Powder coating 50 microns
12. | AEROCON Hydrabad cement
PARTITION
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13. | ECOBOARD Everite Company
CEILING
14. | GYPSUM BOARD Indian Gypsum
CEILING &
PARTITION
15. | VITRIFIEDFLOORING | Jhoson, vermora, Asian/NITCO
GLAZE TILES Johnson & Johnson, Somany, Bell, Asian, Sidharth, Swastic
CERAMIC TILES Johnson & Johnson, NITCO, Asian, Euro Merchandise (1) Ltd.,
Sidharth, Swastic
16. | P.V.C CARPET L.G/ TUSKER / Armstrong
17. | VERTICAL BLINDS Vista Levlor / Mac / Trac
18. | MINERAL FIBRE Armstrong
CEILING
21. | CEMENT Ambuja, Laxmi, Chetak, L& T or eq.
22. | RAISED FALSE Tankaria, Mero-tsk, Kingspan, Huatong Floor System
FLOOR
23. | WATER PROOFING Fosroc, CICO, ACCO proof, Impermo
COMPOUND

Note: In case of non-availability of any material of specified make, the alternative should be
used only after its due approved by the Employer of the Architect.

The last decision of the choice of any of the agency rest with Architect / Bank.

For all items only exposed elevation measurement shall be taken for bill amount hidden supporting
members of furniture / partition will not be taken in to account.

SIGNATURE OF CONTRACTOR
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1. INSTRUCTIONS FOR CONTRACTORS - TO BE PLEASE READ THIS CAREFULLY

a. The rate for items in schedule of Quantities must be given in words and figures.
Amount of each items must also be entered in column and grand total of amount
must be stuck out by the tenderer.

b. If the tenderer is taken in favour of the company, a power of attorney in favour of
the person who may have signed the tender for the company must accompany the
tender.

c. All pages of schedule of quantities etc.should be initialed by the contractor.

d. Discrepancies and adjustment of errors.

2. Any error in quantity or amount in schedule of quantities showing item or work to be

carried out shall be adjusted in accordance with the following rules:

a. Inthe event of a discrepancy between description in words and figures quoted by a
tenderer in the rates column, the description in words shall prevail.
In the event of an error occurring in the amount column of the schedule of quantities
showing items of work, as a result of wrong multiplication of the unit rate and
quantity, the unit rate shall be regarded, as firm and multiplication shall be amended
on the basis of the rate.

b. All errors in totaling in amount column in carrying forward total shall be corrected.
c. Any rounding of amount against ‘items’ or in ‘totals’ shall be ignored.

The tendered sum so altered shall for the purpose of the tender be substituted for the
sum originally tendered and considered for acceptance.

c) The clients/consultants have right to:
1) Reject any no. of quantities in the tender.
2) To decrease or to increase or to delete any quantity in the tender.

3) In case extra items are there it will be settled as exact cost of material +exact cost
of labour + 10% profit including wastage.

NOTE: Unless these four sets are not submitted with the final bill then the final  bill will not
be certified.

4) Contractor will have to use jarry cutter. The scope is making good the same.
5) The contractor will have to use the first brand specified in the specified make list. If

the same is not available then be has to take written prior approval of the
consultant before using the same.
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COST ESTIMATE FOR FURNISHING WORK OF BANK OF BARODA AT
MAHUVA BRANCH, BHAVNAGAR

Sr.

No Description Quantity Rate Unit Amount

[A] | LOOSE FURNITURE WORK

CASH COUNTER

1 | Supplying, fixing and keeping in position
Cash counter complete as per design, and
drawing 9.00 RFT

1[a] | Providing & fixing Low height partition
For Cash Cabin Rate Including Door

Shutter 26231 SQ.FT

1[b] | Providing & fixing 12mm thick glass

partition For Cash Cabin front side 57375 SQ.FT

2 | Suppling and providing Table with
Storage unit in Table Size 6’-6”/5'-0" x
2'-6'/2'-0".

0.00 NO

2[a] | Suppling and providing Table without
Storage unit in Table Size 4'-6"/3'-6" x

2'_6'/2'_0"- 8.00 NO

3 | Supplying and providing side cabinate for
keeping computer and printer size 1'-4"
width 2'-6" height and 3'-0"/ 3'-3" length.
Having Partly drawer partly openable
shutter as directed. (For manager)

0.00 NO

3[a] | Supplying and providing side cabinate for
keeping computer and printer size 1'-4"
width 2'-6" height and 3'-0"/3'-3" length.
Having openable shutter as directed. (For
staff area)

0.00 NO

TOTAL COST OF 'A' Rs.
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[B]

FIXED FURNITURE WORK

Providing and fixing Electric cup board
using Bision panel on both side with 1.0
mm thick laminate on all exposed surface
and polishing/synthetic enamal paint on
all internal surface. S.S. Perforated jali
shall be provided in shutter etc. complete
as directed.

37.00

SQ.FT

1[a]

Providing and fixing Pantry plateform
shutter using 18mm thick plywood with
1.0mm laminate.

16.90

SQ.FT

Providing & fixing both side laminate
partly glazed Full height partition with
1.0 mm thick laminate of approved shed.
And providing the float glass as directed
in the partition.

180.38

SQ.FT

Providing & fixing Low height both side
laminate partition with 1.0 mm thick
laminate of approved shed.

40.00

SQ.FT

Providing and fixing Wicket Gate door
with both side laminate in Cash cabin

3.00

SQ.FT

Providing and fixing "Godrej" or
equivalent make door closure.

0.00

NO

Providing and fixing Gypsum board false
ceiling.Finishing the surface and applying
3 coats of plastic emulsion paint as
directed complete.

1221.62

SFT

Providing and Fixing of Armstrong
Mineral Fibre  Acoustical suspended
ceilling system.

367.01

SFT
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Creating Box for fixing AC machine and
conciling of copper and drain pipe and
around front side main entrance door
above and side jams using 18mm thick
plywood with 1.0mm thick laminate.

191.18 SFT

6 | Providing soft board for pin up

0.00 | | SFT |

7 | Custmer writing desk  4'-0"x1'-3"x 0'-6"

0.00 | | NO |

7[a]

Providing and fixing of letter box cum
suggestion box of size  3' 0"x1'-3" x 3'-
0" ht.

0.00 NO

Supplying and fixing  Roller Blind
blackout of approved make with selected
fabric of approved design and shed.

83.50 SFT

ALUMINIUM WORK

P/F Main Entrance Door Aluminium
frame with glass door shutter

Openable Portion

64.00 SFT

[b]

Fixed Portion

89.25 SFT

[c]

Providing and Fixing Floor Spring

2.00 NO

10

Providing and Fixing 3mm thick
aluminium composite panel (ACP) with
aluminium hollow section for front side
elevation for branch and ATM room
inside wall and out side

435.44 SFT

RECONDITIONING REMOVING

REFIXING OF EXISTING FURNITURE

11

Refixing and alignment of Tables,Side
Tables, cup board ,Misc.and Other
furnitures to be used from existing
premises including changing laminate,
polishing and minor repairs. Contractor
must visit site to assess work involved
befor quoting.

Removing refixing and realignment of
exisitng Tables

Repaing of drawers and shutter and
painting /polishing complete as directed.
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Providing and fixing 1.0 mm thick
laminate on any existing laminate
surfaces on appropriate plywood on
Tables , Side Tables, cupboards,panelling
etc.Rate Including removing existing
laminate by Hot Iron. and finishing
surface etc complete. Only laminate
finished surface area shall be measured

for payment, 171.00 SFT

TOTAL COST OF 'B' Rs.

FURNISHING WORK FOR BRANCH SUMMARY

[A] | LOOSE FURNITURE WORK Rs.
[B] | FIXED FURNITURE WORK Rs.
TOTAL COST OF A+ B Rs.
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