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NOTICE INVITING TENDERS 
M/s ____________________ 

_______________________ 

_______________________ 

_______________________ 

TENDER FOR INTERIOR FURNISHING AND ALLIED WORKS FOR BANK OF BARODA  BASANT LOK 

BRANCH ( EXISTING BRANCH) AT 8,  COMMUNITY CENTRE, MUNIRIKA MARG, BASANT LOK,DELHI-

110057 

Bank of Baroda invites sealed offers in two bid system from firms having their own offices in New 

Delhi and adjoining areas for INTERIOR FURNISHING AND ALLIED WORKS FOR BANK OF BARODA 

BASANT LOK BRANCH ( EXISTING BRANCH) AT 8,  COMMUNITY CENTRE, MUNIRIKA MARG, BASANT 

LOK,DELHI-110057 

For complete detail, formats and terms & conditions of tender please log on to Bank’s Website 

www.bankofbaroda.com 

 
Tender document can be downloaded from Bank’s website only. Tender document will not be 
supplied through office. Tender to be submitted in the Bank’s format only.  
 

The Interior furnishing and allied works will be carried out for GROUND FLOOR, PART BASEMENT 

AREA, AND PART MEZZANINE. 

Date of commencement of issue of Tender Forms :  08.11.2023 

Last date for submission of Tender forms  :   30.11.2023 up to 03:00 PM 
Opening of Tender Forms (Technical Offer)   :   30.11.2023 at 03:30 PM 
 
Earnest Money Deposit (Bid Security):  ₹ 30,000/- (thirty thousand only) 
 
The preliminary evaluation will be done on the following parameters and offers from firms not 
conforming to any of these parameters will be rejected. The Bank reserves the right to reject or 
accept any application without assigning any reason 
 
Financial & Technical Parameters: 
 

S. 
No. 

Parameters Remarks 

1.  Estimated cost ₹ 30,00,000/- (Rs. Thirty Lakh Only) 

2.  Average Sales Volume of the firm 
in the last 3 years 

Average financial turnover during the last 3 years, 
ending 31.03.2023, should be at least 30% of the 
estimated cost. 

3.  Profit in the previous financial 
years 

The firm should have earned profit during the last 
3 financial years ending 31.03.2023. 

http://www.bankofbaroda.com/
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4.  Works executed in the last 7 
years 

Experience of having successfully completed 
similar works during last 7 years ending last day of 
month previous to the one in which applications 
are invited should be either of the following:- 

a) One similar work of minimum 80% of 
estimated cost OR 

b) Two similar works of minimum 50% of 
estimated cost OR 

c) Three similar work of minimum 40% of 
estimated cost 

The Contractor should submit work order & 

completion/Performance Certificate from the 

previous employer in support of executing similar 

works failing which the tender shall not be 

considered. 

5.  Similar Works Similar work means interior furnishing and allied 

works of same nature / magnitude involving 

interior furnishing, electrification, AC ducting, 

furniture work ,  carried out for Public Sectors 

Banks/Private Sector Banks/Public Sector 

Undertakings/Central Govt/ State Govt. 

6.  Main Activity Main Activity of Tenderer /bidder should be of 

contractor ship otherwise tender shall be 

rejected. 

 
Earnest money for ₹ 30,000/-(Thirty thousand only) to be remitted by means of Pay Order/ 
Demand Draft drawn in favour of‘Bank of Baroda’, payable at New Delhi and should be enclosed 
along with the technical offer. 
 

i) Envelope I – EMD 
ii) Envelope II – Technical Bid  
iii) Envelope III – Price Bid 

 

All the envelopes should be put into one single sealed cover duly super scribed as  

“TENDER FOR INTERIOR FURNISHING AND ALLIED WORKS FOR Bank OF BARODA BASANT LOK 

BRANCH ( EXISTING BRANCH) AT 8,  COMMUNITY CENTRE, MUNIRIKA MARG, BASANT LOK,DELHI-

110057” 

Sealed offer should be dropped (by hand only ) in the Tender Box kept at BANK OF BARODA, 

Regional office , South Delhi, 11th  floor.  BOB BUILDING, 16, SANSAD MARG, NEW DELHI-

110001. Tender received by e-mail/post/courier/any other means shall not be 

entertained. 

The tenderer shall furnish along with the technical bid detailed literature, pamphlets and 

performance data for appraisal and evaluation of the offer. 
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1 The Tenderer must obtain for himself/themselves on his/their own responsibility and at 
his/their own Expenses all the information that may be necessary for the purpose of filling of 
this   Tender and Before submitting tender and must scrutinize the drawings and inspect   the 
site of work and acquaint himself/themselves with all local conditions & matter pertaining 
thereto. 

 
2 Conditional Tenders will be rejected. 
 
3 Each page of the tender documents is required to be signed by the person/duly authorized 

persons as token of his/their having acquainted himself/themselves with the general conditions 
etc. as lay down herein. Any tender with any of the documents not so endorsed is liable to be 
rejected. 

 
4 The tender forms must be filled in English and all entries must be made by hand and written in 

ink.  If any of the documents is missing or unsigned, the tender shall be considered invalid. 
 
5 All erasures and alterations made while filling the tender must authenticated by the initials of 

the tenderer. Over writing of figures is not permitted. Failure to comply with either in any 
change in rates or conditions after submitting of the tender will not be entertained. 

 

6 EMD/ISD/RETENTION MONEY 
 

i. Earnest money deposit (EMD):- 
 

Tenderer shall deposit as EMD an amount of ₹30,000/-(Thirty thousand only) in the 

form of Bank Demand Draft / Bankers’ Cheque drawn on any New Delhi Branch of 

any scheduled Bank, in favour of BANK OF BARODA in Envelope no. I. 

 

ii. Initial Security Deposit:- 

 

The successful Tenderer to whom the contract is awarded shall deposit as Initial 

Security Deposit a sum to make up 2% of the value of   accepted tender including 

the Earnest Money deposited by him/them. The successful Tenderer shall pay Initial 

Security Deposit within -7- days after receiving the letter of acceptance of his/their 

Tender. 

 

iii Retention Money: - 

Apart from the Initial Security Deposit to be made by the Contractor/s as                                  

aforesaid, the Retention Money shall be deducted from Progressive Running   

Account Bills at 8% of the gross value of the work done in each   Running Account 

bill. Provided that the total Security Deposit i.e. the Initial   Security Deposit and 

the Retention amount shall both together not exceed 5% of the Contract amount as 

determined after considering all variations  as approved. 

 

7 Within -7- (Seven) days of the receipt of intimation from the Employer of the acceptance of 
tender, the successful Tenderer shall be bound to execute the necessary documents by signing 
agreement in accordance with the Terms & Conditions of the contract attached therewith, on 
the written acceptance by the employer and the person so tendering, whether such formal 
contract is subsequently entered into/or not. 
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8 All the compensation of other sums of money payable by the contractor to the Employers under 

the terms of this contract may be deducted from the Security Deposit or from any sums that 

may become due to the contractor on any account whatsoever. In the event of the Security 

Deposit being reduced by reason of any such deduction; the contractor shall within -7- days of 

being asked to do so make good by Demand Draft any such sums which may have been deducted 

from the security deposit. 

 

9 Unless otherwise agreed or stipulated in this tender, Employers are not concerned with any rise 

or fall in the prices of any materials or labour. The rates quoted shall include all costs, 

allowances, excise, duties, sales tax, service tax, central taxes, Royalties, VAT or any other 

taxes, octroi or any other charges including any enhanced labour rates etc. which may be 

enacted from time to time by the State and/or the Central Government and shall remain valid 

till Virtual Completion of the work. Under no circumstances shall our Employer be held 

responsible for compensation or loss to the contractor due to any increase in the cost of labour 

and/or material etc.GST shall be paid extra on submission of GST invoice containing 

Contractor’s & Bank’s GST numbers. 

 

10 The tenderer should thoroughly study works, conditions of contract, relevant specifications and 

rates quoted should cover cost of executing the items as per the relevant specification. 

 

11 The tender drawings have been included in the tender document for general guidance of the 

contractor for basic reference and evaluation at our office. Detailed working drawings, details 

of construction features etc. shall be supplied from time to time for execution of works, which 

shall be deemed to be within the provision of contract and scope of work. 

 

12 The tender shall remain valid for acceptance for a period of 90 days from date of opening of 

the price bid.  

 

13 Employers do not bind themselves to accept the lowest or any tender and reserve to 

themselves the right to accept or reject any or all tenders, either in whole or in part, without 

assigning any reasons whatsoever for doing so. 

 

14 Tender document in which tender is submitted by a Tenderer shall become the property of the 

Employer and the Employer shall have no obligation to return the same to the Tenderer. 

 

15 Tenders not giving the full particulars as mentioned above or as called for in the special 

Conditions or not complying with any of the conditions set forth above or therein are liable to 

summary rejection.  

 

For any clarification of technical details you may contact (i) M/S bd Sharma CONSULTING 

pvt.ltd. C-1/8, Basement, S.D.A., Delhi- 110016  (O) 011-26522528 (ii) Manager PE ,  Bank 

of Baroda, South Delhi Regional office , BOB Building, 16, SANSAD MARG, NEW DELHI Tel. 

011-23441673, and can meet for any clarifications, with prior intimation/appointment.   

 
Regional Head  

Bank of Baroda 
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CHECK LIST For Tender 

Sl. No Details Please tick 

1 Covering Letter in duplicate enclosed.  

2 

EMD enclosed to an amount of Rs. 30,000/-- (Rupees  Thirty Thousand Only) 

vide BC / DD no: ___________________________ dated __________________ 

drawn on the Bank__________________________ 

 

3 Duly Filled in Company details  

5 Duly filled in Annexure II- Financial details  

6 Duly Signed in Annexure II – Letter of Submission from contractors.  

7 Duly filled in List of Materials considered in the tender.  

8 
Have read fully the Instruction to Tenderer, General Conditions of Contract, 

Special Conditions of contract etc. 

 

9 

Part I – Envelope “TB” (Technical Bid) contain Tender document (Vol-I), 

Technical Specifications (Vol-II), Drawing (Vol-III), Earnest Money Deposit (EMD) 

and letter indicating any variation, if any  from the Technical and Commercial 

Specifications and conditions of the Tender – submitted in separate cover 

 

10 
Part II – Envelope "PB" (Priced Bid) contain Dully filled Bill of Quantities 

submitted in a separate sealed cover 

 

11 

All pages / documents are stamped and signed by the authorized signatory of 

the firm and a letter of authorization in favour of authorized signatory is 

enclosed 

 

 
NAME OF WORK:  TENDER FOR INTERIOR FURNISHING AND ALLIED WORKS FOR BANK OF BARODA 
BASANT LOK BRANCH ( EXISTING BRANCH) AT 8,  COMMUNITY CENTRE, MUNIRIKA MARG, BASANT 
LOK,DELHI-110057. 
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MANDATORY INFORMATION 

 

Name of Firm  

Address of Firm with contact Phone and Mobile 

No: 

 

 

Local Address of Firm with contact Phone and 

Mobile no  

 

 

Email Id:  

PAN No:  

Service tax Number  

TAN No:  

TIN / VAT No:  

GST No:  

 

ESI / PF Registration No : 

 

 

 

Any other Registration details relevant to the 

contract 

 

Name of Bank with address: 

 

 

Branch Code:  

Type of Account:  

Account No:  

9 Digit MICR Code no:  

Note: In order to ensure immediate credit of payment made by the bank, it is preferable to have 

the Account with Bank of Baroda. 
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Annexure-II 
MANDATORY INFORMATION 

 
1. Name of the Organization and Address: 
 
 
 
 
2. Year of Establishment: 

 
 

 
 
3. Status of the Firm 

(Whether Pvt.Ltd. Company/ Public ltd. Company/ Partnership Firm/ Proprietorship. Firm) 
 
 

4. Name of the Chairman/ Managing Director/ CEO/ Country Head (as the case may be): 
 

5. Whether registered with the Register of Companies/Register of Firms in India. If so, mention 
number and date and enclose Registration Certificate copy. 
 

 
 

6. Name and address of Bankers: 
 

(i) 
 
 
(ii) 

 
b)Turnover of the company/ firm during last three financial years. 
(Please attach a copy of audited Balance Sheet and Profit & Loss Account for the year)  
 

 
2020-21 ( Audited) 
 
2021-22  (Audited) 
 

           2022-23(Audited) 
 
 

7. Whether registered for sales tax purpose. If so, mention number and date. Also furnish 
copies of sales tax clearance certificate. 
 
 

8. Whether an assesseof income Tax. If so, mention Permanent Account Number, Furnish 
copies of income Tax clearance certificate. 
 

 
9. Mention the address and phone number of the company New Delhi office below 
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10. Give the date of opening of New Delhi Office. 

 
 
 
 

11. Give details of the after-sales service facility in terms on technical manpower and spares 
provided by your company in New Delhi. 

 
 
 
12. What are your main fields of activities ? Mention the fields giving the annual turnover for 

each field. 
 
1. 
 
2. 
 
3. 
 
4. 
 
 

13. If you have been prequalified by other organization/ statutory bodies, such as Banks, CPWD, 
PWD, etc. for Interior Furnishing works. Furnish their names, category and date of 
registration. 
 
 
 
 

14. Furnish the names of renowned organizations, where you have completed Interior furnishing 
works. In the last three years ending 31 March 2022. 

 
 

Name of Organization with Address Year of Installation Value of Orders. 

   
 
 
 

 
 
 

(Please attached the copies of their orders) 
 
 
 
 
15. Details of Technical Staff in New Delhi& Adjoining areas: 

Sr. No. Name Qualification Post Held Experience 
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13. In case the firm is black listed by any organization , submit details with documents.  Also 
Submit details of litigations with  BOB/EDB/EVB IF ANY .In case of false submission the firm 
will be black listed by our Bank.  
 

 
14. List of Enclosures:- 

a. Certificate of Registration/ Partnership deed. 
b. Certificate of Registration with Income tax, GST, EPF, ESI, VAT/TIN. 
c. Audited balance sheet (Statement of Last 3 Financial Years). 
d. Copies of work Orders as mentioned above along with photocopies of relevant TDS 

certificates and satisfactory Completion Certificates. 
e. Copies of Income Tax Return/ Assessment Orders for the 3 Financial Years 
f. Performance Guarantee. 
g. Copies of Registration with SSI/NSIC or ISO 9000 certification, if any. 

Note: - In absence of any of the above enclosures, your application is likely to be rejected. 
 
DECLARATION 
 

1. I/We have read the instructions appended and all terms and conditions and I/We 

understand that if any false information is detected at a later date, any future contract 

made between us and Bank of Baroda. On the basis of the information given by me/ us can 

be treated as invalid by the bank and I/We will be solely responsible for the consequences. 

2. I/We agree that the decision of Bank of Baroda in selection of Contractors will be final and 

binding to me/us. 

3. All the information furnished by me hereunder is correct to the best of my knowledge and 

belief. 

4. I/We agree that I/We have no objection if enquiries are made about the work listed by 

me/us in the accompanying sheets. 

5. I/We agree that I/We have not applied in the name of sister concern for the subject 

empanelment process. 

 

 
Place:          SIGNATURE 
Date:         NAME & DESIGNATION 
         SEAL OFORGANIZATION 

 

 

 

 

 

 

 

 

 



 

 

Page 13 of 168 

 

FORM OF TENDER 

To, 

Regional Head 

BANK OF BARODA , 

South Delhi Regional office, 

BOB BUILDING 

16, SANSAD MARG, 

NEW DELHI-110001 

 

Sir, 

 

RE: -TENDER FOR INTERIOR FURNISHING AND ALLIED WORKS FOR BANK OF BARODA BASANT LOK 

BRANCH ( EXISTING BRANCH) AT 8,  COMMUNITY CENTRE, MUNIRIKA MARG, BASANT LOK,DELHI-

110057 

 
1. We have carefully examined the specifications, designs and schedule of quantities relating to the 

works specified in the memorandum hereinafter setout and having visited and examined the existing 

installations and the installation site of the works specified in the said memorandum given below 

and having acquired the requisite information relating thereto as affecting the tender. We hereby 

offer to execute the works specified in the said memorandum within the time specified in the said 

memorandum at the rates mentioned in the Schedule of Quantities submitted in a separately sealed 

envelope as ‘Part – II) and in accordance in all respects with specifications, designs and instructions 

in writing referred to in articles of agreement, general instructions to the tenderer and special 

conditions, conditions hereinbefore referred to, specifications, data sheet and schedule of 

quantities and with such materials as are provided for, by and in all other respects, in accordance 

with such conditions as far as they may be applicable. 

 

MEMORANDUM 

(a) Description of works 
INTERIOR FURNISHING AND ALLIED WORKS 

FOR BANK OF BARODA BASANT LOK  BRANCH.  

(b) Mode of payment As per clause of General instructions to 
Contractors and Special Conditions. 

(c) Earnest Money ₹30,000/-(Rupees Thirty thousand Only) 

(d) Time allowed for completion of work  Maximum 45 DAYS   

 

2. I/We herewith deposit₹30,000/-(Rupees Thirty Thousand Only) by Demand Draft or Banker’s 

Cheque drawn in favour of “Bank of Baroda” Payable at  New Delhi, as Earnest Money Deposit for 

the execution of the works at my/our tendered rates together with any variations should the work 

be awarded to me / us. 

 

3. In the event of this tender being accepted, I/we agree to enter into and execute the necessary 

contract required by you.  I/We do hereby bind myself/ourselves to forfeit the aforesaid deposit 

of₹30,000/-(Rupees Thirty thousand Only) in the event of our refusal or delay in signing the 
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Contract Agreement.  I/we further agree to execute and complete the work within the time frame 

stipulated in the tender documents.  I/we agree not to employ Sub-Contractors without the prior 

approval of the Bank. 

 

4. I/we agree to pay Sales Tax, Service Tax, Works Contract Tax, Excise Tax, Octroi, VAT, Duties, all 

Royalties and all other applicable taxes prevailing and be levied from time to time on such items for 

which the same are leviable and the rates quoted by me/us are inclusive of the same. GST shall be 

paid by the Bank extra on submission of GST invoice containing Contractor’s & Bank’s GST 

numbers 

 

5. I/we understand that you are not bound to accept the lowest tender or bound to assign any reasons 

for rejecting our tender. I/we further understand that Bank of Baroda may award Contracts for 

Electrical to more than one Contractors and that I/we shall make no claims whatsoever if Bank of 

Baroda accept only a part of my/our tender. We unconditionally agree to Bank of Baroda’s 

preconditions a stipulated in the tender documents. 

 

6. I/We agree that in case of my/our failure to execute work in accordance with the specifications and 

instructions received from the Owner or the Consultants appointed by the Bank, during the course 

of the work, Bank reserves the right to terminate my contract and forfeit the Earnest money deposit 

paid by me in additions to recovery of all the dues to the Bank from the payment receivable by me. 

Further I may also be barred from tendering in future for the Bank and its subsidiaries. 

 

7. I/we agree to keep our tender open for 90 days from the date of opening of envelope No. 1 i.e. 

(Technical Bid) and this period of validity can be extended for such period as may be mutually 

agreed between the Bank and us in writing. 

 

8. The Tender is submitted in two parts in separate sealed envelopes. Part –I contains all commercial 

terms and conditions and technical particulars and Part-ii contains only the price bid in Bank’s 

Proforma. 

 

9. I/we enclose herewith the completed tender documents duly signed. 

 

The acceptance of this tender shall constitute a contract binding on us and any failure shall 

constitute a breach of contract by us, and the tender accepting authority shall be entitled to have 

the work executed at our risk and cost and to claim extra cost/expenditure incurred by them, from 

us. 

 

Dated this___________day of ___________2023 

For and on behalf of M/s______________________________ 

 

                                __________________________________ 

   (Signature with seal) 

Name  _________________________________________ 

Designation  ________________________________________ 

Place  ____________________________________________ 

Date  _________________________________________ 

 

(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 
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Witness 

(1) Signature with    ______________________________________________ 

    Name, address and date  ______________________________________________ 

    ______________________________________________ 

 

 

 

 

 

(2) Signature with    ______________________________________________ 

    Name, address and date  ______________________________________________ 

    ______________________________________________ 
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ARTICLES OF AGREEMENT 

(To be executed on a non-judicial stamp paper of `500/-) 

 

ARTICLES OF AGREEMENTmade this ---------------day of -------------------------- 2023  between the 
Bank of Baroda, a corporate body constituted under the Banking Companies (Acquisition and 
Transfer of Undertakings) Act 1970 and having its Regional Office, at BOB Building, 16, Sansad 
Marg, New Delhi-110001, represented by the Deputy General Manager (hereinafter referred to 
as the “OWNER/EMPLOYER’) which expression shall include its successor/s and assignee/s of the 
ONE PART. AND 

M/S……………………………………………………………………………having its registered office at 

………………..…………………………………………… (Hereinafter referred to as the ‘CONTRACTOR’) which 

expression shall include its successor/s and assignee/s of the OTHER PART. 

WHEREAS the Employer is desirous of getting executed the work of INTERIOR FURNISHING AND 

ALLIED WORKS FOR BANK OF BARODA BASANT LOK BRANCH ( EXISTING BRANCH) AT 8,  

COMMUNITY CENTRE, MUNIRIKA MARG, BASANT LOK,DELHI-110057 

”and has caused specifications describing the work to be done. AND WHEREAS the said 

specifications and the schedule of quantities have been signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject work to the conditions set 

forth herein and to conditions set forth in the special conditions and in the schedule of quantities 

and condition of Contract as modified and finally accepted by both the parties)all of which are 

collectively hereinafter referred to as “the said Conditions”) the works shown upon the said 

drawings and/or described in the said Specifications and included in the Schedule of quantities at 

the respective rates therein set forth, amounting to the sum as therein arrived at or such other sum 

as shall become payable there under(hereinafter referred to as and the schedule of quantities. 

AND WHEREAS the Owner/Employer in order to effectively carry out the said works engaged M/S 

bdshrama CONSULTING pvt. ltd., DELHI -16 (hereinafter referred to as The ARCHITECT) to prepare 

specifications, describing the works to be executed, to call for tenders from contractors for the job, 

to open tenders received at the office of the OWNER/EMPLOYER, to scrutinize and recommend to 

the Owner/Employer the name or names  of the Contractor or Contractors so recommended after 

having the approval and acceptance thereof from the Owner/Employer. 

AND WHEREAS the Owner/Employer has caused the specifications, priced schedule of quantities of 

said works as per General Conditions of Contract, Special Conditions, Additional Condition and 

Instructions to the Tenderer prepared with the assistance of the said Consultants subject to which 

the offer of the Contractor shall be accepted.  

AND WHEREAS the tender of the Contractor for the said works has been approved and accepted for 

a sum of Rs₹. __________________ by the Owner. 

AND WHEREAS the contractor has deposited with the owner ₹____________as security deposit for 

the due performance of the Agreement. 

AND WHEREAS the owner has issued work order thereafter to the Contractor. 
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AND WHEREAS the Specifications, Priced Schedule of Quantities, General Conditions of Contract, 

Special Conditions, Additional Conditions and Instructions to the Tenderers including all other 

conditions as mentioned in the tender document and all correspondence exchanged by or between 

the parties from the date of submission of the tender till the award of the work, both letters 

inclusive (hereinafter collectively referred to as ‘the said conditions’) have been signed by the 

parties hereto and the contractor has agreed to execute the works upon and subject to the said 

conditions. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said contract payments to be made to the Contractor as hereinafter 

provided the Contractor shall upon and subject to the said conditions execute and complete 

the works and such further instructions as may be furnished to the contractor by the owner/ 

employer through the /consultants as described in the said specifications and the said 

priced Schedule of Quantities. 

2. The employer shall pay the Contractor the said Contract amount or such other sum as shall 

become payable at the times and in manner specified in the said conditions: 

a. The Employer has accepted the offer of the contractor and the Contractor has 

agreed to execute the said works, subject to the terms and conditions contained 

herein and those in Annexure referred herein, for the provision and the execution of 

the works mentioned in the Contract at an amount or 

₹_______________________(all inclusive) 

b. Contractor shall not claim any escalation in contract rate for rise in prices of 

materials /Labour etc. during the completion of work and shall complete the work 

at contracted rate which shall be valid for project period 75 days  from the date of 

commencement of work. In case of extension in the time period of execution of 

contract beyond Project Period of 45 days, for the reasons of delay attributed to 

the contractor, he shall not be eligible for escalation and the Consultant/Bank 

decision in this respect shall be final and binding on the contractor. 

3. The term the Electrical Consultant in the said conditions shall mean the said M/S bdsharma 

CONSULTING or in the event of the said Electrical Consultant ceasing to be the Electrical 

Consultant for the purpose of this contract for whatever reason, such other person or 

persons as shall be nominated for that purpose by the Owner/Employer, provided always 

that no person subsequently appointed to be the Electrical Consultant under this contract 

shall be entitled to disregard or over rule any decision or direction or approval given or 

expressed in writing by the Outgoing Electrical Consultant for the time being if the same 

had been done under instruction from the owner/ Employer. 

4. The agreement and documents are mentioned above shall from the part of this agreement 

and the parties hereto shall respectively abide by, submit themselves to the said conditions 

and perform the agreements on their part respectively in the said conditions contained. 

This contract is neither a fixed lump sum contract nor a price work contract to carry out the work in 

respect to the INTERIOR FURNISHING AND ALLIED WORKS FOR BANK OF BARODA BASANT LOK 
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BRANCH ( EXISTING BRANCH) AT 8,  COMMUNITY CENTRE, MUNIRIKA MARG, BASANT LOK,DELHI-

110057 All subsidiary work connected therewith within the same site may be ordered  to be done 

from the time to time by the said Owner/ Employer through  the Electrical Consultant as the case 

may be even though the said work s may not be shown on the drawings or described in the said 

specifications or the priced schedule of quantities described and to be paid for according to the 

actual measured  qualities at the rates contained in the schedule of rates and probable quantities 

or as provided in the said conditions.  

5. Not with standing what are stated in the general conditions and instructions to the tenderer 

and here before stated, the Owner/employer through the Electrical Consultant reserves 

right to itself the right of altering the drawings and nature of the work by adding to or 

omitting any items of works or having portions of the same carried out at any time during 

the currency of Contract, without prejudice to this contract. 

6. Time shall be considered as the essence of this contract and the contractor hereby agrees 

to commence the work on the day of handing over of the site or within the fourteen days 

from the date of issue of formal work order whichever is later as provided for in the said 

conditions and to complete the entire work within the stipulated time subject nevertheless 

to the provisions of extension of time. 

7. Any dispute arising under the agreement between the parties hereto shall be referred for 

adjudication to a sole arbitrator in the manner and in terms of the provisions as laid down 

in the General Conditions of Contract. The award of the arbitrator shall be final and binding 

on both the parties. 

8.  All disputes arising out of or in any way connected with this agreement shall be deemed at 

New Delhi and Courts in New Delhi shall have jurisdiction to determine the same. 

9. That the several parts of this contract have been read by the contractor and fully 

understood by the contractor. 

In witness whereof the Employer and the Contractor have set their respective hands to 

these presents through their authorized official and the said two duplicates hereof to be 

executed on its behalf of the day and year first herein above written. 

 

SIGNED by the said    __________________________ 

Owner / Employer  

In the presence of:  

(1). Signature     __________________________ 

Name and Address   __________________________ 

       __________________________ 

       __________________________ 

 

(2). Signature     __________________________ 

Name and Address   __________________________ 

       __________________________ 

       __________________________ 
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SIGNED by the said    __________________________ 

Contractor  

In the presence of: 

(1). Signature     _________________________ 

Name and Address   __________________________ 

       __________________________ 

 

 (2). Signature    __________________________ 

Name and Address   __________________________ 
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AGREEMENT  

  

ARTICLES OF AGREEMENT MADE THIS ON    /       /2023  between  M/s BANK OF BARODA (hereinafter 

called  "THE EMPLOYER")  of  the  one  part  and  ___________________________________________  

(contractor) Registered under Companies Act, 1956 and having its office at 

_________________________________________________________ (hereinafter called "THE 

CONTRACTOR") of the other part. 

1.1   WHEREAS "THE EMPLOYER" desires to engage one contracting agency for (as described under 

scope of works hereto) to be carrying out for their 

___________________________________________________________________________(work) 

as per the drawings, plans, sections, elevations etc. prepared by their Architect, M/s 

_________________________________  on the basis of above. 

1.2 The term "Architect" in the said conditions shall mean the said M/s bd sharma consulting Pvt. 

Ltd.  (ARCHITECT) and shall include their heirs, legal representatives and assignees or in the 

event of his/their  death or ceasing to be the Architect for the  purpose by  the  employer, 

such other person as shall be nominated for that purpose  by the Employer, not being a person 

to  whom  the contractor shall have reasonable objection which the Employer shall consider 

sufficient and such subsequently appointed person not to be  subsequently appointed to be 

entitled to disregard  or  overrule any previous decisions or approvals or directions given or 

expressed by the Architect  for  the  time being. 

1.3   In  response  to  the tenders invited  by  EMPLOYER/Architect, the CONTRACTOR have 

inspected the site and surroundings of the works specified in the tender documents and have 

before accepting the Contract, satisfied themselves by careful examination about the nature 

of the work and nature of the site and local conditions, quantities  nature  and magnitude of 

work, the availability  of labour  and  material necessary for the execution of  work, the  

means  of  access  to work site, the supply of power and water thereto  and  the 

accommodation they may require and  have  made local and independent enquiries and 

obtained  complete  information as to the matters and things referred to, or implied in the 

Contract or having any connection therewith  and have considered the nature and extent of 

all probable and  possible  situations, delays, hindrances, or interferences to  or with the  

execution and  completion  of work to be carried out  under  the  Contract being  awarded 

hereunder and have examined  and  considered  all other matters, conditions, and things and  

probable and possible contingencies thereto affecting the  execution and completion of work  

and  which  might have influenced them  in  accepting  the Contract. 
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1.4  The Contractor shall agree to comply with the Bank’s code of Ethics, available on the 

Bank’s  website >shareholder’s Corner>Policies/codes>our code of Ethics , during the 

validity period of this agreement / Contract.   

1.5   The  following documents annexed hereto and marked as  Annexure as per numbers given 

against each of these documents, shall form the integral part of this Agreement as if  these  

were  fully incorporated  herein and this Agreement together with  all its Annexure are 

hereinafter referred to as the CONTRACT  

1.6.1 Form of Offer  

1.6.2 Brief description of work  

1.6.3 Additional General conditions to the contract  

1.6.4 General Conditions of Contract  

1.6.5 Special Conditions of Contract & Appendix  

1.6.6 Contractor/s Labour rules and Regulations  

1.6.7 Technical Specifications  

1.6.8 Bill of Quantities  

1.6.9 List of Approved Makes of material  

1.6.10 List of Drawings  

1.6.11 Correspondence exchanged prior to letter of intent and awarding the work (including 

acceptance of the work and undertakings related to the same) 

1.7The EMPLOYER has accepted the offer of the CONTRACTOR/S and  the Contractor  has agreed to 

execute the said Works, subject to  the terms and conditions contained herein and those 

contained in Annexure referred herein, for the provision and the  execution of the works 

mentioned in the CONTRACT at an amount of Rs ________________ (Excluding GST) (In 

figures) 

1.8 The rates quoted by the Contractor shall remain firm till completion of the work and authorised 

extension of time as stated elsewhere in the contract. The price variation as per the formula 

mentioned in the tender document shall be paid to the contractor/s based on the indices 

published by the RBI, as stated in the contract elsewhere  

NOW THESE PRESENTS WITNESSED AND IS HEREBY AGREED AND DECLARED AS FOLLOWS: 

1.9    The CONTRACTOR/S shall provide, execute and complete all the works mentioned inthe 

CONTRACT and shall do and perform all other acts and things mentioned or  described in the 
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CONTRACT or which are to be implied there from or may be reasonably necessary for the 

completion of the said works and the times and in the manner and subject to the terms and 

conditions or stipulations mentioned in the CONTRACT. 

1.10      It has been understood by the parties hereto that the EMPLOYER will have right to   make 

reasonable changes in the drawings and designs during the progress of the construction 

works without prejudice to the CONTRACT. Notwithstanding  anything  to  the contrary  

contained in any of the Annexure hereto the  CONTRACTOR/S shall commence the work on 

____________ and shall  complete the  same  on  or  before ____________  and  the  time  

shall  be the essence of the CONTRACT. In consideration of the due provision, execution and 

completion of all the works, in terms of the CONTRACT the EMPLOYER does hereby agree 

with the CONTRACTOR/S that the EMPLOYER will pay to the CONTRACTOR/S the respective 

amounts for the work actually done by them and approved by the EMPLOYER. Such 

Payments shall be made at such time and in such a manner as provided for in the 

CONTRACT. 

1.10.1 The CONTRACTOR/S do hereby agree to pay such sums as may be due to the   EMPLOYER 

for the service rendered or material supplied by the EMPLOYER to the CONTRACTOR/S as set 

out in the CONTRACT. 

1.10.2 The Contractor/s do hereby agree that the amount of liquidated damages specified in 

conditions of contract / special conditions of contract represents a genuine and fair 

estimate of the loss likely to be suffered by the EMPLOYER in the event of the works not 

being completed in time. 

1.11 It is specifically and distinctly understood and agreed between the EMPLOYER and the 

CONTRACTOR/s that the CONTRACTOR/s shall have no right, title or interest in the site 

made available by the EMPLOYER for the execution of the works or in the building, 

structures or works executed on the said site by the CONTRACTOR/s in the goods articles, 

materials etc. brought on the said site  (unless the same specifically belongs to the 

CONTRACTOR/s) and the CONTRACTOR/s shall not have or deemed to have any lien or 

charge whatsoever  for unpaid bills and it will not be entitled to assume  or retain  

possession or control of the site or structure  and  the EMPLOYER  shall have an absolute and 

unfettered right to take full possession of the site and to remove the  CONTRACTOR/s, their 

servants, agents and materials belonging to the  CONTRACTOR/s lying in the site. 

1.12 The  CONTRACTOR/s  shall be allowed to enter upon  the site  for execution  of  the contract  

work  and  shall not have any claim,  right,  title  or interest in the site or the structures 

erected thereon and shall not enter upon at any time without consent of the Employer 

except for executing the works mentioned in the contract. 

1.13 The materials including sand, gravel, stone, loose earth, rock etc. dug up or excavated from 

the said site shall, unless otherwise expressly agreed under the CONTRACT, exclusively 

belong to the Employers and the CONTRACTOR/S shall have no right or claim over the same 

and such excavation and materials shall be disposed of by the contractor as per the 

instructions of the EMPLOYER. 

1.14 The dispute or difference if any, relating to this agreement or any document appended 

hereto shall be settled by arbitration under the provisions of Indian Arbitration 
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&Conciliation Act, 1996 or any rules and regulations framed there under within the 

jurisdiction of New Delhi and the jurisdiction of arbitration shall be the city New Delhi only. 

1.15    All legal matters disputes shall be within the jurisdiction of New Delhi only.  

IN WITNESS WHEREOF the parties have executed these presents on the day and the year 

first above written. 

Signed and Delivered for   Signed and Delivered for and on behalf  

And on behalf of EMPLOYER  of Contractor 

WITNESSES                                                   WITNESSES 

1………………….                  1…………………… 

2………………….                                 2…………………… 
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APPENDIX-A 

 

 

Sr.No. 
Description of work 

 

 : 

INTERIOR FURNISHING AND ALLIED WORKS FOR BARODA 
BRANCH AT GROUND FLOOR AND PART BASEMENT BASANT 
LOK BRANCH ( EXISTING BRANCH) AT 8,  COMMUNITY 
CENTRE, MUNIRIKA MARG, BASANT LOK,DELHI-110057 

1 Name of employer : Bank of Baroda, South Delhi Regional office , New Delhi 

2 Address at which the 

tenders are to be submitted 

: Regional Head, South Delhi Regional office , 11th floor  
Bank of Baroda , 16- Sansad Marg, New Delhi 

3 Period of downloading of 

tender documents 

: From  08.11.2023 

4 Last  date of submission of 

tender 

:  30.11.2023 UP TO 03:00 PM 

 

5 Date and time of opening of 

tender (Technical Bid only) 

:  30.11.2023 at 03:30 PM 

 

6 Validity of the tender : 90 days from the date of submission / as may be Extended 

7 Place of Opening Tender : South Delhi Regional office , 11th floor  Bank of Baroda , 
16- Sansad Marg, New Delhi 

8 Earnest Money Deposit : `30,000/-Only by D.D. /Banker’s Cheque 

9 Tender rate includes : All taxes, duties, levies, royalties, fees, cess or charges in 

respect of the works including but not limited to sales tax, 

tax on work contract, Service tax and all other duties / 

taxes levied by the Central / State Government during the 

currency of the contract shall be borne by the contractor. 

GST shall be paid by the Bank extra on submission of GST 

invoice containing Bank’s & Contractors’ GST numbers  

10 Initial Security Deposit : Sum equivalent to 2 % of contract value less EMD 

deposited with tender. 

11 Security Deposit : Total security deposit shall be 5 % of contract value. Out 

of this 2 % of contract value is in the form of initial 

security deposit which included the EMD  

12 Liquidated damages : 1.0% per week subject to maximum of 10 % of total 

contract value. 

13 Time of Completion : 45 DAYS  from the 7th day of the issue of work order or 

from the day of handing over the site whichever is later. 

14 
Defects liability period 

: -12-Months from the date of issuance of virtual completion 

certificate. 

15 Interval/Amount of interim 

bills. 

: The minimum interval between two such bills shall be 15 

days AND `10,00,000/- ( Rupees Ten Lacs Only) 

16 Time within which payment 

to be made after 

certificate. 

: -7-(Seven) working days from the date of receipt of 

Architect Certificate. 

18 Performance Guarantee  

 

: 5% of Contract Amount to be submitted as Bank 

Guarantee/ FDR (in joint name with Bank as the firs 
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party) within -7-days of receipt of Letter of Award (valid 

up to completion period of the contract/extended period, 

if permitted). This Performance Guarantee shall be 

refunded within 14 days of the issue of Defect Liability 

Certificate (Taking Over Certificate with a list of Defects)  

19 Release of Total Security 

Deposit (EMD, ISD & 

Retention Money)  

: a)“50% of the Total Security Deposit (EMD,ISD& Retention 

Money) shall be refunded to the contractor on”: 

 

i) Issue of Virtual Completion Certificate by the Architects 
on recommendations by ARCHITECT. 

 

ii) Contractor’s removal of his/their materials, 
equipment, and labour force, temporary sheds/ stores 
etc. from the site, (excepting for a small presence 
required for the Defect Liability Period/maintenance 
and approved by the Bank.) 

 

b) The remaining 50% of the amount shall be refunded 

14(fourteen) days after the end of defects liability period 

provided he/they has satisfactorily carried out all the 

works and attended to all defects in accordance with the 

conditions of the contract, including site clearance .  
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INSTRUCTIONS TO TENDERER 

Tenders must be submitted in sealed envelopes SUPER SCRIBED“TENDER FOR INTERIOR 
FURNISHING AND ALLIED WORKS FOR BANK OF BARODA BASANT LOK BRANCH ( EXISTING 
BRANCH) AT 8,  COMMUNITY CENTRE, MUNIRIKA MARG, BASANT LOK,DELHI-110057” 

’ and addressed to Regional Head , Bank of Baroda, South Delhi Region , 11th Floor 16, Sansad 

Marg, New Delhi and be submitted at the address above mentioned on/before 210.07.2022 @ 1500 

hrs. The bids will be opened at 1530 hrs on the same day in the presence of the renderers or their 

authorised representatives, who are present on the date and time of opening.  

 

1. Any tender delivered or sent otherwise will be at the risk of the Tenderers. 
 

2. The Employer reserves the right to postpone the date for presentation of tenders and will 
give timely notice of any such postponement to the prospective Tender. 

 

3. The following tenders are liable to rejection:- 
 

a) Tender forms containing "over written" or "erased" rate or rates and amount shown in 
"figures and "words" not in English. 

 

b) Tender quoting rates on units different from those prescribed in the schedules. 

 

c) Tender which omits a quotation on one or more of the items in the schedule. 

 

d) Tender which is incomplete, obscure or irregular 
 

e) Tender with rates which are obviously unbalanced. 

 

4. Tender in respect of which any request from the Tenderer is received in of additions, 
alterations, modifications, corrections, etc., of the terms & conditions or rates after 
opening of tenders. 

 

5. Tender in respect of which canvassing in any form is resorted to by the Tenderer 
 

6. Tender received after the time and date specified above. 
 

7. If the Tenderer deliberately gives wrong information in his/their tender or circumstances 
for the acceptance of his/their tender the Employer reserves the right to reject such tender 
at any stage. 
 

8. If a Tenderer seeks to clarify his/their quotations or rates, this should only be done in a 
separate covering letter. No material modifications to the specifications, item descriptions, 
contract clause etc. will, however, be entertained. Other clarifications may be considered. 
The contents of a covering letter sent along with the tender will be considered as part of 
the quotation. If any of these conditions admitted for consideration has a financial bearing 
on the cost quoted, the additional cost arising out of this condition will be added for 
comparative evaluation of tenders. 

9. By submitting a tender for the work, a Tenderer will be deemed to have satisfied 
himself/themselves by actual inspection of the site and locality of the work, that the rates 
quoted by him/them in the tender will be adequate to complete such work according to the 
specifications and conditions attached thereto and he has taken into account all conditions 
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and difficulties that may be encountered during its progress and to have quoted labour and 
material rates, which shall include cost of materials with taxes, Octroi, Royalties, VAT and 
other duties, lead, loading and unloading freight for materials, and all other charges 
including the furnishing of all plant, equipment, tools, scaffolding and other facilities and 
services necessary or  proper arrangement for  the completion  and maintenance of the 
work, except such as may  be otherwise expressly provided in the contract documents for  
the completion and maintenance of the work to the entire  satisfaction of the ARCHITECT/ 
Employer. The TDS amount on prevailing rate and work contract tax /VAT etc. shall be 
deducted from Contractor’s Running Account / Final bills and paid to the Government. 
Necessary Certificates shall be issued to the Tenderers by the Employer.   
 

10. The successful Tenderer shall make his/their own arrangements for all materials except as 
specified in the contract if any. 
 

11. The quantities shown in the attached schedule are given as a guide and are approximate 
only and are subject to variation according to the needs of the Employer. The Employer 
accepts no liability for their accuracy. The Employer does not guarantee work under each 
item of the schedule. 
 

12. Tender shall be signed by the Tenderer with his/their signature. Tender by partnership or 
Hindu joint family firm may be signed in the firm's name by the partners or the Karta or 
Manager as the case may be or any other duly authorized representative followed by the 
name and designation of the persons so signing.  Attested copy of the Partnership Deed 
must accompany the tender of any Partnership firm.  Tenders  by a Company  shall  be  
signed with the name of the  Company  by a person  authorized  in this behalf and a Power 
of  Attorney / Resolution by the board  or other  satisfactory proof showing that the person  
signing  the tender document on behalf of the Company is duly authorized  to do  so, shall 
accompany the tender.  The Employer will not be bound by any Power of Attorney granted 
by the Tenderer. It may, however recognize such Power of Attorney and changes after 
obtaining proper legal advice, the cost of which may be chargeable to the Contractor. 
 

13. Tenderer should note with their quotations the Tenderers shall sign all schedules, 
specifications, special conditions, etc., in token of acceptance thereof. The signature on 
the tender schedule alone shall also be deemed to be taken as acceptance of all these. 
 

14. If a Tenderer expires after the submission of his/their tender or after the acceptance of 
his/their tender the Employer may deem such tender as cancelled. If a partner of a firm 
expires after the submission of their tender, the Employer may deem such tender as 
cancelled if the firm does not retain its character 

 

15. If the Tenderer has a relative employed in any capacity in M/s. BD SHARMA CONSULTING 
PVT. LTD. or Bank of Baroda, he/they shall inform the authority calling for tenders of the 
fact when submitting his/their tender, failing which his/their contract may be rescinded, if 
the fact subsequently comes to, he/they shall be liable to make good to the Employer any 
loss or damage from such cancellation to the like extent provided in the case of cancellation 
under clause of Special notes and Conditions of Contract. 

 
16. No contract work, however petty, may be carried out except under or in accordance with a 

duly executed agreement or on a special written authority from authorized officer of the 
Employer. 

 

17. No agreement is valid unless signed by the Contractor or his/their duly authorized agent and 
by a competent person on behalf of the Employer. 
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18. Further Details of drawings if not supplied with the Tender documents for the work may be 
seen in the office of M/s. bdsharma CONSULTING, NEW DELHI- 110016. 
 

19. The Form of Agreement, Form of Tender, Invitation to Tender, Instruction to Tender, 
General Conditions of Contract, Additional General Conditions of Contract, Special 
Conditions of Contract, Specifications, Drawings, Time Schedule and the rates and amounts 
accepted against the items of the Tender Schedule together with the Tender covering 
letter, and all correspondence entered into between the Employer and the Tenderer prior 
to the issue of the Letter of intent and the Letter of Intent awarding the work and 
acceptance by tenderer including undertakings related to the award of work shall form the 
contract. 

 

20. If there is any conflict between any of the provisions in the Special Conditions and those in 
any of the other documents condition including GCC etc., the provisions in the Special 
Conditions shall prevail. 
 

21. If there be any difference between the description in the Specification, drawings and the 
works items in the Tender Schedule, the order of precedence shall be as under: 

a) BOQ. (Bill of Quantities) 
b) Technical    Specifications. 
c) Drawings issued ‘Valid for Construction’. 
Relevant I S Code/latest CPWD work manual / shall be followed wherever not 
specified/covered in this tender. 

 

22. Acceptance of the tender will be intimated to   the successful Tenderer through a letter of 

acceptance. The Contractor shall then be required to execute an Agreement within the 

time specified in the letter of acceptance. In the event of failure on the part of the 

Contractor for acceptance/signing the Agreement within the specified time, the amount of 

Earnest Money shall be forfeited and the acceptance of his/their tender shall be considered 

as withdrawn. 

23. The forfeiture of Earnest Money is to be considered in addition to liquidated damages which 
the employer can claim as per any other provisions envisaged for losses, or penalties 
implied in the provisions of the contract. 
 

24. Disputes, if any, regarding this tender shall be subject to the Jurisdiction of Courts in New 

Delhi. 

 

25. The tenderer will have to fill their rates only in price bid issued by Bank. Tenderers in which 

the price bids are given in any other format are liable to be rejected. In price bid, there 

shall be no conditions whatsoever. In case any tenderer mentions any condition including 

conditional rebates in their price bid, tender shall be rejected forthwith. 
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GENERAL CONDITIONS OF CONTRACT  

1. General:  

 

1.1 The existing bob branch premises is located at Ground floor (Carpet Area –Approx.—910 
Sq. Ft), basement (Carpet area – Appx.- 725 Sq.Ft.), mezzanine (carpet area Appx. 545 
sq.ft.)  Basant Lok, Delhi-110057. 
 

1.2 The payment shall be made as per actual execution of works. 
 

1.3 All works are to be completed in 45 days.  
 

1.4 The successful tenderer shall submit the schedule for ARCHITECT accordingly. 

 

1.5 All or any extra work involved shall be got approved in writing from the 
Architect/Employer before executing the same. 

 

1.6 The contracted rate shall be firm till completion of work and same shall be inclusive of 
State/Central Sales Tax, Service Tax, Excise, Octroi, Turnover Tax, Works Contract Tax, 
VAT, Service Tax, Royalties and other Taxes, levies, cess applicable during construction 
period and completion of the work. GST shall be paid by the Bank extra on submission of 
GST invoice. 
 

1.7 Contractor shall extend all sorts of help within his/their purview to other agencies 
working simultaneously in the same project as per direction of Architect without any 
extra cost. 
 

1.8 The contractor shall make his own arrangement for electrical power supply and water 
required for the work and nothing extra will be paid for the same. The successful 
tenderer can avail the water and electric supply facility for labours and construction 
purpose, which is available at site. However payment / charges should be paid to the 
main civil contractor as per their mutual understanding without involving Architect and 
ARCHITECT or Bank.  

 

2. Insurance: - On commencement for the work. 
 

2.1 The contractor shall take out a suitable CAR. Insurance policy (including Fire, Natural 
calamities etc. covering entire scope of the works under this contract for the value of 
work as per contract tender conditions and arrange to keep the policy valid till the 
completion period including authorised extension of time, if any. 
 

2.2 The contractor shall take out and submit to Bank through Architect, a suitable insurance 
policy against third party risks. The limit of liability of this insurance shall be limited to 

`25 Lakhs in respect of any one accident or series of accidents arising out of one event or 

`10 Lakh in respect of any passer-by.  (The policy shall be kept valid, till completion 

including authorised extensions, if any. 

 

2.3 The contractor shall take out and submit to Employer a suitable Insurance Policy against 
Workmen's compensation / Janata Policy /group insurance as per requirements.The 
policy shall be kept valid, till completion including authorised extensions, if any. 
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2.4 Necessary PF & ESI contribution of contractor’s labourers will have to be paid by 
contractor as per statutory authority’s regulations and EMPLOYER shall be absolved of all 
the risk. (Also refer clause No.23 of GCC INSURANCE…) 

 

3. The defect liability period shall be as mentioned in Appendix to form of offer Annexure-1, 
annexed to this document.  

 

4. Contractor shall appoint technically qualified personnel as approved by Architect in 
Consultation with the employer and maintain full time, qualified and experienced staff on 
site. Engineer shall be approved registered Site Engineer as per Local Regulation. 

 

5. EMPLOYER has got right to appoint separate contracting agencies for work other than the 
scope of the tender except otherwise instructed. 

 

6. Total security deposit: 

 

The total Security Deposit shall comprise of: 

a) Earnest Money Deposit. 
b) Initial Security Deposit. 
c) Retention Money 

 

7. Earnest money deposit (EMD):- 

 

Tenderer shall deposit an amount of`30,000/-( Rupees Thirty Thousand Only) in the form of 

Banker’s Cheque/Bank Demand Draft drawn on any New Delhi Branch of any scheduled Bank, 

in favour of M/s BANK OF BARODA in envelope I. No interest on Earnest Money Deposited by 

the tenderer shall be paid. Tenders submitted without Earnest Money Deposit as specified 

shall not be considered. The EMD will be exempted on submission of valid certificate of 

registration from National small Industries Corporation (NSIC)MSME/KVIC/SSI, etc. 

The EMD of the unsuccessful Tenderers will be refunded within a reasonable period of time 

after the decision to award the work is taken. The EMD shall stand absolutely forfeited if the 

tenderer revokes his/their tender at any time during the period when he is required to keep 

his/their tender open for acceptance by the Employer, or if, the tender is accepted, the 

Contractor fails to pay the security deposit as stipulated/or if he/they fail/s to commence 

the work within stipulated time.   

 

8. Initial Security Deposit 

 

The successful tenderer to whom the contract is awarded shall deposit as Initial Security 

Deposit by Fixed Deposit a sum to make up 2% of the value of accepted tender after the 

appropriation of the Earnest Money deposited by him/them within -7- days after receiving 

the letter of acceptance of his/their Tender. The fixed deposit shall be for the duration of 

the contract period and shall be refunded to the contractor, after the issue of the certificate 

of virtual completion as per condition thereof. Such fixed deposit, which shall be in joint 

name with the employer and shall remain in the custody of the employer till such time the 

security deposit, either in whole or in part thereof, shall be forfeited in the event of 

Contractor/s’ failure to observe any terms of this contract/or non-compliance with the 

condition of contract. The security deposit amount will be adjusted or included in the 

retention money as per contract clause mentioned elsewhere in this tender.  
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9. Retention Money 

 

Apart from the Initial Security Deposit to be made by the Contractor/s as aforesaid, the 

Retention Money shall be deducted from Progressive Running Account Bills at 8% of the gross 

value of the work done and claimed in each Running Account bill. Provided that the total 

Security Deposit i.e. the Initial Security Deposit (Excluding interest component) amount + the 

Retention amount shall both together not exceed 5% of the Contract amount as determined 

after considering all variations as approved. On Virtual Completion of the job and on the 

Contractor/s submitting to the ARCHITECT, the as- built drawings (including soft copies), the 

ARCHITECT shall declare the job to be virtually complete, endorsed by the ARCHITECTs and 

accepted by the Employer and upon this an amount equivalent to 50% of the total security 

deposit will be refunded to the Contractor/s and balance shall be retained by the Employers 

till the end of the Defects Liability Period.  However, the Contractor/s shall have option to 

have the balance Retention Money replaced by Bank Guarantee which shall be valid till the 

end of Defects Liability Period and the same shall be released only upon successful 

completion of the Defects Liability Period and on finalizing the Final bill. 

If the Contractor/s do not carry out the rectification work during the Defects Liability Period, 

the Employer shall have the right to get such defective work rectified after giving due notice 

in writing to the Contractor/s and recover the cost of repairs from the money so retained & 

in case the cost of work incurred by the employer is more than the retention money, the 

same can be recovered from the contractor. 

 

10. Value of all interim bills shall be as per annexure to form of offer. The Architects shall 
endorse the bill certified by the ARCHITECT to enable the Employers in releasing the 
payment. Payment to be released within 10 days of receipt of Architect certificate. 

 

11. The ARCHITECT shall have power to withhold any certificate, if the works or any parts 
thereof are not carried out to their satisfaction. The ARCHITECT may revise any certificate; 
make any correction in any previous certificates, which have been issued by them. 

 

12. All respective contract rates under various works include rents, deposits, premiums and 
other cost of transport, hiring loading and unloading, of all material including all type of 
taxes, royalties, levies, testing charges, Octroi charges, wastages and damages etc. and the 
same shall be borne by the Contractor/s. 

 

13. The Employers reserve their right of adding, altering or deleting any items from the scope 
of the contractor’s works for which no compensation of whatsoever type will be paid to the 
contractor. This shall also include the profits and overheads or any other claims by the 
Contractor/s. 
 

14. Time shall be the essence of the contract and the decision of the ARCHITECT and/or the 
employer in the matter of date of start, suspension and completion of the work shall be final 
and binding upon the contractor. 
 

15. Security/Watchman:-The Contractor shall maintain at his/their cost, 24 hours / watchman / 
security system or watch and ward of their materials/property. They shall not allow any 
unauthorized persons to enter the premises/building and on failure of the same, the 
contractor shall be held liable for all costs & damages. 

 

16. Addenda 
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Addenda to the tender document may be issued (if required) on Bank’s website only, to 

clarify documents or to reflect modifications to the design or contract terms. Each bidder 

shall submit the same along with his/their tender. All addenda issued by the Bank shall 

become part of Tender Document. 

 

17. Mobilization Advance  
 

a) On written application from the Contractor, the Employer may grant mobilization 
advance upto 10% of the amount of accepted tender less the value of probable costs 
for the Cement and Steel reinforcement bars. The mobilization advance will be 
released in two equal instalments, each against production of Bank Guarantee for 
110% of the amount requested as mobilization advance. The first instalment shall be 
released after contractor has commenced the work at site and Contractor satisfies 
ARCHITECT/Employer with production of documentary evidence that this amount of 
Mobilisation Advance shall be used for procurement of materials/equipment/labour 
for the work. Second instalment will be released after the Bank satisfying 1st 
instalment of mobilization advance was used for purpose for which it was granted. 
The advance shall attract simple interest at the rate of 12% per annum. The advance 
shall be secured by a Bank Guarantee from a Nationalized Bank for the 110% of 
amount of mobilization Advance plus interest at the rate of 12% per annum (in 
approved Proforma), which will be recovered in the manner described hereinafter. 
 

b) The amount of mobilization advance, which may be given the contractor, shall be at 
the sole discretion of the employer. 
 

c) The mobilization advance shall be utilized by the contractor for the purpose of this 
contract and for no other purpose. 
 

d) Recovery of the mobilization advance and of interest there on shall be made by the 
deduction from the contractor’s running account bills on pro-rata basis till completion 
of 60% of value of work or from the first three (-3-) running bills whichever occurs 
earlier. 
 

e) If any time the contractor fails to execute the contract to the satisfaction of the 
employer for any reason whatsoever the employer shall be entitled to reach forthwith 
the entire amount so advanced with interest, cost and legal expenses, etc. and/ or 
recover the whole balance amount as the case may be from the bill if any, payable to 
the contractor or by enforcing the Bank guarantee at the discretion of the Employer. 

 

18. TERMINATION OF CONTRACT BY THE BANK: 

 

If the Contractor being an individual or a firm, commits any “Act of insolvency” or shall be 

adjudged as insolvent or being an incorporated Company shall have an order for compulsory 

winding up or applies for voluntary winding up or subject to the supervision of the court 

and of the official Assignee or the Liquidator in such acts of insolvency or winding up shall 

be unable within Five days after notice to him/them requiring him/them, to show to the 

reasonable satisfaction of the Architect/Employer that he/they is/are able to carry out and 

fulfil the Contract, and to give security therefore, if so required by the Architect/Employer 

Or if the contractor (whether an individual; firm or incorporated company) shall suffer 

execution to be issued, or shall suffer any payment under this contract to  be attached by 

or on behalf of any of the creditors of the Contractor 
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Or shall assign or sub-let the Contract without the consent in writing of the Architect / 
Employer first obtained 
 

Or shall charge or encumber this Contract or any payments due or which might become due 

to the Contract or any payments due or which might become due to the Contractor there 

under 

 

Or if the Architect shall certify in writing to the Employer that the Contractor: 

 

i. has abandoned the Contract, or  
 

ii. has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for Five days after receiving from the 
Architects written notice to proceed, or 
 

iii. has failed to proceed with the works with such due diligence and failed to make such 
due progress as would enable the works to be complete with the time agreed upon , or  
 

iv. has failed to remove materials from the site or to pull down and replace work for Five 
days after receiving from the Architects written notice that the said materials or work 
were condemned and rejected by the Architects, or 

 

v. Has neglected or failed persistently to observe and perform all or any of the acts, 
matters or things by this Contract to be observed and performed. By the Contractor for 
Five days after written notice shall have been given to the Contractor requiring the 
Contractor to observe or perform the same or 
 

vi. Has to the detriment of good workmanship or in defiance of the Architects instruction 
to the contrary sublet any part of the Contract. 

 

Then in any case of the said cases mentioned above, the employer may notwithstanding any 

previous waiver, after giving Five days’ notice in writing to the Contractor, determine the 

Contract but without thereby affecting the powers of the Architect, or the obligations and 

liabilities of the Contractor, the whole of which shall continue in force as fully as if  

 

Contract has not been determined and as if the works subsequently executed had been 

executed by or on behalf of the Contractor. And further, the Employer, may enter upon and 

take possession of the work and all plant, tools, scaffoldings, sheds, machinery, seam and 

other power utensils and material lying upon the premises or the adjoining lands or roads 

and use the same as his/their own property or may employ the same by means if his/their 

own servants and workmen carrying on and completing the works and the Contractor shall 

not in any way interrupt or to do any act, matter or things to prevent or hinder such other 

contractor or other person or persons employed for completing and finishing or using the 

materials and plant for the works. When the works shall be completed or as soon thereafter 

as convenient, the Architect shall give a notice in writing to the Contractor to remove 

his/their surplus materials and plant, and should the Contractor fail to do so within a period 

of 14 days after receipt thereof by him/them the employer may sell the same by public 

auction and shall give credit to the Contractor for the amount realized after deducting 

there from the costs of removal and sale by the Employer for the values of the said 

materials and the expenses or loss which the Employer shall have been put to in procuring 
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the works to be completed and the amount , if any, owing to the Contractor and the 

amount which shall be so certified shall thereupon be paid by the Employer, to the 

Contractor, or, by the Contractor to the Employer, as the case may be, and the certificate 

of the Architect / Employer shall be final and conclusive between the parties. On 

termination of the contract, the contractor shall forthwith remove himself/themselves and 

his/their workmen from the works site. 

 

19. TERMINATION OF THE CONTRACT BY THE CONTRACTOR:  

 

If payment of the amount payable by the Employer under the Certificates of the Architect 

shall be in arrears and unpaid for 30 (thirty) days after notice in writing requiring payment 

of the amount shall have been given by the Contractor to the Employer, or the Employer 

commits any ‘Act of Insolvency’, or if the Employer being adjudged insolvent or (being an 

incorporated company) shall have an order made against it or pass an effective resolution 

for winding up either compulsorily or subject to the supervision of the court or voluntarily, 

or if the official assignee of the Employer shall repudiate the contract, or if the official 

assignee or the liquidator in any such winding up fails within 15 (Fifteen) days after notice 

to him/them requiring him/them to do so, to show to the reasonable satisfaction of the 

Contractor that he/they is able to carry out and fulfil the Contract and to make all 

payments due, and to become due hereunder and if required by the Contractor, to give 

security for the same, or if the works be stopped for 3 (three) months under an order of the 

Architects or the Employer etc. any of or by any injunction or other orders of any court of 

law, then and in any of the said cases the Contractor shall be at liberty to determine the 

Contract by notice  in writing to the Employer, through the Architects, and he/they shall be 

entitled to recover from the employer payment for all works executed and for any loss 

he/they may sustain upon any plant or material supplied or purchased or prepared for the 

purpose of the Contract. Minimum notice period for the contractor’s determination shall be 

3 (three months) 

In arriving at the amount of such payment, the net rates or prices quoted for lump sum work 
contained in the Contractor’s original tender shall be followed or where the same may not 
apply, valuation shall be followed,  or where the same may not apply, valuation shall be 
made in accordance with clause 42b (PRICES FOR EXTRA …..) 

20.  TECHNICAL AUDIT 

 

The work is liable to be technically audited by the chief technical examiner of the Central 

Vigilance Commission, Government of India, from time to time. Any defects, improvements 

or testing etc. pointed out by the Chief Technical Examiner’s Organisation (CTEO), CVC, 

should be carried out by the contractor at his/their own cost and any deduction suggested 

by the CTEO shall be effected. 

The employer shall have right to cause technical examination and audit of works and the 

final bills of the Contractor/s including all supporting vouchers, abstract, etc. to be made 

at the time of payment of the final bill. If as a result of this examination or otherwise any 

sum is found to have been overpaid in respect of any work done by the contractor under 

the contract the contractor shall be liable to return the amount of over payment and it will 

be due to him/them and in any other manner legally permissible and it is found that 

contractor was paid less than what was due to him/them under the contract in respect of 
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any work, executed by him/them under the contract, the amount of such under payment 

shall be duly paid by the Employer. 

 

Any sum of money due and payable to the contractor (including security deposit returnable 

to them) under this contract may be appropriated by the Employer and set off against any 

claim of the Employer for the payment of sum of money arising out of or under any other 

contract made by the contractor with the Employer. 
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  ADDITIONAL GENERAL CONDITIONS OF CONTRACT – (ANNEXURE- 4) 

 

1. Definitions and Interpretations:  

 

In the contract (as hereinafter defined) the following words and expressions shall have 

the meanings hereby assigned to them, except where the context otherwise required: - 

A. "EMPLOYER/CLIENT" means M/S. BANK OF BARODA (having their office at Bank of 
Baroda, Zonal Office, 16, Sansad Marg, New Delhi and shall include his/their heirs, 
legal representatives, shall include assignees & successors. 
 

B. "CONTRACTOR" shall mean the individual or firm or company, whether incorporated 
or not, undertaking the works and shall include the legal representative or such 
individual or the persons, comprising such firm or company or the successors of such 
firm or company and the permitted assigns of such individual or firm or company. 

 
C. "ARCHITECT" shall mean M/s bdshrama CONSULTING pvt.ltd. having their office in 

C-1/8, Basement, S.D.A., New Delhi engaged by the Bank of Baroda to act as 
ARCHITECT for the purpose of the contract and shall include his/their heirs, legal 
representatives, assignees and successors. 

 
 

D. "CONSULTING ENGINEER" means Sub-Consultant retained by the Architect or Employer 
for designing of Structural /Electrical/Mechanical/Sanitary and Plumbing works and 
shall include his/their heirs, legal representatives, assignees and successors. 

 

E. "CONTRACT" means the documents forming the tender and acceptance   thereof 
together with   documents referred to therein or individual works orders in the case 
of terms   of    contracts including the General Conditions of Contract, Special   
Conditions, the Appendix, Bill of   Quantities, Schedule of rates and prices or the 
rates quoted, scope of work, Specifications, Drawings and the Contract Agreement if 
completed and all these documents correspondence prior  to Letter of Intent 
awarding the work as applicable taken together shall be deemed to form the Contract 
and shall be complementary to one another. 

 

F. "CONTRACT PRICE" means the sum named in the letter of acceptance or the contract 
subject to such additions thereto or deductions there from as may be made under the 
provisions hereinafter contained in the contract. 

 

G. i) "WORK" Works means all the works specified or set forth and required in and by the 
said specifications, drawings and schedule hereto annexed or to be implied there 
from and shall include both permanent works and temporary works, whether original, 
altered, substituted or additional, to be executed in accordance with the contract. 

 

ii) "PERMANENT WORKS" means the permanent works to be executed and maintained 

in accordance with the contract. 
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(iii) "TEMPORARY WORKS" means all temporary works of every kind (other than 

Contractor’s Equipment) required in or about the execution and completion of the 

Works and the remedying of any defects therein. 

 

H. "SPECIFICATION" means the specification referred to the tender and any modification 
thereof or addition thereto as may from time to time be furnished or approved in 
writing by the Architect.  

 

I. "DRAWINGS” means the drawings, maps, plans  & tracings or prints there of or referred 
in the contract, any modification of such drawings approved in writing by the 
Architect and such other drawings as may from time to time be furnished or approved 
in writing by the Architect. 

 

J. "SITE" shall mean the land and/or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work 
is to be executed under   the contract or any adjacent land, path or street which may 
be allotted or used for the purpose of carrying out the contract.         

 

K. "NOTICE” in writing or written notice means a notice in writing typed or printed 
characters sent (unless delivered personally or otherwise proved to have been 
received) by registered post to the last known private or business address or 
registered office of the addresses and shall be deemed to have been received when in 
the ordinary course of post it would have been delivered.         

 

L. "APPROVED" means approved in writing including subsequent written confirmation of 
previous verbal approval and "Approval" means approved in writing including as 
aforesaid. 

 

M. "MONTH” means month according to Gregorian calendar. 
 

N. "SCHEDULED BANK" means bank included in the second schedule to the Reserve Bank 
of India Act, 1934. 

 

O. "SUB CONTRACTOR" means any person, firm or corporation having a contract for the 
execution of a part or parts of the work included in the contract and a person, firm or 
corporation furnishing materials called for in the contract and worked to a special 
design according to the specifications. 

 

P. "VIRTUAL COMPLETION" means that the constructions of works specified are of the 
works is sufficiently completed in accordance with the contract, as modified by any 
changed or variation orders agreed to by the parties so that the Employer can occupy 
the same for the use it was intended. 

 

Q. "CONTRACT PERIOD" means the accepted period of consecutive days stated on the 
Form of Tender starting from the Architect or Employer's order to commence the 
work. 
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R. "ACT OF INSOLVENCY" means any act of Insolvency defined by the Presidency Towns 
Insolvency Act, or the Provincial Insolvency Act or any Act amending such original 
act/s. 

 

S. "THE DATE OF COMPLETION" is the date or dates for completion of the work or works 
or any part of the works set out or ascertained in accordance with the individual 
works orders and the tender documents or any subsequent amendments thereto 

 

T. "SINGULAR AND PLURAL" words importing persons include firms and corporations, 
words importing the singular party only also include the plural and vice versa where 
the context requires. 

 

2. Consultant :- 

 

The Consultant engaged by the Employer/Architect shall supervise the works and to test 

any materials to be used in the works.   The contractor shall offer theConsultants every 

facility and assistance for examining the works and materials and checking and measuring 

works and materials. All correspondence related to the contract shall be routed through 

the ARCHITECT. 

3. Duties and Powers of consultant: - 

 

Consultant’s duties are to watch and supervise the works of and to test any materials to 

be used or workmanship employed in connection with the works, quality control, Project 

Scheduling and monitoring and co-ordinating with all other Agencies, recording of 

measurements, certification of bills, preparing extra/deviation items, excess/ saving 

statement, preparing Minutes of Meeting etc. They shall have no authority either to 

relieve the Contractor of any of his/their duties or obligations under the contract or 

except those expressly provided hereunder, to order any work involving delay or any 

extra payment by the Employer or any variation of or in the works. 

 

Wherever it is mandatory by law, that the Contractor appointed by the Employers shall be 

registered with the Local Authorities as Supervisor, the incumbent so selected shall so 

forthwith show his/their registration. 

 

The Contractor shall afford the ARCHITECT every facility and assistance for examining the 

works and materials and checking and measuring time and materials. The ARCHITECT 

shall have no power to revoke, alter, enlarge or relax any requirements of this contract 

or to sanction any day work, additions, alterations, deviations or omissions unless such an 

authority may be confirmed by written order of the employer. 

 

The Consultant shall act in consultation with the Architect in regard to the quality of all 

aspectsof work and, will finalise the selection of finishing materials. The ARCHITECT shall 

jointly record the measurements with Contractor’s representative for all items of works 

and on completion hand over the records to the Employer. 
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The Consultant shall have the power to give notice to the Contractor or his/their 

Engineer-In-Charge, about the non-approval of any work or materials and such works shall 

be suspended or the use of such materials should be discontinued until the decision of the 

Architects/ Employer but such examination shall not in any way exonerate the Contractor 

from the obligation to remedy any defects which may be found to exist at any stage of 

the work or after the same is completed. Subject to the limitations of this clause, the 

Contractor shall take instructions only from the Architects/ Employer as the case may be 

through ARCHITECT. 

 

The ARCHITECT shall have such other power and discharge other functions as are 

specifically provided in this contract included such incidental or consequential powers or 

duties, subject always to such specific instructions or directions of the Employer, which 

shall be duly notified to the Contractor/s.    

 

4. Scope of Contract: 
 

The contractor shall carry out and complete the said work in every respect in accordance 

with this contract and with the directions of and to the satisfaction of the 

ARCHITECT/Architect/Employer. The Architect may in his/their absolute discretion and 

from time to time, issue further drawings and/or written instructions, details, directions 

and explanations which are hereafter collectively referred to as “Instructions" reflected 

either in the minutes or in any other form in regard to: 

 

a) The variation or modification of the design, quality or quantity of works or the 
additions or omissions or substitutions of any work. 

 

b) Any discrepancy in the drawings and/or drawings and/or specifications. 
 

c) The removal from the site of any material brought thereon by the contractor and the 
substitution of any other material thereafter. 

 

d) The removal and/or re-execution of any works executed by the Contractor. 

 

e) The dismissal from the works of any person employed thereupon. 

 

f) The opening up for inspection of any work covered up. 

 

g) The amending and making good of any defects. 

 

h) Removal of improper works and materials. 

 

i) Assignment and subletting. 

 

j) The Employer shall have a right to delete or reduce any scope of work or any item 
from the contract and contractor shall not make any extra claim on this count 

 

k) Postponement of any work to be executed under the provision of the contract. 
 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Architect/Employer/ Architect instructions, directions and explanations given to the 
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Contractor or his/their representative. If instructions, directions upon the works by the 

Architect/Employer/ARCHITECT shall, involving a variation be confirmed in writing by the 

Contractor, within 7 days and if not dissented in writing within a further 7 days by the 

Architect/Employer, such instructions shall be deemed to be the "Employer/Architect 

Instructions" within the scope of the contract. If compliance with these instructions as 

aforesaid involves work and/or expenses and/or loss beyond that contemplated by the 

contract, then, unless the same were issued. 

 

If the Contractor fails to comply with the Employer/Architect /ARCHITECT instructions 

within a fortnight after the receipt of written notice from the Employer/Architect 

requiring compliance with such instructions, the Employer, through the Architects, may 

employ some other agency to execute any work whatsoever which may be necessary to 

give effect to such instructions.  

 

For the purpose of entering day-to-day instructions by the Employer/ARCHITECT, the 

Contractor shall maintain at his/their own cost, a ‘Site Instructions Book’ in 

quadruplicate in which the instructions shall be entered by Employer/ARCHITECT. 

 

‘Instructions’ to the Contractor shall be generally issued through ARCHITECT. However 

Employer, for the sake of urgency as a result of inspection or otherwise, may issue 

instructions directly with the knowledge of the ARCHITECT who should ratify the same 

promptly. 

 

5. Drawings and Specifications: 
 

The Work shall be carried out to the entire satisfaction of the Employer/ 

Architects/ARCHITECT or their Consultants and in accordance with the signed drawings, 

specifications, preambles and such further drawings and details as may be provided by 

the ARCHITECT and in accordance with such written instructions, directions and 

explanation as may from time to time be given by the Employer/ Architect whose 

decisions as to sufficiency and quality of the work and materials shall be final and binding 

upon all parties. 

 

No drawing shall be taken as in itself an order for execution unless, in addition to the 

Architect/Architect signature, it bears express words stating remark “VALID FOR 

CONSTRUCTION”. No claim for payment for extra works shall be allowed unless the said 

work shall have been executed under the provisions of clause no-7----- (AUTHORITIES 

NOTICES PATENT…..) or by the authorities directions in writing of the Consultant as 

herein mentioned. 

 

Two complete sets of the drawings, certified copy of agreement shall be furnished to the 

Contractor. The Architect shall furnish, within such time, as may be reasonable, one copy 

of additional drawings, which in his/their opinion are necessary for the execution of any 

work. Such copies shall be kept on the works, and the Architect or his/their 

representatives shall at all reasonable times have access to the same. The Contractor 

before the issue of the Final Certificate shall return all drawings, certified copy of tender 

document together with specifications to the Architects. The Original Contract 
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documents shall remain in the custody of the Employer and shall be produced by 

him/them at his/their office as and when required. 

Any additional prints of drawings if any, required by the Contractor/s, may be supplied by 

the Architect but on the payment of charges. 

 

Any work indicated on the drawings and not mentioned in the specification or vice-versa 

shall be furnished as though fully set forth in both. Work not specifically detailed, called 

for, marked or specified shall be the same as similar parts that are detailed marked or 

specified. 

 

The Contractor's work shall not deviate from the drawings and the specifications. The 

Architect interpretation of these documents shall be final and without appeal. 

 

Errors or inconsistencies discovered in the drawings and specifications shall be promptly 

brought to the attention of the Architect for interpretation or correction. Local conditions, 

which may affect the work, shall likewise be brought to the Architect attention. If at any 

time, it is discovered that work is being done which is not in accordance with the contract 

drawings and specifications, the contractor shall correct the work immediately. Corrections 

of defective work shall not be a basis for any claim for extension.  The Contractor shall not 

carry on work except with the knowledge of the Architect. 

 

Figured dimensions on the scale drawings and large size details shall govern and large size 

details shall take precedence over small-scale drawings.  Any work done before receipt of 

such details, if not in accordance with the same, shall be removed and replaced or adjusted 

as directed, by the Contractor without expense to the Employer. These general conditions 

apply with equal force to all the work including authorized extra works. 

 

All Drawings, Specifications and copies thereof furnished by the Architect are his/their 

property. They shall not be used on any other work and shall be returned to the Architect at 

his/their request on completion or termination of the Contract. 

 

  At the completion of the contract, the contractor shall return to the Architect, all 

drawings/copies provided under the contract. 

 

 

The Architect shall have full power and authority to supply to the Contractor through 

ARCHITECT from time to time during the progress of works such further drawings and 

instructions as shall be necessary for the purpose of the proper and adequate execution and 

maintenance of the works and the Contractor shall carry out and be bound by the same. 

  

6. Discrepancy in Various Documents: 

 

The Contractor shall provide everything necessary for the proper execution of the works 

according to the true intent of and meaning of the Drawings, Specifications etc. taken 

together whether the same may or may not be particularly shown or described therein, 

provided that the same can be inferred there from. If the Contractor finds any discrepancy 

in the Drawings or between the drawings, Specifications etc., he/they shall immediately 
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refer the same in writing to the Architect who shall decide which shall be followed, and 

his/their decision shall be final and binding on contractor after Employer’s concurrence.   

 

7.   Authorities, Notices, Patent Rights &Royalties: - 

 

The Contractor shall conform to the provisions of the statutes relating to the works and to 

the Regulations and Bye Laws of any Local Authority and of any Water, Lighting or other 

Companies or Authorities with whose systems the Structure is proposed to be connected and 

shall before making any variation from the Drawings and Specifications that may be 

necessitated by so conforming, give to the Architect written notice, specifying the 

variations proposed to be made and the reason for making it, and  apply  for  instructions 

thereon.            

 

The Contractor shall bring to the attention of the ARCHITECT, all notices required by the 

said Acts, Regulations or bye laws to give to any authority and pay to such authority or to 

any public offices, all fees that may be properly chargeable, in respect of the works and 

lodge the receipts with the Employer through ARCHITECT.  

 

The Contractor shall indemnify the Employer against all claims in respect of patent rights, 

design, trademarks or name or other protected rights in respect of any constructional plant 

machine, work or material used for or in connection with the works or temporary works 

from and against all claims, demands, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 

arising from such claims, unless he/they has informed the Architect /ARCHITECT before any 

such infringement and received their permission to proceed and shall himself/themselves 

pay all royalties, license fees, damages, costs and charges of all and every part that may be 

legally incurred in respect thereof. 

 

8.   Contract Price: 

The Contract Price shall not be adjusted or altered in any way whatsoever otherwise than in 

accordance with the express provisions of these conditions and subject to Clause 40 C ---- 

(ALTERATION…) of these conditions. 

 

9.   Contract Bills: 

 

The Contract Bills for certificate of payment shall be described in mode of payment. 

 

Any error in description or omission of items from the Contract bills shall not vitiate this 

contract but shall be corrected and deemed to be a variation required by the Architect. 

 

10.   General Obligations: 

 

            Contractor's General Responsibilities 

  

a)  The Contractor shall be responsible, subject to the provisions of the Contract and with due 

care and diligence, to execute and maintain the works and provide all labour including the 

supervision thereof, new material, Constructional Plant and all other things whether of a 

temporary or permanent nature, required in and for such execution and maintenance so far 
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as the necessity for providing the same is specified in or is reasonably to be inferred from 

the Contract. 

 

b)  The Contractor shall take full responsibility for the adequacy, stability and safety of all site 

operations and methods of construction, provided that the Contractor shall not be 

responsible except as may be expressly provided in the Contract for the design or 

specificationof the Permanent Works or for the design or specification of any Temporary 

works prepared by the Architect. 

 

 

11.   Contract Agreement: 

 

The Contractor shall when called upon to do so enter into and execute a Contract 

Agreement to be prepared and completed at the cost of the Contractor in the form 

annexed herewith such modifications as may be necessary. 

 

12.  Performance Bond: 

 

 The Contractor shall, at his/their own expense provide or obtain a Bank Guarantee in the 

format approved by the Employer to be jointly or severally bound to together with 

him/them to the Employer in the sum provided in the tender for the due performance of 

the Contract. (Refer appendix to form offer –Annexure- 1 ITEM NO 18). 

 

13.   Inspection of Site: 

 

a)  The Contractor shall inspect and examine the site and its surroundings and information 

available in connection therewith and shall satisfy himself/themselves so far as is 

practicable before submitting his/their tender as to the site conditions, the extent and 

nature of work and materials necessary for the completion of the works, the means of 

access to the site and accommodation he/they may require and in general shall 

himself/themselves obtain all necessary information subject as above mentioned, as to  

risks, contingencies and all other circumstances which may influence or affect his/their 

Tender. 

 

14 .Sufficiency of Tender: 

 

a) The Contractor shall be deemed to have satisfied himself/themselves before 
tendering as to the correctness and sufficiency of his/their tender for the works and 
of the rates and prices stated in Schedule of Quantities/Scope of work and/or the 
Schedule of Rates and Prices, which rates and prices shall cover all his/their 
obligations under the Contract, and all matters and things necessary for the 
completion of the works. 

 

b) Contractor not Entitled to Extra Payment 
 

Except otherwise specifically provided for in the Contract, the Contractor shall not be 

entitled to any extra payment neither from resale of any material etc. nor to be 

relieved from any of his/their obligation for reasons of his/their misunderstanding, or 
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his/their failure to   obtain correct information or his/their inability to foresee any 

matter which may affect the execution or maintenance of the works. 

 

15.  Work to be to the Satisfaction of the Project Architect 

 

The Contractor shall execute and maintain the works in strict accordance with the 

contract to the satisfaction of the Project Architect and shall comply with and adhere 

strictly to the instructions and directions from them or their representative/s. 

 

16.   Programme to be furnished: 

 

a) Within a 15 days’ time after the acceptance of his/their Tender, the Contractor shall 
submit to the ARCHITECT for his/their approval and/or information a BAR Chart/chart 
showing the order of procurement and method in which he/they proposes to carry out 
the works, a general description of the arrangements and methods which he/they 
proposes to adopt for the execution of the Works, the  Temporary Works which 
he/they intends to supply, use or construct as the case may be, the scheduling of 
samples, Shop Drawings and approvals from concerned authorities as required under 
the contract. 

 

b) If the actual progress of the works does not conform to the approved chart, the 
Contractor shall be required to submit a revised programme and implement the same 
for the completion of the works within the stipulated time for completion. 

 

c) List of personnel at site, Authorized representative, Technical & non-technical staff, 
labours force, Security arrangement deployed at site for on schedule completion of 
this contract.  

 

d) The submission to and approval by the ARCHITECTof such programs shall not relieve 
the Contractor of any of his/their duties or responsibilities under the contract. 

 

17 Contractor's Superintendence: 

 

The Contractor shall give or provide all necessary superintendence during the execution 

of the works and as long thereafter as the ARCHITECT/Employer may consider necessary. 

The Contractor or one of his/their competent and authorized agent or representative is 

to be constantly on the works and shall give his/their whole time to the superintendence 

of the same. Such authorized agent or representative shall receive on behalf of the 

Contractor the directions and instructions from the Architect /ARCHITECT /Employer. 

 

18 Contractor's Employees: 

 

a) The Contractor shall provide and employ on the site skilled and experienced technical 
assistants, foremen and leading hands to give proper supervision and such skilled, 
semi-skilled and unskilled labour for the proper and timely execution and 
maintenance of the works. 

 

b) The Contractor shall be required to remove forthwith from the works any person 
employed by the Contractor in or about the execution or maintenance of the works 
who in the opinion of the ARCHITECT/Employer misconducts himself/themselves or 



 

 

Page 45 of 168 

 

incompetent or negligent and thus considered to be undesirable and shall be replaced 
as soon as possible by a competent substitute approved by the ARCHITECT/Employer.  

 

19 Setting Out: 
 

The Contractor at his/their own expenses to set out the works accurately in accordance 

with the plans and to the complete satisfaction of the ARCHITECT. The Contractor shall 

be solely responsible for the true and perfect setting out of the works in relation to 

original points lines and levels of reference and for the correctness of the positions 

levels, dimensions and alignment of all parts of the works and for the provision of all 

necessary instruments, appliances and labour in connection therewith. 

 

The responsibility for the true and proper setting out rests with the Contractor who shall 

rectify any error at his/their own cost to the satisfaction of the ARCHITECT, unless such  

error is based on incorrect data supplied in writing by the Architect or his/their 

Representative, in which case the expenses of rectifying shall be borne by the Employer. 

The checking of any setting out or of any line or level by the ARCHITECT/Architect or 

his/their Representative shall not in any way relieve the Contractor of his/their 

responsibility for the correctness thereof and the Contractor shall carefully protect and 

preserve all benchmarks, pegs and other things used in setting out the works. 

 

20 Security and maintenance of Premises Lighting: 

 

The Contractor shall in connection with the works provide and maintain at his/their own 

cost all lights/ guards when and where necessary or required by the ARCHITECT or 

his/their Representative or by any duly constituted authority for the protection of the 

worksor for the safety and convenience of the public or others. 

 

21  Care of Works: 

 

a) From the commencement to the completion of the works, the Contractor shall take full 

responsibility for the care thereof and of all temporary works, and in case any damage, 

loss or injury shall happen to the works or to any part thereof or to any temporary works 

from any cause whatsoever, save and except risks as defined in sub-clause (b).  In this 

clause, shall at his/their own cost, repair and make good the same, so that at 

completion, the permanent works shall be in good order and condition and in conformity 

in every respect with the requirements of the contract and the Architect instructions.  In 

the event of any such damage, loss or injury happening from any of the excepted risks, 

the contractor shall, if and to the extent required by the Architect and subject always to 

the provision of Clause mentioned elsewhere in the conditions hereof, repair and make 

good the same as aforesaid at the cost of the Employer.  The Contractor shall also be 

liable for any damage to the works occasioned by him/them in the course of any 

operations carried out by him/them for the purpose of complying with his/their 

obligations under Clause 40-41---(ALTER-ADD and  CONTRACTOR TO SEARCH) thereof. 

 

b) Excepted Risks: 

 

The "Excepted Risks” are Force majeure, exceptionally incremental weather, fire, 

earthquake, civil commotion, riot, lockout, strike, war, hostilities (whether war be  
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declared or not), invasion act of foreign enemies, rebellion, revolution in correction or 

military or usurped power civil war or a cause solely due to or use or occupation by the 

Employer of any portion of the works in respect of which a Certificate of Completion has 

been issued all of which are herein collectively referred to as "Excepted Risks".         

 

23 Insurance in Respect of Damage to Person and Property: 

 

From Commencement to Completion, the Contractor shall be responsible for all injury to 

persons, animal or things and for all structural and decorative damage to property which 

may arise from operation or neglect of himself/themselves or any subcontractor or of any 

of his/their or a sub-contractor's employee whether such injury or damage may arise from 

carelessness, accident or any other cause whether in any way connected with the 

carrying out of this contract.   This clause shall be held to include interalia any damage to 

building, whether immediately adjacent or otherwise, any damages to roads, streets, 

footpaths, bridges, or ways as well as all damage to the buildings and works forming the 

subject of this contract by first or other inclemency weather. The contractor shall 

indemnify the Employer and hold him/them harmless in respect of all and  

Any expenses arising from any such injury or damage to persons or property as aforesaid 

and also in respect of any claim made in respect of any award of compensation or 

damages consequent upon such claim.          

The Contractor shall reinstate all damage of every spot mentioned in this clause so as to 

deliver up the whole of the contract works complete and perfect in every respect and so 

as to make good or otherwise satisfy all claims for damage to the property of third 

parties. The Contractor shall indemnify the Employer against all claims which may be 

made against the Employer by any member of the public or other party in respect of 

anything which may arise in respect of the works or in consequence thereof and shall at 

his/their own expense effect and maintain until the virtual completion of the contract 

with an approved office a policy of insurance in the joint names of the Employer and the 

Contractor against such risks and deposit such policy or policies with the Employer on the 

signing of  the contract. The Contractor shall also indemnify the Employer against all 

claims which may be made upon the Employer whether under the Workmen's 

Compensation Act or any other statute in force during the currency of this contract or at 

common law in respect of any employee of the Contractor or of any sub- contractor and 

shall at his/their own expense effect and maintain until the virtual completion of the 

contract, with an approved office a Policy of Insurance in the joint names of the 

Employer and the Contractor against such risks  and deposit such policy or policies  with  

the Employer from time to time during the  currency  of the contract. 

 

The Contractor shall be responsible for anything, which may be excluded from the 

Insurance Policies above referred to, and also for all other damages to any property 

arising out of and incidental to the negligent or defective carrying out of the contract; 

however such damage shall be caused. 

 

The Contractor shall at all times indemnify the Employer and keep indemnified  in 

respect of any costs, charges for expenses arising out of any claim that may arise on 

account of the Contractor's operation at the site or proceedings and also in respect of any 

award of or compensation of damages arising there from.  It shall also be the Contractor’s 

responsibility to file and pursue with the Insurance Company for a claim if any.  
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The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or acquiring from or in 

respect of any such claim or damages from any sums due or to become due to the 

Contractor. 

 

Before commencing the work, the Contractor shall without limiting his/their obligations 

and responsibilities under the condition, obtain the necessary insurances. If he shall fail 

to effect and keep in force the insurances referred to in this clause or another insurances 

which he may be required to effect under the terms of contract then the contractor shall 

be fully responsible for the consequences of such a default.  In any such case the 

Employer may effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for the purpose and from time to time deduct the amount 

so paid by the Employer as aforesaid from any monies due or which may become due to 

the Contractor or recover the same as a debt due from the Contractor. However the 

employer has no obligation of any sort to keep insured as above mentioned. 

The Contractor shall provide the Employer with documentary evidence from time to time 

that he/they has taken all the insurance policies mentioned in the foregoing paragraphs 

and that he/they has paid the necessary premium for keeping the policy valid till the 

works are completed and handed over to the employer. 

The ARCHITECT shall ensure the validity of the insurance policies on behalf of the 

Employer. If extension of time limit is granted by Employer, he/they shall have to ensure 

that the insurance policies are progressively extended.In addition to above please refer 

clause no. 35 Insurance against third party risksunderSpecial Conditions of Contract. 

 

       24   Compliance with Statutes, Regulations etc. 

 

The Contractor shall comply with the provision of Payment of Wages Act,1936, Minimum 

Wages Act 1948, Employees Liability Act 1938, Workmen's Compensation Act 1923, 

Industrial Dispute Act 1947, Maternity Benefits Act 1961 and the Contractor's Labour  

(Regulation and Abolition) Act 1970 or any such statutes ordinance or have and the 

modification thereof and the regulation or Bye-Laws of any local or other duly constituted 

authority and rules and regulations of public bodies and companies which may be  

applicable to  the works or to any temporary works as  aforesaid and shall keep the 

Employer indemnified of every kind for  breach  of any such statute,  ordinance  or  Law 

Regulation or Bye-Laws. 

 

Contractor, as required, will pay necessary P.F. and E.S.I contribution for the 

contractor’s workers and employer shall be absolved of all these risks. 

  

The Successful Contractor, on award of the work and after completion ofentire System 

shall obtain N.O.C. / Permission / Licences from concerned local authorities /statutory 

bodies (which shall include applying, follow up, liaisoningand obtaining the interim/final 

permission along with commissioning as per statutes).  

 

25   Fire Insurance: As per C.A.R. Policy 

 

26   Giving of Notices and Payment of Fees 
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The Contractor shall give all notices and pay all fees required to be given or paid by any 

National or State Statute Ordinance or other Law or any Regulation or Bye-Law of any 

local or other duly constituted authority in relation to the execution of the works or of 

any temporary works and by the rules and regulations of all public bodies and companies 

whose property or rights are affected or may be affected in any way by the works. 

 

27 Returns of Labour etc.: 

 

The Contractor shall furnish all such information regarding the supervisory staff, the 

numbers of the several classes of labour from time to time employed on the site, 

constructional plant etc. as the ARCHITECT may require. 

 

 

28 Materials and Workmanship: 

 

a) Quality of Material and Workmanship and Tests: 

All materials and workmanship shall be of the respective kinds described in the 

contract and in accordance with the Architect/ARCHITECT instructions and the 

contractor shall upon the request of the ARCHITECT furnish to them all invoices, 

accounts, receipts and other vouchers to prove the materials comply therewith and 

shall be subjected from time to time to such tests as the ARCHITECT may direct at 

the place of manufacture or fabrication or on the site or at all or any of such places. 

The Contractor shall at his/their own cost provide such assistance, instruments, 

machines, labour and materials as are   normally required for examining, measuring 

and testing any work and the quality, weight or quantity of any material used and 

shall supply samples of materials before incorporation in the works for testing as may 

be selected and required by the ARCHITECT. The material testing shall be done at 

approved labs /institutes like VJTI/IIT/ VICT and other govt labs as directed by 

Project Architects/ Employer.  

 

b) Cost of Samples and Shop Drawings: 
 

All samples for the fittings and fixtures, hardware etc. should be submitted for 

approval before using in the work. The Contractor at his/their own cost as directed 

by the Architect shall supply all Samples and Shop Drawings. (3 sets) 

 

c) Cost of Tests 

 

The cost of making any test shall be borne by the Contractor, if such test is clearly 

intended by or provided for in the contract and in the cases only for a test under load 

or of a test to ascertain whether the construction of any finished or partially finished 

work is appropriate the contract in sufficient detail to enable the Contractor for the 

purposes which it was intended to fulfil is particularized in to price or allow for the 

same in tender. Further the cost of tests, if as per advice/ instruction of statutory 

authorities/ /CTE’S Organisation, CVC shall be borne by the contractor.  

 

d) Cost of Test not provided for etc. 
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If any test is ordered by the Project Architect which is either: 

 

i) Not so intended by or provided for or, 

 

ii) (In the case above mentioned) is not so particularized or, 

 

iii)Though so intended or provided for is ordered by the Project Architect to be   
carried out by an independent person at any place other than the site or the place 
of manufacture or fabrication of the materials tested, then the cost of such test 
shall be borne by the Contractor if the test shows the workmanship or materials 
are not in accordance with the provisions of the contract or the Architect 
instructions but otherwise by the Employer. 

 

29 Examination of Work 

 

a) Examination of Work Before Covering Up: 
No work shall be covered up or put out of view without the approval of the Project 

Architect and the Contractor shall afford full opportunity for the Project Architect to 

examine and measure any work which is about to be covered up or put out of view 

and the Contractor shall give due notice to the Project Architect whenever any such 

work is ready or about to be ready for examination and the ARCHITECT/Architect 

shall without unreasonable delay unless he/they considers it necessary and advises 

the contractor accordingly attend for the purpose of examining and measuring such 

work. 

 

              b)   Uncovering and Making Openings: 

If the Contractor puts any part of the works or covers up or puts out of view before 

he/they has notified the ARCHITECT and received instructions, he/they shall be liable 

to reinstate all work that may subsequently be, at any time, damaged on account of 

any defect in or insufficiency of the works.  The Contractor shall at the request of the 

Architect, open up for inspection any work, and should the Contractor refuse or 

neglect to comply with such requests, the Employer through the Architect, may 

employ other agency to open up the same.  If the said work has been covered up in 

contravention of the Architect instructions, or if on being opened up, if found not in 

accordance with the drawings and the specifications or the instructions of the 

Architect, the expenses of opening it again, whether done by the Contractor, or such 

other agency, shall be borne by the Contractor, and shall be recoverable from 

him/them by the Employer or may be deducted by the Employer from any money due 

or which may become due to the Contractor. If the work has not been covered in 

contravention of such instructions and found to be in accordance with the said 

drawings and specifications or instructions than the expenses aforesaid shall be borne 

by the Employer and be added to the contract sum; provided always that in the case 

of other urgent work so open up and required immediate attention, the Architect 

shall within 7 days after receipt of written notice from the Contractor that the work 

has been opened make or cause the inspection thereof  to be  made  at  the 

expiration of such  time, if such inspection shall not have been made. The contractor 

may cover up the same and shall not be required to open it up again except at the 

expenses of the Employer. 
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30Improper Works 

a) Removal of Improper Work and Materials: 
 

The Project Architect shall during the progress of the works have power to order in 

writing from time to time.  

i) The substitution of proper and suitable material and, 
ii) The removal and proper re-execution notwithstanding any previous test thereof or 

interim payment therefore of any work which in respect of materials or workmanship 

is not in accordance with the contract in the opinion of the ARCHITECT.  

 

b)  Default of Contractor in Compliance: 
 

In case of default on the part of the Contractor in carrying out such order/direction 

the Employer shall be entitled to employ and pay other agency to carry out the same 

and all expenses consequent thereon or incidental thereto shall be borne by the 

Contractor and shall be recoverable from him/them by the Employer or may be 

deducted by the Employer from any amount due or which may become due to the 

Contractor which shall be final and conclusive. 

 

31 Suspension of Work: 

 

The Contractor, shall on the written direction of the Architect/Employer suspend the 

progress of the works or any part thereof for such time or times and in such manner as 

the Architect may consider necessary and shall during such suspension properly protect 

against threats or damage and secure the work, so far as is necessary in the opinion of 

the Architect. The cost, if any, incurred by the Contractor in giving effect to the 

Architect instructions and Architect recommendations, if any, under this clause shall be 

borne and paid by the Employer unless such suspension is: 

i) Otherwise provided for in the contract or 
ii)  Necessary by reason of some default on the part of the Contractor or Provided that 

Contractor shall not be entitled to recover any such extra cost unless he/they gives 
written notice of his/their intention to claim to the Architect on receipt of the 
Architect order/direction. The Architect shall settle and determine the payment   
and/or extension of the time under Clause 35 ----DELAYS & EX hereof to be made to 
the Contractor in respect of such claim, as shall, in the opinion of the Architect, be 
fair and reasonable which shall be final and conclusive. 

 

32 Commencements of Works: 

 

The Contractor shall commence the works on site within 7 days after the receipt by 

him/them of an order in writing to this effect from the Employer or the date of 

possession whichever is later and shall proceed with the same with due expedition and 

without delay except as may be expressly sanctioned or ordered by the 

Architect/Employer or be wholly beyond the Contractor's control. 

 

33 Possession of Site: 

 

a) Save in so far as the contract may prescribe and with the Employer’s written order to 
commence the works, the Contractor shall be given possession of the whole of the 
site or part by part progressively enabling him/them to commence and proceed with 
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the execution of the works in accordance with the programme referred to in Clause 
16 hereof. If the Contractor suffers delay on account of the Employer's failure to give 
possession of site in accordance with the terms of this clause, necessary extension of 
time (without any financial implications) shall be granted by the Employer for the 
completion of the entire works, on recommendations ofARCHITECT.  

 

 

b) The Contractor shall bear all costs and charges for special or temporary way leaves 
required by him/them in connection with access to the site. The Contractor shall also 
provide at his/their own cost any additional accommodation outside the site required 
by him/them for the purposes of the works. 

 

34 Time for Completion 

 

Subject to any requirement in the contract as to completion of any section of the works 

before completion of the whole, the whole of the works shall be completed within -2-

(Two) months including monsoon season. The time stated in the contract shall be 

calculated from the date of Commencement or such extended time as may be allowed 

under Clause 35----- (DELAYS AND EXT..) hereof. 

 

34.1 Certification of Virtual Completion of Works 
 

The contractor shall report in writing to the ARCHITECT when the works are completed in 

all respects. The ARCHITECT shall, after the verification of works and in consultation with 

Architects, issue to the contractor a certificate (along with list of defects / rectification 

to be attended as per clause No.39----(DEFECTS) ) to be called “Virtual Completion 

Certificate” a copy whereof shall be submitted to the employer to enable it to take 

possession of the completed works. The Defects Liability Period shall commence only 

from the date of issue of such Virtual Completion certificate. 

 

35 Delays and Extension of Time for Completion 

 

If, in the opinion of the Employer, the works be delayed (a) by force  majeure (b) by 

reason of any exceptionally incremental weather or (c) by reasons of proceedings taken 

or threatened by or dispute with adjoining or neighbours of adjoining properties or public 

authorities arising otherwise than through the Contractor's own default or (d) by the 

works or delays of the other Contractor/s or Tradesman engaged or nominated by the 

Employer or the Architect and not referred to in the Schedule of Quantities and/or 

specifications or (e) by reason of the Architect / employer  instruction  or (f)  by reason 

of civil commotion, local  commotion of workmen or strike or lockout affecting any of the 

building trades or (g) due to extra or additional work  or other circumstances provided 

the  Contractor has  intimated  to the Architect/ employer through ARCHITECT  full  and  

detailed particulars  soon after such work has been commenced or  (h) in consequence of 

the Contractor, not  having in due time necessary instructions from the Architect/ 

through ARCHITECT for which he/they shall have specifically applied in writing ahead of 

time, giving the Architect reasonable time  to prepare such instructions, the Employer 

shall make a fair and reasonable extension of time for  completion of work.  In case of 

such strike or lockout, the Contractor shall, as soon as may be, give written notice 

thereof to the ARCHITECT but the Contractor shall nevertheless constantly use his/their 
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endeavours to prevent delay and do all that may reasonably be required to the 

satisfaction of the ARCHITECT/ Employer to proceed with the work. 

 

36 Rate of Progress: 

 

The whole of the material, plant and labour to be provided by the Contractor in tune 

with Clause 13-----(INSPECTION OF SITE) hereof and the mode, manner and speed of 

execution and maintenance of the works are to be of a kind and constructed in a manner 

approved of by the ARCHITECT. Should the rate or progress of the works or any part 

thereof, be at any time in the opinion of the ARCHITECT too slow to ensure the 

completion of the works by the prescribed time or extended time for completion, the 

ARCHITECT shall so notify the Contractor in writing and the Contractor shall there upon 

take such steps as the Contractor may think necessary and the ARCHITECT may approve 

to expedite progress so as to complete the works by the prescribed time or extended 

time for completion.  If the work is not being carried out by day and night the Contractor 

shall request permission to work by night as well as by day and if the Architect/Employer 

shall grant such permission the Contractor shall not be entitled to any additional payment 

for so doing but if such permission shall be refused and there shall be no equivalent 

practicable method of expediting the progress of works, the time of completion of the 

works shall be extended by the Employer by such period as is solely attributable to such 

refusal.  All work at night shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and against any liability 

for damage on account of noise or other disturbance created while or in carrying out the 

work and from and against all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in regard or in relation to such liability. 

 

37 Liquidated Damages for Delay 

 

If the Contractor fails to complete the works within the time prescribed by Clause 34 

hereof or extended time then the Contractor shall pay to the Employer the sum stated in 

the Tender as Liquidated Damages for such default at Annexure - A Clause 11. The 

Employer may deduct without prejudice to any other method of recovery deductible 

amount of such extent from the money that stands due or which may become due to the 

Contractor. The payments or deduction of such damages shall not relieve the Contractor 

from his/their obligations and liabilities under the contract. 

 

38 Certificate of Completion of Works: 

 

a) When the whole of the works have been substantially completed and have 
satisfactorily passed any final test that may be prescribed by the contract, the 
Contractor may give a notice to the effect to the ARCHITECT accompanied by an 
undertaking to finalize any outstanding   work   during   the   period   of 
maintenance.  Such notice and undertaking shall be in writing and shall be deemed to 
be a request by the Contractor for the ARCHITECT to issue a Certificate of 
Completion in respect of the works. The Architect, shall within twenty eight days of 
the date of delivery of such notice either issue to the Contractor, with a copy to the 
Employer, a Certificate of completion stating the date on which, in his/their opinion, 
the works were substantially/virtually completed in accordance with the contract or 
give instructions in writing to the Contractor specifying all the work which, in the 
Architect opinion, requires to be done by the Contractor before the issue of such 
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Certificate. The ARCHITECT shall also notify the Contractor of any defects in the 
works affecting substantial completion that may appear after instructions and before 
completion of the Works specified therein. The Contractor shall be entitled to receive 
such certificate of completion within twenty-eight days of completion to the 
satisfaction of the ARCHITECTof the Works so specified and making good any defects 
so notified. 

 

b) Certification of Completion by Stages  

 

Similarly, in accordance with the procedure set out in sub clause (a) of this Clause, 

the Contractor may request and the ARCHITECT shall issue a Certificate in respect of: 

 

i) Any section of the Permanent Works in respect of which a separate time for 
completion is provided in the contract, and 

 

ii) Any substantial part of the Permanent Works, which has been completed to the 
satisfaction of the ARCHITECT and occupied or used by the Employer. 

 

If any part of the Permanent Works shall have been substantially completed and shall 

have satisfactorily passed any final test that may be prescribed by the contract, the 

Architect, on recommendations ofARCHITECT, may issue a Certificate of Completion 

in respect of that part of Permanent Works before completion of the whole of the 

works and upon the issue of such Certificate, the Contractor shall be deemed to have 

undertaken to complete any outstanding work in that part of the Work during the 

period of maintenance. Provided always that Certificate of Completion given in 

respect of any section or part of the Permanent Works before Completion of the 

whole shall not be deemed to certify completion of any ground or surfaces regarding 

reinstatement, unless such Certificate shall expressly so state. 

 

39 Defects: 

a) Definition of "Defects Liability Period (DLP): 
 

In these conditions, the expression "Period of Defects Liability" shall mean the period 

of Defects Liability named in the Tender, calculated from the date of completion of 

the Works, certified by the Architect in accordance with item no.12 of Annexure-1 

(appendix to form ofoffer) and mentioned elsewhere in the tender, or in the event of 

more than one certificate having been issued by the Architect under the said Clause 

from the respective dates so-certified. In general, the Defects Liability Period shall 

be one year after the virtual completion of the works. 

 

b) Defects:         
 

The Contractor shall make good at his/their own cost and to the satisfaction of the 

Architect/Employer, all defects, or other faults and all damages, loss and expenses 

consequent thereon or incidental thereto, and such damage, loss and expenses shall 

be recoverable from him/them by the Employer or may be deducted by the Employer 

from any money due or that become due to the Contractor. 

 

c) Entry to the Premises for Attending Defects: 
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The premises shall have/remain in exclusive physical possession of the Employer and 

the Contractor is given only a temporary permission to enter the said premises with 

his/their workman, agents for attending the defects, during the defects liability 

period. If the Contractor or his/their workman whether negligently or otherwise 

causes any damage or loss to the property, fixtures of the Employer lying in the 

premises, the Contractor shall be bound to reimburse such loss to the Employer. The 

Employer always is entitled to deduct any amount of sum loss from the amounts 

payable to the Contractor. 

 

d) Execution of Work of Repair etc.:  
 

To the intent that the Works shall at or as soon as practicable after the expiration of 

the Defects Liability Period be delivered to the Employer in the condition required by 

the Contractor, fair wear and tear excepted, to the satisfaction of the ARCHITECT, as 

that in which they were at the commencement of the DLP, the Contractor shall finish 

the Work, if any, outstanding at the date of completion, as certified under Clause 

34.1 hereof, as soon as practicable after such date and shall execute all  such work of 

repair, amendment, reconstruction, rectification and making good defects, 

imperfections, or other faults as may be required of  the Contractor  in  writing by 

the ARCHITECT  during  the DLP within fourteen days  after its expiration, as a result 

of an inspection made  by  Project Architect /Employer/   prior  to   its expiration. 

 

e) Cost of Execution of Work of Repair etc.: 
 

All such work shall be carried out by the Contractor at his/their own expenses if the 

necessity thereof shall, in the opinion of the ARCHITECT, be due to the use of 

materials or workmanship not in accordance with the contract or to neglect or failure 

on the part of the Contractor to comply with any obligation, expressed or implied, on 

the Contractor's part under the Contract. If, in the opinion of the 

ARCHITECT/Employer, such necessity shall be due to any other cause, the value of 

such work shall be ascertained and paid for as if it were additional work. 

 

f) Remedy on Contractor's Failure to Carry Out Work Required: 
 

If the Contractor shall fail to do any such work as aforesaid required by the 

ARCHITECT, the Employer shall be entitled to employ and pay other persons to carry 

out the same and if such works which, in the opinion of the ARCHITECT, the 

Contractor was liable to do at his/their own expense under the Contract, then all 

expenses consequent thereon or incidental thereto shall be recoverable from the 

Contractor by the Employer or may be deducted by the Employer from any money due 

or which may become due to the Contractor. 

 

    40. Alterations, Additions and Omissions: 

 

a) The term "Variation" as used under this clause means the alteration or modification of 
the design, quality or quantity of work as shown upon the drawings, scope of works, 
specification or included in the priced schedule of quantities and desired by or 
referred to in the schedule of quantities and includes the addition, omission or 
substitution of any work, the alteration of the kind of standard or any of the 
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materials or goods to be used in the work, and removal from the site of any works 
materials  or goods  executed or brought thereon by the  Contractor for the purpose 
of work other than  work materials or goods which are not in accordance with this 
contract. The Employer shall have power to order the Contractor to do any of the 
following: 

 

i) Increase or decrease the quantity of any work included in the contract. 
 

ii) Omit any such work. 
 

iii) Change the character or quality or kind of any such work. 
 

iv) Change the levels, lines, position and dimensions of any part of the Works and  
 

v) Execute additional work of any kind necessary for the completion of the works and 
no such variation shall in any way validate or invalidate the contract, but the 
value, if any, of all such variations shall be taken into account in ascertaining the 
amount of the Contract Price.       

 

b) Orders for Variation to be in Writing: 
 

The Contractor shall make no such variations without an order in writing of the   

Architect/Employer through ARCHITECT. Provided that no order in writing shall be 

required for increase or decrease in the quantity of any work where such increase or 

decrease is not the result of an order given under this Clause, but is the result of the 

quantities exceeding or being less than those stated in the scope of works.  
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IEEMA (Indian Electrical & Electronics Manufacturer’s Association)     
PRICE VARIATION CLAUSE: 

 
 The price quoted or confirmed is based on the cost of raw materials, components and 

labour costs as on the date of opening the price bids and the same is deemed to be related 
to wholesale price index for metal products and All India Average Consumer Price Index 
Number for Industrial Workers as specified below. In case of any variation in these index 
numbers, the price shall be subject to adjustment up or down in accordance with following 
formula: 

 
 

         Po                            MP               Wo (D)              Wo (I)                                                                                    

P = -------          15 + 55 -------- + 15   ----------   + 15 --------- 

        100                           MPoWoWo 
 

Where in: 
 

P       = Price payable as adjusted in accordance with the above price variationformula. 
 
 Po       = Price quoted or confirmed. 
 

MPo   = Wholesale Price Index Number for Metal Products as published by 
  the Office of the Economic   Adviser, Ministry of Industry, Government of 
 India, in their weekly Bulletin: ‘Reserved Index Numbers of WholesalePrices’  
(base2004-05 =100), for the week ending 1st Saturday of relevant calendar  
month. 
 

 Wo   = All  India  average  Consumer Price  Index  Number   for Industrial Workers 
          (base2004-05 = 100),  as published  by   Labour   Bureau, Ministry of Labour  

                      Government of India. 
 

NOTE : 
The above index number i.e. MPo&Wo are those published by IEEMA as prevailing on the 1st 
working day of the calendar month four months prior to the date of opening of price bid, 
e.g. when offer is submitted in June 2015, then the applicable index MPo shall be as 
prevailing on the first Saturday of February, 2015, then Wo-All India Average Consumer 
Price Index Number shall be that for the month of February 2015. 

 
MP =Wholesale Price Index Number for metal products as published by the Office of  
Economic  Adviser, Ministry  of  Industry,  Government of India, in their weekly 
Bulletin:‘Reserved Index Numbers of Wholesale  Prices’ (base 2004-05 = 100) 

   
NOTE :  

The applicable Wholesale Price Index Number for metal products would be that prevailing 
on the 1st Saturday of the month covering the date four months prior to the date 
ofdelivery and shall be as published by IEEMA. 

 
        Wo(D)  = All  India Average  Consumer  Price  Index  Number  for  Industrial workers (base 
2004-05 = 100 ),  as  published   Labour  Bureau , Ministry  ofLabour  Government of India. 
 

NOTE : 
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The applicable All India Average Consumer Price Index Number for Industrial Workers prevailing for 
the month four months prior to the date of delivery of manufactured materials and shall be as 
published by IEEMA. 
 
        Wo(I) =  All  India  Average  Consumer  Price  Index  Number  for Industrial Workers 
                     (base2004-05 =100),  as   published  by  Labour  Bureau,  Ministry   of  Labour  
                     Government of India. 
 

NOTE :The applicable All India Average Consumer Price Index Number for Industrial    Workers 
prevailing for the month four months prior to the date of completion of installation / progress 
parts of installation and shall be as published  by IEEMA. 

  
 EXAMPLE : 
 

If the date of delivery in terms of this Price Variation Clause falls in December 2015, the 
applicable index ₹MP’ shall be as prevailing on the week ending 1st Saturday of August 2007 
and ₹Wo (D)’ shall be for the month of August, 2015.  If the date of completion of each 
installation is June, 2016 the applicable Wo (I) shall be for the month of February 2015. 

 
NOTES : 
 
a) The date of delivery shall be the date on which the manufactured material is notified as 

being ready for inspection / dispatch in the absence of such notification, the date of 
manufacture’s dispatch note shall be considered as the date of delivery (or the contract 
delivery date including any agreed extensions thereto) whichever shall be earlier. 

 
b) The date of completion of each installation shall be the date on which the work is notified 

as being completed and is available for inspection (in the absence of such notification, the 
date of manufacture’s note intimating such completion shall be considered as the crucial 
date) or the contracted completion date for such installation or part of installation 
(including any agreed extension thereto), whichever shall be earlier. 

 
c) The index number for metal products is published weekly by the office of the Economic 

Advisor but if there are any changes the same are incorporated in the issue appearing in the 
following week.  For the purpose of the Price Variation Clauses the final index figures shall 
apply. 

 
d) The sole purpose of the above stipulation is to arrive at the amount of the entire contract 

under the various situations.  The above stipulations do not indicate any intentions to sell 
materials under this contract as movables. 

 
e) The claim for adjustment of price shall be made at two stages -one at the time of dispatch 

of materials and the other at the time of completion of erection. 
 

41Contractors to Search: 

 

The Contractor shall, if required by the ARCHITECT in writing, search under the directions 

of the ARCHITECT for the cause of any defect, imperfection or fault appearing during the 

progress of the works or in the Period of DLP. Unless such defects, imperfection or fault 

shall be one for which the Contractor is liable under the contract, the cost of the work 

carried out by the Contractor in searching as aforesaid shall be borne by the Employer. If 

such defect, imperfection or fault shall be one for which the Contractor is liable as 

aforesaid, the cost of work carried out in searching as aforesaid shall be borne by the 
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Contractor and he shall in such case repair, rectify and make good such defect, 

imperfection or fault at his/their own expense in accordance with the provisions of 

Clause 39 and 40 hereof. 

 

42 Extra Item of Work: 

 

a) Work or material of nature not included under the Schedule of items which has to be 
executed or supported, insurance of any of the Provisions of this contract shall be 
considered as an extra item. When alterations/additions or omissions made to any 
work or material shall be such that the cost of the resulting work cannot be 
estimated according to the tendered items the same shall also be considered extra 
item. The Contractor shall carry out the extra items only after written 
communication/ approval by the Architect/Employer/through ARCHITECT.   However, 
extra charges or claims in respect of any work will not be allowed unless the works 
they relate are clearly outside the spirit and meaning of the tender 
item/specifications and such works are ordered by the Architect/Employer through 
ARCHITECT and claimed for specified manner before the particular work is actually 
commenced. 

 

b) Prices for Extras, Ascertainment there of: 
 

The extra item rates shall generally be derived from the quoted/ tender rates of the 

Contractor for comparable items of similar nature/scope/description   under 

Schedule of Quantities of the Tender, making allowance for variations only. However 

if no comparable items are available in the unit rates and the quantity of work is to 

be executed can conveniently be derived / measured; the same shall be arrived at 

based on the prevailing rates in the original tender. However, where the work is so 

disjointing the unit rates or the quantity of work done cannot be conveniently be 

derived/measured then it will be within the purview of the Architect/Employer/ 

ARCHITECT to derive the rates either from Tender item or other extra items or by 

rate analysis showing clearly the fair market cost of material, cost of labour, plus 15% 

to cover overheads, profit etc.  The actual cost shall be determined for the above 

purpose, as the cost of: - 

 

i) Materials supplied or used at site on items forming part of completed item of work 
as determined by the ARCHITECT by inquiry of the prevailing market rate at the 
time of procurement. 

 

ii) Materials (non-consumable) which are used temporarily and not forming a part of 
the completed item of main work, provided the same are solely meant for the 
particular item and this cost would be determined by the ARCHITECT by inquiry of 
prevailing market rate. 

 

iii)The actual cost of transport if solely transported for the execution of the 
particular extra work and running charge of equipment if any used for the 
execution of the particular extra item of work. 
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iv) Skilled and unskilled labour charges for the actual strength of labour employed and 
petty supervision charges as certified by the ARCHITECT. 

 

Other relevant applicable costs viz. water, electricity, sundries etc. as per CPWD 

guidelines may be considered on satisfactory production of documentary evidence to the 

Architect/Employer.  

 No escalation shall be entertained on such extra items. 

 

c) Claims: - 
 

The Contractor shall send to the employer’s representative/ ARCHITECT prior to 

submission of Interim Bill/Running Bill giving particulars of all claims for any 

additional payment to which the Contractor may consider himself/themselves 

entitled and of all extra or additional work ordered by the Architect/Employer, which 

he has executed. No final or interim claim for payment for any such work or expense 

will be considered which has not been included in such particulars. Provided always 

that the Architect shall be entitled to authorize payment to be made for any such 

work or expense, notwithstanding the Contractor's failure to comply with this 

condition, if the Contractor, has at the earliest practicable opportunity, notify the 

ARCHITECT/Employer in writing such claims along with required particulars.                

43 Plant Temporary Works and Materials: - 

 

        Plant etc. Exclusive use for the Works: - 

 

All Temporary Works and materials provided by the Contractor shall when brought on 

to the site immediately be deemed to be exclusively intended for the completion of 

the Works and be deemed to become the property of the Employer and the 

Contractor shall not remove the same or any part thereof (Save for the purpose of 

moving it from one part of the site to another without the consent in writing of the 

Employer which shall not be unreasonably withheld. But the Employer will permit the 

Contractor the exclusive use of all such Temporary works and materials in and for the 

completion of the works until the happening of any event, which gives right to the 

Employer to exclude the Contractor from the site and proceed with the completion of 

the works.    

 

44 Approvalsof Materials, Etc.: 

 

The ARCHITECT/Employer is at a liberty to reject any materials, if in his/their opinion 

they are ofsub standard quality or not as per the tender specifications.         

45 Works to be measured: - 

 

The ARCHITECT shall, except as otherwise stated, ascertain and determine by 

measurement the value in terms of the contract of work done in accordance with the 

contract. It shall, when it required any part or parts of the works to be measured, give 
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notice to the Contractor's authorized agent or representative, who shall forthwith attend 

or send a qualified agent to assist the ARCHITECT/Architect in making such measurement, 

and shall furnish all particulars required by either of them. Should the Contractor not 

attend, or neglect or omit to send such agent, then the measurement made by the 

ARCHITECT or approved by him/them shall be taken to be the correct measurement of 

the work.  For the purpose of measuring such Permanent work as is to be measured by 

records and drawings, the ARCHITECT shall prepare records and drawings month by month 

of such work and the Contractor as and when called upon to do so in writing, shall, within 

fourteen days, attend to examine and agree such records and drawings with the 

employer’s representative/ARCHITECT/Architect and shall sign the same when so agreed. 

If the Contractor does not so attend to examine and agree such records and drawings, 

they shall be taken to be correct.  If, after examination of such records and drawings, the 

Contractor does not agree with the same or does not sign the same as agreed, they shall 

nevertheless be taken to be correct, unless the Contractor shall, within fourteen days of 

such examination, lodge with the employer’s representative/ARCHITECT for decision by 

the Architect/Employer, notice in writing of the respects in which such records and 

drawings are claimed by him/them to be incorrect. 

 

46 Method of Measurements: - 

 

a) Measurements shall be taken in accordance with the method stipulated in the 
specification. In case it is not stated the following shall be the method of 
measurements:  

 

i) As per Indian Standard method of measurements, applicable for Electrical & 
Mechanical building Services. 

ii) The measurement for certificate of payment shall be as described in mode of 
payment.         

iii) IS-1200 and related I.S. Codes for Electrical & Mechanical Building Services. 
iv) Indian Electricity rule 1910 and 2003-04 

 

b) Quantity Surveying: - 
 

The Contractor will himself/themselves undertake the quantity surveying work and 

submit his/their bills supported by reconciliation statements as directed. In case 

he/they fails to submit his/their bills in proper order, the Employer reserves for 

himself/themselves the right to employ an expert who will also be employed, if the 

bills stated by the Contractor show inaccuracies frequently indicating that the 

Contractor is not capable of taking the required measurements and producing a 

proper bill. The Contractor (or the expert) will make the measurements on the basis 

of the drawings. The billing procedure and formats shall be as approved by the 

ARCHITECT. 

 

47 Assignment or Sub-Letting: - 

 

The Contractor shall not assign or sub-let any portion of the work, except as expressly 

provided elsewhere in this Contract.       
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48 Certificates and Payments: 

 

a) Certificates and Payments: - 

 

i) The Contractor shall submit to the ARCHITECT along with statements and voucher 
and documents etc. as directed and signed by the Contractor showing the 
quantities and value of the materials, equipment etc. ordered, work done on the 
site and of the stock of equipment and unused materials on the site intended to 
form part of the permanent work or such other items as directed. 

 

ii) The rates of prices in such statements shall be in accordance with stipulations in 
the contract. 

 

iii)If any rates or prices in the said contract are, in the opinion of the ARCHITECT, not 
applicable to some or any part of the work executed or materials supplied and the 
ARCHITECT has not fixed a rate or price at the time when such statement is 
prepared then temporary/provisional rates or prices shall be assigned by the 
Architect Representative. 

 

iv) Neither the temporary rates or prices assigned under sub- clause (iii) of this clause 
nor the quantities mentioned in the statements submitted under sub-clause (i) of 
this clause shall be binding on the Employer or on the Contractor. 

 

v) The Contractor shall when required by the ARCHITECT furnish all proper 
documents vouchers, returns, payment details etc. as to values to assist the 
ARCHITECT in the preparation of certificate. 

 

b) Interim Payment: 

 

The Contractor will be paid interim payment on the certificate of the Architect 

contract value of the Permanent Works executed up to date together with such 

amount (if any) that the ARCHITECT may consider proper on account of materials 

delivered by the Contractor on the site and in addition such amount that the 

ARCHITECT may consider fair and reasonable for any Temporary Works subject to a 

retention of the percentage named in the Contract until the amount retained shall 

reach the "Limit  of Retention  Money" named in the Contract  (hereinafter called "the 

retention money") after which  time  no further deduction of retention will be made.  

The issue of interim payment certificate by the ARCHITECT/Architect for the value of 

work done and period of honouring such Certificates by the Employer, after 

ascertainment if required, shall be as indicated in special conditions of Contract 

hereto.          

 

c) Final Bill: 
 

When the Architect has granted a certificate or certificates of completion for the 

whole of the works under clause 38 hereof and when the ARCHITECT has ascertained  

(excluding unsettled or disputed claims of the Contract) the final sum  (that is to say 

the gross payment for the completion of the whole of the works) due to the 

Contractor, the ARCHITECT shall after allowing for the amount of all previous 

certificate and after determining and allowing for any sum due to the Employer from 

the Contractor for delay and after allowing for all other payments due  from  the 
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Contractor to  such a sum out of the balance so calculated as remaining due to the 

Contractor as will leave  to be retained by the Employer a sum equal  to retention 

money for defects liability period. The issue of Final payment certificate by the 

ARCHITECT endorsed by the Architect for the value of work done and period of 

honouring such certificates by the Employer, after ascertainment and making 

deductions on reasonable grounds, if required, shall be as indicated in special 

condition of Contract hereto.         

As soon as possible after the Certificate or Certificates of completion for the whole of 

the works have been issued, the Contractor shall furnish a final account for the works 

in the form and manner prescribed by the ARCHITECT.         

 

d) Payment after Defects Liability Period: 

 

The said retention money retained under sub-clause (c) of this clause and the amount 

if and by which the final sum exceeds the final sum ascertained under the said sub-

clause (c) will not be paid by the Employer until after the expiration of defects 

liability period and (subject to the deduction of such sums if any as the ARCHITECT 

shall determine to be due from   the Contractor to the Employer) and CTE of CVC 

compliance only upon the ARCHITECT/ Employer being satisfied that all the 

Contractor's obligations under the Contract have been satisfactorily performed.  

 

e) Time of Payment: - 

 

Payment upon each of the Project Architects’ Certificates shall be made by the 

Employer within the specified time as mentioned in Appendix to Form ofOffer – 

Annexure-Iof the Contract after ascertaining and making necessary 

corrections/deductions, if required, on reasonable grounds. 

 

f) Correction/ Withholding of Certificates: - 

 

The ARCHITECT/Architect may by any certificate make any correction or modification 

in any previous certificate, which shall have been issued and shall have   power to 

withhold approval of any certificate if the works of any part thereof are not being 

carried out to satisfaction. The Employer retains the right to correct/deduct the 

payment/s on reasonable grounds/terms of the contract from the certificates issued 

by the ARCHITECT/Architects. 

 

49 Remedies and Powers: 

 

a) Default of Contractor: - 

 

If the Contractor shall become Bankrupt, or an order being passed against the 

contractor / their property appointing a Court Receiver or shall present his/their 

petition in bankruptcy, or shall agree to carry out the Contract under a committee of 

inspection of his/their creditors or, being a corporation, shall go into 10  (other than 

a voluntary liquidation for the purposes of amalgamation or reconstruction), if the 

contractor shall assign the Contract, without the consent in writing of the Employer 

first obtained, or shall have an execution levied on his/their goods,  or  if the 
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ARCHITECT  shall  certify in  writing  to the Employer that in his/their opinion the 

Contractor :- 

 

i) Has abandoned the Contract, or 
 

ii) Without reasonable excuse has failed to commence the works or has suspended the 
progress of the works for twenty eight days after receiving from the 
Architect/Employer written notice to proceed, or Has failed to remove materials 
from the site or to pull down and replace work for twenty eight days after 
receiving from the Architect written notice that the said materials or work had 
been condemned and rejected by the Architect under these conditions, or 

 

iii)Despite previous warnings by the Project Architect/ Employer in writing, is not 
executing the works in accordance with the Contract, or 

 

iv)  Is persistently or flagrantly neglecting to carry out his/their obligations under the 
Contract, or has, to the detriment of good workmanship, or in defiance of the 
Architect instructions to the contrary, sub-let any part of the contract then the 
Employer may, after giving fourteen days’ notice in writing to the Contractor, 
enter upon the site ,  and the works and expel the Contractor there from  without 
thereby  avoiding the  contract,  or  releasing   the Contractor from any of 
his/their obligations or liabilities under  the  Contract, or affecting  the  rights  
and powers conferred on the Employer or the Architect by the Contract, and may 
himself/themselves complete the works or may  employ  any  other Contractor  to  
complete  the works. The Employer or Contractor may use for such completion so 
much of the, temporary works and materials, which have been deemed to be 
reserved exclusively for the execution of the works, under the provisions of the 
contract, as he or they may think proper, and the Employer may, at any time, sell 
any of the said constructional plant, temporary works and unused materials and 
apply the proceeds of sale in or towards the satisfaction of any sums due or which 
may become due to him/them from the Contractor under the Contract. 

 

b) Valuation at Date of Forfeiture: - 
 

The ARCHITECT shall, as soon as may be practicable after any such entry and 

expulsion by the Employer, fix and determine expiate, or after reference to the 

parties, or after such investigation or enquiries as he may think fit to make or 

institute, and shall certify that amount, if any, had at the time of such entry and 

expulsion been reasonably earned by or would reasonably accrue to the Contractor in 

respect of work then actually done by him/them under the Contract and the value of 

any of the said unused or partially used materials, any Contractual Plant and any 

temporary works. 

 

c) Payment after Forfeiture: - 
 

If the Employer shall enter and expel the Contractor under this Clause, he/they shall 

not be liable to pay to the Contractor any money on account of the Contract until the 

expiration of the Defects Liability Period and thereafter until the costs of execution 

and maintenance, damages for delay in completion, if any, and all other expenses 

incurred by the Employer have been ascertained and the amount thereof certified by 

the ARCHITECT/Architect. The Contractor shall then be entitled to receive only such 

sum or sums, if any, as the Architect may certify would have been payable to 
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him/them upon due completion by him/them after deducting the said amount, if 

such amount shall exceed the sum which would have been payable to the Contractor 

on due completion by him/them, then the Contractor shall, upon demand, pay to the 

Employer the amount of such excess and it shall be deemed a debt due by the 

Contractor to the Employer and shall be recoverable accordingly. 

 

50 Urgent Repairs: - 

 

If, by reason of any accident of failure, or other event occurring or connection with 

the works, or any part thereof, either during the execution of the works, or during the 

DLP, any remedial or other work or repair shall in the opinion of the ARCHITECT, be 

urgently necessary for the safety of the works and the Contractor is unable or 

Unwilling at once to do such work or repair, the Employer may employ and pay other 

Persons to carry out such work or repair as the ARCHITECT/Architect may consider 

necessary. If the work of repair so done by the Employer is the work which  

in the opinion of the Project Architect, the Contractor was liable to do at his/their 

own expense under the Contract, all expenses incurred by the Employer in so doing 

shall be recoverable from the Contractor by the Employer, or may be deducted by the 

Employer from any monies due or which may become due to the Contractor. Provided 

always that the ARCHITECT as the case may be, shall as soon after the occurrence of 

any such emergency as may be reasonably practicable notify the Contractor thereof in 

writing. 

 

 

51Matters to be finally Determined by the Architect: - 

 

The Architect decision, opinion, direction certificate (except for payment) with respect 

to all or any of the matters under Clauses hereof (which matters are hereinafter referred 

to as excepted matter) shall be only on Architect scrutiny and recommendations to the 

Bank and shall be final and conclusive and binding on the parties hereto and shall be 

without appeal: - 

 

Clause 5 -   Architect interpretation of drawings and specifications 

 

Clause 15 - Work to be to the satisfaction of the Architect.  

 

Clause 28 - Material and workmanship  

 

Clause 30(a) -Removal of improper work and materials. 

 

Clause 35 – except 35(e)-delays and extension of time of completion 

 

Clause 40 – Alterations, additions and omissions 

 

Any other decision, opinion, direction, certificate or valuation of the Architect/Bank to 

give any of the same shall be subject to the right of arbitration. 

 

52 Settlements of Disputes and Arbitration: - 
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Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, manner or thing whatsoever in any way arising out of or 

relating to the conditions or otherwise concerning the work or the execution or failure to 

execute the same whether arising during the progress of the work or after the 

cancellation, Termination, completion or abandonment thereof shall be dealt with as 

mentioned herein after.  

i) If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of  any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
contractor shall forthwith give notice in writing of his/their claim, or dispute to the 
Asst. Gen. Manager, Bank of Baroda and endorse a copy of the same to the 
Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. the said notice shall give full particulars of the claim, grounds 
on which it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the Bank be in any way 
liable in respect of any claim by the contractor unless notice of such claim shall have 
been given by the contractor to the Asst. Gen. Manager, Bank of Baroda in the 
manner and within the time as aforesaid. The contractor shall be deemed to have 
waived and extinguished all his/their rights in respect of any claim not notified to the 
Asst. Gen. Manager, Bank of Baroda in writingin the manner and within the time as 
aforesaid. 

 

ii) General Manager, Bank of Baroda shall give his/their decision in writing on the claims 
notified by the contractor. The contractor may within 30 days of the receipt of the 
decision of General Manager, Bank of Baroda submit his/their claims to the 
conciliating authority namely the General Manager, Bank of Baroda for conciliation 
along with all details and copies of correspondence exchanged between him/them and 
the General Manager, Bank of Baroda. 

 

iii)If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice 
to the concerned General Manager, Bank of Baroda for appointment of an Arbitrator 
to adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived.   

 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor 
as aforesaid and all claims of the Bank shall be referred for adjudication through 
arbitration by the sole Arbitrator appointed by the General Manager, Zonal Office, 
(New Delhi Zone), Bank Of Baroda. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a Bank office and that he/they had to 
deal with matter to which the contract relates in the course of his/their duties as Bank 
officer. If the Arbitrator so appointed is unable or unwilling to act or resigns his/their 
appointment or vacates his/their office due to any reason whatsoever another sole 
Arbitrator shall be appointed in the manner aforesaid by the said General Manager, 
Zonal Office, (New Delhi Zone),Bank of Baroda. Such person shall be entitled to 



 

 

Page 66 of 168 

 

proceed with the reference from the stage be entitled to proceed with the reference 
from the stage at which it was left by his/their Predecessor. It is a term of this 
contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 
It is also a term of this contract that no person other than a person appointed by such 
General Manager, Zonal Office, (New Delhi Zone), Bank of Baroda as aforesaid 
should act as Arbitrator. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of 

the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 

thereof and the rules made there under.  

 It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties unless otherwise directed by the Arbitrator. 

However, no fees will be payable to the arbitrator if he/they is a Bank officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 

the reference on the date he/they issues notice to both the parties calling them to 

submit their statement of claims and counter statement of claims. The venue of the 

arbitration shall be such place as may be fixed by the arbitrator in his/their sole 

discretion.  

 

The fees, if any, of the arbitrator shall, if required to be paid before the award is made 

and published, be paid half and half by each of the parties. The cost of the reference and 

of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 

arbitrator who may direct to any by whom and in what manner, such costs or any part 

thereof, shall be paid and fix or settle the amount of costs to be so paid. 

53. Fall Clause: 

If the vendor reduces its price or sales or offers to sell similar system to any other 
organization during the validity period of the tender at a price lower than the agreed 
price for Bank of Baroda, then the agreed price will be automatically reduced for all 
subsequent supplies under the rate contract with effect from the date from which such 
offers were made to the outsiders and the rate contract will be amended accordingly.  
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SPECIAL CONDITIONS OF CONTRACT  
 

1. Location of Site 
 

The site is located at GROUND FLOOR, ( EXISTING BRANCH) AT 8,  COMMUNITY CENTRE, MUNIRIKA 

MARG, BASANT LOK,DELHI-110057” 

Dimensions and Levels 
 
All dimensions and levels shown on the Drawings shall be verified by the Contractor on the 
site and he/they will be held responsible for the accuracy and maintenance of all 
dimensions and levels. If any discrepancy is observed the same shall be brought to the 
knowledge of Project Architect immediately. 

 
2. Notice of Operation: 
 

a) The Contractor shall not carry out important operation without the consent in writing of 
the Project Architect. 
 

b) If it is found that the two or more persons who are connected with one another either 
financially or as principal and agent or master and servant have tendered separately 
under different names, for the same work without disclosing their relation, the tender 
will be cancelled.  Any contract if entered into, under such conditions, will also be 
cancelled at any time during its currency and earnest money will be forfeited. 

 
3. Programme of Works and Method of Execution: 

 
In pursuance of General Condition of Contract, the contractor on starting the work shall 
furnish to the ARCHITECT a program for carrying out the work stage by stage in the 
stipulated time.  Bar chart etc. on individual work shall be maintained showing the progress 
regularly. The contractor shall submit to the ARCHITECT regular progress report stating the 
number of skilled and unskilled labours employed on the works, working hours done,  place, 
type and quality/quantity of work done during the period 
 

4. Assistance for Employer/Project Architect: 
 

The Contractor shall provide for the Employer/Architect at all times during the Contract 
including Defects Liability Period, all such men as he/they may require assisting him/them 
in carrying out or checking any measurements, levels, setting out or measuring up of work. 
The Contractor is also to provide ladders, gangways, etc., and the necessary attendance to 
move and adopt as directed for inspection or measurement of the works by them. 

 
5. Work Records 
 

The Contractor shall maintain full and accurate records of the dimensions and positions of 
all new work and any other information necessary for the ARCHITECT to be able to prepare 
complete drawings recording details of the works as constructed. The same may be handed 
over to the Employer through ARCHITECT as and when required. 
 

6. Safety of adjacent Structures of Works: 
a) The  Contractor shall provide and erect  to  the approval  of the ARCHITECT such supports  

as may be required to protect efficiently all structures or works which may be endangered 
by the execution  of the  works or otherwise take such permanent  measures as  may be 
required by  the ARCHITECT to  protect  the structures or Works. The Contractor will be 
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allocated an area for his/their plant, stores, and compound workshop and site offices within 
the site. 

 
b) Work at Night: If the contractor is required to work at night and/or on Sundays and holidays 

in order to complete the work within the time schedule the contractor shall provide and 
maintain at his/their own cost sufficient lights  to  enable the  work  to  proceed 
satisfactorily without danger. Approaches to the site also shall be sufficiently lighted by the 
contractor. No extra payments will be made for night work. Prior intimation and approval 
should be taken from Employer through Architects/ ARCHITECT in this regard. Any 
permission etc., from local statutory bodies shall be obtained as applicable at his/their own 
risk & cost. 

 
c) Reporting of accidents to labour 

The contractor shall be responsible for the safety of persons employed by him/them on the 
works and shall report accidents to any of them whenever and wherever occurring on the 
works, to the Project Architect/ employer who shall make every arrangement to render all 
possible assistance. This shall be without prejudice to the responsibility of the contractor 
under the insurance clause of the general conditions of contract. 

 
7. Requisition of Materials: 
 

The Bills of Quantities shall not be used, as a basis for quantities of materials and the 
Contractor is entirely responsible for assessing the quantities of materials to be ordered. 
The employer is not bound to supply any materials and EMPLOYER may reset the requisition 
of materials. 

 
 

8. Power, Water & Other facilities: 
 

The Contractor shall be responsible to provide within the scope of work all facilities 
necessary for performance of the work including (but not limited to) water, power, 
transportation, Labour, tools, and testing equipment and machinery and land at or about 
the job site (s) for the Contractor’s field offices, god owns, Workshops and residential 
accommodation for Contractor’s staff. 
 
The EMPLOYER does not warranty or undertake the provision of any facility aforesaid or 
otherwise whatever to the Contractor, or assistance in obtaining/procuring the same  or  
other  assistance whatever for or in the performance or testing of  the work  and the 
Contractor shall not imply by  conduct, expression  or assurance or by any other  means,  
any promise  or  obligations  on the part  of  the  EMPLOYER contrary to the provision hereof 
and any such promise or obligation understood by the Contractor shall  not be binding upon 
the EMPLOYER. 
 
Any assistance which the EMPLOYER renders to the Contractor in terms hereof or otherwise 
relative to the work by provision of any facility, water, power etc. as  above shall not for 
any cause afford a  basis  or defense to the  Contractor for any of his/their obligations under 
the contract, nor ground for extension of  time for completion. 

 
9. Procurement of materials: 
 

a) The Contractor shall procure all materials by his/their efforts and at his/their own cost 
and shall be new. The Contractor shall not remove any material from the site without a 
written authority of the ARCHITECT on completion of the works. The contractor shall 
obtain the instructions of the controlling Authorities as to how the surplus materials if 
any, are to be disposed of. 
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b) Storage shed: 

 
The Contractor shall at his/their own cost erect and maintain a storage shed on the site 
having water tight walls and roof for storing his/their material. 

 
10. Temporary Services: 
 

The Contractor shall provide and maintain all temporary services on or about the site 
including providing required for the execution of the works and shall remove them on 
completion as decided by Project Architect. 

 
11. Unauthorized Persons: 
 

No unauthorized persons are to be allowed on the site. The Contractor shall instruct all such 
persons to keep out and shall take steps to prevent trespassing. 

 
12. Keeping Site Clean and clear: 
 

During the progress of the works and when directed by the Project Architect the  Contractor 
shall  keep  the  site clear of all rubbish and debris including that  which may  be deposited 
on the site by any  sub-Contractor/s until the date of issue of certificate of Completion. The 
cost of keeping the site clean shall be deemed to have been included for in the rates.       

 
On  completion of the works, the Contractor shall  at his/their  own expense clear away and 
remove from the  site not later than 7 days from the date of completion of works  all  
constructional plant,  surplus  material, rubbish  and temporary works of every kind as 
required by local statutory authorities if applicable, and  leave the entire site and works 
clean and in a workman like  condition. In case of failure by the contractor, the employer 
under the advice ofProject Architect will have the right to get the site cleared at the risk 
and cost of the contractor to the satisfaction of the Project Architect/Employer. 

 
13. Office Accommodation and store for Contractor on the site. 
 
a. The Contractor shall provide for  all  necessary storage  on  the  site in a specified  area  

for  their  materials to avoid  like to deterioration  by exposure to sun or rain or otherwise. 
All such stores shall be cleared away and the ground left in good and proper order on 
completionof this contract; unless otherwise expressly mentioned herein. 
 

b. All materials which are stored on the site. Shall be stacked in such a manner as to 
facilitate rapid and easy checking of quantities of such materials. 

 
14. Lighting for Works 
 

The Contractor shall at all times provide approved lighting as required for the proper 
execution and supervision of the works at his/their own cost. 

 
15. Labour Hutments 

 
The contractor shall not be allowed to put up any hutments/temporary structures for   
accommodating his/their labour/staff on site. He/they shall be required to make his/their 
own arrangement elsewhere at his/their own cost. However, if local authorities so permit 
and subject to the Contractor arranging for such permission, some space at site which will 
not come in the way of the permanent construction, temporary construction facilities and 
offices may be provided to the Contractor at the discretion of the Employer for purely 
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temporary bachelor accommodation or essential/core staff engaged on Emergency or 
essential services round the clock like security, firefighting. 

 
16. Works Diary 
 

The ARCHITECT shall keep a diary/Register on the site in which all his/their remarks, 
instructions, decisions and the essential details, of the work shall be recorded. The 
Contractor shall assist in keeping the diary by supplying daily information on the works as 
required by Employer/Project Architect. 

 
17. Progress Report: 
 

The Contractor shall submit regular  progress reports  to the  ARCHITECT in a form  as  
required  by  him/them  which shall  also  include  progress photographs of the works. 
 
In addition, the Contractor/s shall maintain site records/registers etc. as required and 
directed by the ARCHITECT/Employer.  

 
18. PHOTOGRAPHS OF WORK CARRIED OUT:  

The contractor shall supply at his/their own cost a reasonable number of 8” x 4” size card 
size coloured photographs (3 sets) of the works carried out with each interim Bill as per the 
instructions of the Architect /ARCHITECT .In the event of any dispute or termination of 
contract either by the employer or the contractor as provided in the document elsewhere 
and the contractor shall arrange to obtain photographs of the works completed upon the 
date of such termination of the contract. 
 

19. Site Meetings: 
 

Progress and quality evaluation meetings will be held at the site every week. The 
Contractor/s’ senior representative-in-charge, officials of the project along with his/their 
site-in-charge and other staff are required to participate in these meetings and ensure all 
follow up actions.    

 
20. Contractor to Verify Site Measurements: 
 

a) The Contractor shall check and verify all site measurements whenever requested by other 
specialists, Contractor/s or by nominated or other sub-contractor to enable them to prepare 
their own shop drawings and pass on the information with sufficient promptness, as will not 
in any way delay the works. A copy of all such information passed on shall be given to the 
ARCHITECT.         

 
b) Measurement to be recorded before work is covered up:  
 

c) The contractor shall take joint measurements with the Architect representative before 
covering up   or otherwise placing beyond the reach of measurement any item of work. 
Should the contractor neglect to do so, the same will be uncovered at the contractor’s 
expense or in default thereof, and no payment or allowance shall be made for such work or 
the materials with which the same was executed.  No claim for interim bill payment will be 
entertained unless the bill is accompanied with detailed measurements. 

 
d) Typographic or clerical errors 
 

The Architect clarifications regarding partially omitted particulars or typographical or 
clerical   errors shall be final and binding on the Contractor. 
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21. Items not covered 
 

a) If any item of work is ordered to execute which is not covered in the contract it will be 
paid for through deriving from analogous item of the contract and if such item is not 
available then as per valuation that would be derived on the basis of the actual cost of 
the materials and labour incurred in carrying out the said work, as specified and 
directed by Employer/ARCHITECT and as determined  by  the Employer, plus 15% 
(Fifteen percent) to allow  for Contractor's profit and overhead and other related costs. 

 
b) Any work not carried out as per drawings issued for Execution and Specification and/or 

instructions or is defective in the opinion of the ARCHITECT shall be demolished and 
replaced by new work by the contractor to the satisfaction of the Architect and/or 
consulting Engineer. If the Architect may allow such work to remain the contractor 
shall accept a reduction in the rate quoted by him/them and/or reduction in the total 
cost of such works as will be assessed and decided upon by the Architect. Employer’s 
decision on recommendation ofARCHITECT/Architect shall be final and binding to the 
contractor. 

 
c) Substitution /Variation/ Deviations: Should the contractor desire to substitute any 

materials and workmanship, He/they must obtain the approval of the Employer/ 
Architects in writing for any such substitution well in advance. Materials designated in 
this specification indefinitely by such term as “Equal” or “Other approved” etc. 
specific approval of the Employer / Architects has to be obtained in writing.  

 
The price of all such additional items / non-tendered items will be worked out on the basis 
of rates quotes for similar items in the contract wherever existing or on engineering rate 
analysis based on prevalent fair price of labour, material and other component as required.  
The tender rates shall hold good for any increase in the tendered quantities upto variation 
of +25 %. For increase beyond +25 %, the rate for the respective item may be reviewed on 
mutually agreed terms. 
 
The tender drawings are indicative drawings showing the electrical points and light fittings. 
Same may undergo some changes during execution as per the functional requirement for 
which no additional payment shall be made. The payment shall be made as per the actual 
quantity of points provided. 

 
22. Contract Rates: 
 

The Contract prices and variation rates shall remain firm till final completion of the work 
and shall be deemed to include all labour, materials, use of plant tools, temporary works 
and buildings, etc. insurance, sales  tax, works contract tax, VAT, local  taxes and duties, 
royalties, service tax, establishment charges,  overhead, profit,  supervision,  transport, 
loading, unloading, installing,  sampling, testing,  shop  drawing and other charges  and  
every expense  incurred  in the proper and  due  execution, completion (including 
commissioning)  and maintenance of the  works, and shall be to the full  satisfaction and 
discharge of every Obligation and imposed upon him/them by the contract and nothing 
extra shall  be  payable  unless so specifically stated in  this  contract.  GST shall be paid by 
the bank extra on submission of GST invoice by the contractor. 

 
23. Time of Completion & Progress of Works: 

 
The whole of the work as stipulated shall be completed  within the stipulated time period  
starting  from the  date  of the written order by  the  Employer  to commence  the work. 
The work shall generally be preceded in accordance to agreed program of works.  Time is 
the essence of the contract and the works must be completed within the time schedule as 
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indicated in the appendix to the Tender. Any tenderer which disagrees with time schedule 
of construction and stipulates a longer period is liable to be rejected.         
 
The Contractor shall take all special steps he/they thinks might be necessary to complete 
the work in the stipulated time including any special plant, equipment, and other materials, 
Labour etc. and give detailed and specific indication of the same in his/their tender 
submission and include the cost thereof in his/their quoted rates. 

 
24. Statutory Obligations, Notice, Fees and Charges: 

(i) 
 

a) The  Contractor  shall comply  with  and  give  all notices required by any act, any 
instrument rule  or order  made  under any Act, or of any  regulation  or bylaw of 
Municipal Corporation  and other any  local body  or  authority or of  any agency which  
has  any jurisdiction with  regard to the  works or with whose systems  the same we  are 
or will be  connected  (all requirements to be Complied with being referred to in these 
Conditions as the statutory requirements) 

b) If the Contractor finds any divergence between the statutory requirements and all or 
any of the contract documents or any variation instruction issued in accordance with 
these Conditions, he/they shall immediately give to the ARCHITECT a written notice 
specifying the divergence. 

c) If the Contractor gives notice under paragraph (b) of this sub-clause or if Employer 
/Architect shall otherwise discover or receive notice of a Divergence between the 
statutory requirements and all or any of the contract documents or any variation 
instructions issued in accordance with these conditions, the Employer shall within 7 
days of discovery or on receipt of a notice issue instructions in relation to the 
divergence. 

d) If in any emergency compliance with paragraph (a) of this sub-clause requires the 
Contractor to supply materials or execute work before receiving   instruction the 
Contractor shall supply such limited materials and execute such limited work as are 
reasonably necessary to secure the statutory requirements. The Contractor shall 
forthwith inform the Employer/ Project Architectof the emergency and of the steps that 
he is taking under this paragraph of these conditions. 

e) Work executed and materials supplied by the   Contractor under sub-paragraph (i)of this   
paragraph shall be deemed to have been executed and supplied pursuant to Employer 
instruction in accordance with these Conditions provided that the emergency arose 
because of a divergence between the statutory requirements and all or any of the 
documents   referred to in these Conditions or any variations, instructions issued in 
accordance with these Conditions. 

f) Provided that the contractor complies with paragraph (b) of this sub-clause, the 
Contractor shall not be liable to the Employer under this Contract if the works do not 
comply with the statutory requirements from the Contractor having carried out work in 
accordance with the documents referred to these Conditions. 

(ii)The Contractor  shall pay and indemnify  the  Employer  against liability  in respect of 
any fees or  charges (including  any rates  or taxes)  legally  demandable under  any  Act, 
any instrument rule  or  order  made under any Act, law or any regulation or below of  any 
local authority or of any statutory  or  agency  in respect of works. 

 
25. Materials and Workmanship to be best of the respective kind 
 
I. All materials, goods and workmanship shall be new and as far as procurable be the best of 

the respective kinds and standards described in the Contract.         
II. The Contractor shall upon being requested, shall submit the documentation to prove that 

the materials and goods comply with sub clause (1) of this condition. 
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III. The Employer may issue instructions in regard  to  the  removal from the site of any work, 
materials  or goods  which  are not in  accordance with  this  Contract.  In  case the 
Contractor  fails to  do  so  in accordance  with the time schedule laid down  by  the  
Employer,  then  the Employer will be at  liberty  to  have  these material  moved out at  
the  expense  of Contractor. Ruling of Employer in this regard will be final and binding 
under the advice of the ARCHITECT. 

 
26. Samples: 
 

a) Apart from adhering to any special provision made in the specifications regarding submission 
of samples, the Contractor shall within reasonable time after receipt of Letter  of Intent, 
provide to the  Employer   samples along with the detailed literature  of all materials  
he/they  propose to use in this contract  irrespective  of the  fact  that a specific 
make/material  might  have been stipulated. If certain items proposed to be used are of 
such nature that samples cannot be presentedor prepared at the site, detailed 
literature/test certificate of the same shall be provided instead. Before submitting the 
samples/literature  the  Contractor shall    satisfy    himself/themselves  that  the 
material/equipment  for  which he/they is submitting the samples/literature  meet with the 
requirement of  the  specification . The Employer/ ARCHITECT shall check the samples and 
give his/their comments and/or approval to the same.  Only when the samples are approved 
in writing by Employer he/they shall proceed with the procurement and installation of the 
same. The approved samples/brochures/literature shall be signed by the Architect for 
identification and shall be kept on record at Employer’s office until the completion and 
acceptance of the work and shall be available at the site for inspection/comparison at any 
time. The Contractor shall keep with him/them a duplicate of such approval enable 
him/them to process the matter. For items of work where the samples are to be made at 
the site, the same procedure shall be followed.   

 
The Architect shall give his/their comments/approval to the samples at his/their earliest 
convenience. Any delay that might occur in approving of the samples for reasons of its not 
meeting with the specifications shall be to the account of the Contractor. 

 
b) Testing of work and materials: 
 

The Contractor shall if required by the ARCHITECT, arrange to test materials/proportions of 
the works at his/their own cost in order to prove their soundness and quality.  If after any 
such test the work is found, in the opinion of the ARCHITECT, to be defective or unsound, 
the contractor shall pull down and re-erect the same at his/their own cost. 

 
c) Treasure trove: 
 

Should any treasure, fossils, minerals, or works of art of antiquarian interest be found 
during excavation or while carrying out works, the same shall be the property of the 
employer. The contractor shall give immediate notice to the Architectof any such discovery 
and shall hand over any such treasure to the employer on demand. 

 
 

27. Dismissal of Undesirable Persons: 
 

The  Employer  may issue instructions  requiring  the dismissal  from  the  works of  any 
person  employed thereon  without assigning any reason. The decision of Employer in this 
regard will be final and binding. 

 
28. Access to the Works 
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a. The Employer/Employer’s representative, Architect /Architect Representative, 
ARCHITECT/representatives and their nominees shall at all reasonable times have 
access to the works and to the workshops or other places of the Contractor or his/their 
sub-Contractor/s/suppliers where work is being carried out for the Contract. When 
work is to be so carried out in workshops or other places of a sub-contractor the 
Contractor shall by a term in the sub-contract incorporate a similar right of access to 
those workshops or places for the Employer and their nominees/representatives and 
shall do all things reasonably necessary to make such right effective. 
 

b. Facilities to other Contractor/s:  
 
The Contractor shall give full facilities and cooperation to all other Contractor/s 
working on site. i.e. civil, plumbing, and other services as directed by the  ARCHITECT 
and shall arrange his/their program of work so as not to hinder the progress of other 
works. The decision of the ARCHITECT on any point of dispute between the various 
Contractor/s on this count shall be final and binding on all parties concerned. 

 
29. Employer/Architect Instruction: 

 
The Contractor shall forthwith comply with all instructions issued to him/them by the 
Employer/Project Architectin regard to any matter in respect of which the Employer is 
expressly empowered by these Conditions to issue instructions.  If within Five days after   
receipt   of a written  notice  requiring  compliance  with   an instruction, the Contractor 
does not comply therewith, then the Employer may Employ and pay other persons to 
execute any work whatsoever which may be necessary to give effect to such instruction and 
all cost incurred in connection with such action shall be recoverable from the Contractor by 
the Employer as a debt or may be deducted by the Employer from any monies due or to 
become due to the Contractor under this Contract. 

 
All instructions issued by the Employer/Project Architect shall be issued in writing. However 
any instruction issued orally shall be given immediate effect and shall be confirmed in 
writing within 7 days. 

 
30. Liquidated Damages: 

 
If the Contractor fails to complete the works within the stipulated period of completion 
mentioned herein above, the Contractor shall be liable and shall pay to the Employer as 
pre-estimated damages at the rate indicated in the APPENDIX TO FORM OF TENDER 
Annexure-I.  

 
31. Termination: 

 
In  the event of the Contractor failing  to  complete the works within the stipulated period 
of  completion as  mentioned hereof, the Employer may, notwithstanding anything 
contained to the contrary in  the  contract,  terminate  at any time the  contract  without 
being liable in any manner whatsoever to the Contractor,  by giving 30 days’ notice in 
writing to the  Contractor and  proceed to complete or get completed  the  works  which  
have remained incomplete/not done at the  time of  such  termination  at the risk and  cost  
of  the Contractor. 

 
32. Contract Price 
 

The contract prices as indicated in accepted tender value and as detailed in priced bill of 
quantities shall govern this aspect of the contract. 
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33. Preparation of building works for occupation and use on completion: 
 

On completion of the work, the contractor shall inform the ARCHITECT in writing that he 
has finished the work and it is ready for the inspection. He/they will leave the entire 
possession of site neat and clean and ready and to the satisfaction of the ARCHITECT/ 
Employer. 

 
34. Insurance against third party risks: 
 

On commencement of the work, the contractor shall take out and submit to the Employers a 
suitable insurance policy/ies, the limits of liability of which shall be as follows: 

 
a) Contractor's all risk - 'CAR' policy for the value of contract price and necessary workmen 

compensation policy valid for the duration of work till the end of DLP. 
 

b) `25 Lakhs(Rupees twenty five lacs only) in respect of any one accident or series of 

accidents arising out of one event. Contractor shall take out third party insurance for 3 
no. of such accidents.        
 

c) `10,00,000/- event / person (Rupees ten Lacs only) in respect of any person. 

 
d) Contractor/s liability & Insurance summary as per Annexure N. 

 
35. All the work shall be carried out as per the detailed drawings and Architect instruction and 

in stages as desired by the Architect. 
 

       ****** 
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CONTRACTOR/S LABOUR RULES – REGULATION - (ANNEXURE- 6) 

 
1. Labour Rules: 

 
The Contractor shall at all times during the continuance of the Contract, comply 
fully with all existing Acts, regulations and bylaws including all statutory 
amendments and re-enactment of State or Central Government and other local 
authorities and any other enactments, notifications and acts that may be passed in 
future either by the State or the Central Government or local authority, including 
Indian Workmen's Compensation Act. Contract Labour (Regulation and Abolition) Act 
1970 and Equal Remuneration Act 1976, Factories Act, Minimum Wages Act, 
Provident Fund Regulations, Employees  Provident Fund Act, schemes made under 
the same Act  and also Labour Regulations as revised  Health  and Sanitary 
Arrangement for  Workmen, Insurance and other benefits and shall keep  Employer 
indemnified  in  case any action  is  commenced  by competent  authorities for 
contravention  by  the Contractor. If the Employer is caused to pay or reimburse, 
such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated henceforth on the part of the Contractor, the 
Architect/Employer shall have the right to deduct from any money due to the 
Contractor, his/their amount of Performance Security or recover from the 
Contractor personally any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer, responsibility in connection with the 
employees of the contractor, who shall, in no case, be treated as the employees of 
the Employer at any point of time. 

 
2. Fair Wages: 

 
i. The Contractor shall pay the labourers engaged by him/them on the work not 

less than fair wage which expression shall mean, whether for time of 
piecework, the respective rates of wages fixed by the local authorities as fair 
wages for the area payable to the different categories of labourers or those 
notified under the Minimum Wages Act for corresponding employees of the 
Employer, whichever may be higher. 

 
ii. The Contractor shall, notwithstanding the provisions of a contract to the 

contrary, cause to be paid a fair wage to labourers indirectly engaged on the 
Works, including any labour   engaged   by sub/Contractor/s in connection 
with the said works as if the labourers had been directly employed by 
him/them. 

 
3. Notices: 

 
i. The  Contractor shall before he/they  commences  the work,  display, and 

correctly maintain in  a  clean and legible condition at a conspicuous place on 
the  Site,  notices in English and in a language  spoken  by  the majority of 
the workers,   stating  therein  the  rate  of wages which have been fixed  as  
fair  wages  and the hours of work for which  such  wages are  earned and 
send a copy of such notices to  the Architect and Employer.. 

 
4. Record of wages etc. 

 
The contractor shall maintain records of wages and other remuneration paid to 
his/their employees in such form as may be convenient and as per the requirements 
of the ARCHITECT/ Employer/ Architect and the  Conciliation Officer (central), 
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Ministry of Labour  Government  of  India, or such  other  authorized  person 
appointed  by the central or State  Government  and the same shall include the 
following particulars of each worker : 

 
i. Name, worker's number and grade; 

 
ii. Rate of daily or monthly wage; 

 
iii. Nature of work on which employed; 

 
iv. Total number of days worked during each wage period; 

 
v. Total, amount payable for the work during each wage period; All deductions 

made from the wage with details in each case of the ground for which the 
deduction is made; 

 
vi. Wage actually paid for each wage period. 

 
vii. The Contractor shall provide a Wage Slip for each worker, employed on the 

Works. 
 

viii. The Wage records and Wage Slips shall be preserved for at least 12 months 
after the last entry for Inspection of Wage Records. 

 
ix. The  Contractor shall allow inspection  of  the aforesaid Wage Records and 

Wage Slips to the ARCHITECT and to any of his/their workers or to his/their 
agent at a convenient  time  and  place after  due  notice  is received,  or to 
the Employer or any  other  person authorized by him/them on his/their 
behalf. 

 
x. The Employer/Architect or any other person authorized by them on their 

behalf shall have power to make enquiries with a view to ascertaining and 
enforcing due and proper observance of the Fair Wages Clause.  He/they shall 
also have the Power to investigate into any complaint regarding any default 
made by the Contractor or sub-contractor in regard to such provision. 

 
xi. No party shall be represented by a legal practitioner in any investigation or 

inquiry under this Clause, unless ARCHITECT/Employer agrees otherwise. 
 

5. Safety Provisions: 
 

The Contractor shall comply with all the precautions as required for the safety of 
the workmen by the I.L.O. Convention No. 62 as far as they are applicable to the 
Contract. The Contractor shall provide all necessary safety appliances, gears like 
goggles, helmets, masks, etc. to the workmen and the staff. 

 
A. SCAFFOLDS 

 
I. Suitable scaffolds shall be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except in the case of short 
duration work which can be done safely from ladders. When a ladder is used, it shall 
be of rigid construction made either of good quality of wood or steel. The steps 
shall have a minimum width of450 mm and a maximum rise of 300 mm. Suitable 
hand holds of good quality wood or steel shall be provided and the  
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II. Scaffolding or staging more than 4mtr. above the ground floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail 
properly bolted, braced or otherwise secured, at least 1 m. above the floor or 
platform of such scaffolding or staging and extending along the entire length of 
he/they outside and ends thereof with only such openings as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure.  

III. Working platforms, gangways and stairways shall be so constructed that they do not 
sag unduly or unequally and if the height of the platform, gangway or stairway is 
more than 4 m. above ground level or floor level, they shall be closely boarded and 
shall have adequate width and be suitably fenced as described in (ii) above. 

IV. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1 Mtr. 
Wherever there are open excavations in ground, they shall be fenced off by suitable 
railing and danger signals installed at night so as to prevent persons slipping into the 
excavations.  

V. Safe means of access shall be provided to all working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 Mtr in length while the 
width between side rails in rung ladder shall in no case, be less than 290mm. for 
ladder up to and including 3 Mtr in length. For longer ladders this width shall be 
increased at least 20mm for each additional meter of length. 

VI. A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the ‘ARCHITECT’ obtained prior to construction. 
 
OTHER SAFETY MEASURES  

VII. All personnel of the contractor working within the plant site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work and 
all metal workers shall be provided with safety gloves. Persons employed on metal 
cutting and grinding shall wear safety glasses. 

VIII. Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. 
 
EXCAVATION & TRENCHING  

IX. All trenches, 1.25 Mtr or more in depth shall at all times be supplied with at least 
one ladder for each 30 Mtr in length or fraction thereof. The ladder shall be 
extended from bottoms of the trench to at least 1 Mtr above the surface of the 
ground. Sides of trenches which are 1.5 Mtr or more in depth shall be stepped back 
to give suitable slope or securely held by timber bracing so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5 Mtrof the 
edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or 
undercutting shall be done.  
 

X. The contractor shall take all measures on the site of the work to protect the public 
from accidents and shall be bound to bear the expenses of defence of every suit, 
action or other proceedings at law that may be brought by any persons for injury 
sustained owing to neglect of the above precautions and to pay any such persons or 
which may with the consent of the contractor, be paid to compromise any claim by 
any such person. 
 
DEMOLITION       

XI. Before any demolition work is commenced and also during the process of the work: 
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a) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from the 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 
PERSONAL SAFETY EQUIPMENT’S 
XII. All necessary personal safety equipment as considered adequate by the site 

Engineer /ARCHITECT should be kept available for the use of the person employed 
on the site and maintained in a condition suitable for immediate use, and the                   
contractor should take adequate steps to ensure proper use of equipment by        
those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injuries to the eyes shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 

d) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into manholes and the manholes so. Opened shall 
be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age of 18 years and women on the work 
of painting with products containing lead or any toxic material in any form. Wherever 
men above the age of 18 are employed on the work of such painting the following 
precautions should be taken: 

g) No paint containing lead or lead products shall be used except in the form of   paste or 
readymade paint. Paints like vinyl and epoxies having toxic fumes should be applied 
after following all precautions laid down by manufacturers. 
i. Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. 

ii. Overalls shall be supplied by the contractor to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during the 
cessation of work. 

 
XIII. When the work is done near any public place where there is risk of drowning all 

necessary equipment should be provided and kept ‘ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision 
should be made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work. 

 
HOISTING MACHINES (AIR CONDITIONING SYSTEM) 
 
XIV. Use of machines and. tackle including their attachments anchorage and supports 

shall conform to the following standards or conditions: 
 

1. These shall be of good mechanical constructions sound material and adequate 
strength and free from patent defect and shall be kept in good repair and in good 
working order. 
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2. Every rope used in hoisting or lowering materials or as means of suspension shall be 
of durable quality and adequate strength and free from patent defects. 

3. Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 
 

4. In case of every hoisting machine and of every chain ring hook, shackle shovel and 
pulley block used in hoisting or as means of suspension the safe working load shall 
be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load, each safe working load and the. 
Conditions under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
 

5. In case of departmental machines, the safe working load shall be notified by the site 
Engineer/ARCHITECT. As regards contractor’s machines, the contractor shall notify 
the safe working load of the machine to the ARCHITECT whenever he/they brings 
any machinery to site of work and get it verified by the ARCHITECT concerned.  
 

XV. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should 
be provided with such means as will reduce to the minimum of the risk of any part 
of a suspended load becoming accidentally displaced. When workers are employed 
on electrical installations which are already energized, insulated mats, wearing 
apparel, such as gloves, sleeves and boots as may be necessary, should be provided. 
The workers should not wear any rings, watches and carry keys or other materials 
which are good conductors of electricity. 

XVI. All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be provided 
at or near places of work. 

 
XVII. These safety provisions should be brought to the notice of all concerned by display 

on a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor. 

XVIII. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer, Engineers of the Department or their representatives.  

XIX. Notwithstanding the above clause from (i) to (xviii), there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India.    

 
6. First Aid: 
 

At every workplace, there shall be maintained in  a readily   accessible  place  first  
aid  appliances including  an adequate supply of sterilized  dressings  and sterilized 
cotton wool as  prescribed  in the Factory Rules of the State in which the work is 
carried  on. The appliances shall be kept in good order and, in large workplaces; 
they shall be placed under the charge of a responsible person who shall be readily 
available during working hours. 

 
At large workplace, where hospital facilities are not available within easy distance 
of the works, First Aid Posts shall be established and be run by a trained 
compounder. Where large workplaces are remotely situated and far away from 
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regular hospitals, an indoor ward   shall be provided with one bed for every 250 
employees. 
 
Where  large  work place are  situated  in  cities, towns  or in their suburbs and no 
beds are  considered  necessary owing to proximity of city or  town hospitals, 
suitable transport shall be provided  to facilitate removal of urgent cases to these  
hospitals.  At other workplaces, some conveyance facilities shall be kept readily 
available to take injured person or persons suddenly taken seriously ill, to the 
nearest hospital. 
 
At large workplace, there shall be provided and maintained an ambulance room 
containing the prescribed equipment and in the charge of such medical and nursing 
staff as may be prescribed. For this purpose, the relevant provisions of the Factory 
Rules of the State Government of the area, where the work is carried on, may be 
taken as the prescribed standard. 

 
7. Drinking Water: 
 

In every workplace, there shall be provided and maintained at suitable places, 
easily accessible to Labour, a sufficient supply of water fit for drinking. 
 
Where drinking water is obtained from an intermittent public water supply, each 
workplace shall be provided with storage where drinking water shall be stored. 
Every water supply storage shall be at a distance of not less than 15 meters from 
any latrine, drain or other source of pollution.  Where water has to  be drawn  from 
an existing well, which is within  such proximity of latrine, drain or any other source  
of pollution,  well  shall  be  properly   chlorinated before  water is drawn from it 
for  drinking.  All such wells shall be entirely closed in and be provided with a trap 
door, which shall be dust-proof and waterproof. 
 
A reliable pump shall be fitted to each covered well. The trap door shall be kept 
locked and opened only for cleaning or inspection, which shall be done at least once 
a month. 

 
 

Regulation 6 - Payment of Wages 
 

II. Wages due to every worker shall be paid to him/them direct. All wages should be 
paid in current coins or currency or in both. 
 

III. Wages of every worker employed on the Contract shall be paid where the wage 
period is one week, within THREE days from the end of the Wage period, and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage 
period according as the number of workers does not exceed 1,000 or exceeds 1,000. 

 
NOTE: The term "Working Day" means a day on which the work on which the labour is employed is in 
progress. 

 
Regulation 7 - Register of Workmen: 

 
I. A register of workmen shall be maintained in the Form appended to  the regulations  

and kept at the work site or as near to it  as  possible, and  relevant  particulars of 
every workman shall be  entered  therein within Three days of his/their 
employment. 
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Regulation 8 - Employment Card: 
 

I. The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his/their employment.  
If a worker already has any such card with him/them issued by the previous 
employer, the Contractor shall merely endorse that Employment Card with relevant 
entries. On termination of employment, the Employment Card shall again be 
endorsed by the Contractor and returned to the worker. 

 
Regulations 9 - Register of Wages, etc.: 

 
I. A Register of Wages cum Muster Roll in  the Form  appended to these regulations shall be  

maintained  and kept at the Work Site or as near to  it as possible. 
 

II. A wage slip in the form appended to these regulations shall be issued to every worker 
employed by the Contractor at least a day prior to disbursement of wages. 

 
Note- The contractor shall reimburse / indemnify any expenses / penalties or like, to the Employer 
has to incur the same due to the failure / misdeeds / breach of contractor. 
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10. PROFORMA & ANNEXURES 

PROFORMAS & ANNEXURES 

 

ANNEXURE – A EMPLOYING CONTRACT LABOUR 

 

ANNEXURE – B REGISTER OF CONTRACTOR/S 

 

ANNEXURE – C NOTICE OF COMMENCEMENT /COMPLETION OF     CONTRACT 

WORK 

 

ANNEXURE – D  MONTHLY PROGRESS REPORT 

 

ANNEXURE – E  RECEIPT OF MATERIALS AT SITE(MONTHLY)  

 

ANNEXURE – F MEASUREMENT BOOK 

 

ANNEXURE – G RUNNING A/C BILL 

 

ANNEXURE – H  SECURED ADVANCE 

 

ANNEXURE – I R. A. BILL CERTIFICATE 

 

ANNEXURE – J PROFORMA OF UNDERTAKING IN CONNECTION WITH PAYMENTSOF ADVANCE ON 

MATERIALS BROUGHT BY THE CONTRACTOR/S TO THE SITE 

 

ANNEXURE – K CERTIFICATE OF PAYMENT BY ARCHITECT 

 

ANNEXURE – L  HINDRANCE REGISTER 

 

ANNEXURE – M EXTENSION OF TIME LIMIT   

 

ANNEXURE – N CONTRACTOR/S LIABILITY AND INSURANCE SUMMARY 
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10. PROFORMA & ANNEXURES 

ANNEXURE – A  

 

PROFORMA OF APPLICATION FOR REGISTRATION OF ESTABLISHMENT EMPLOYING CONTRACT 

LABOUR 

 

1. Name and location of the establishment 

2. Postal address of the establishment. 

3. Full Name and address of the principle Employer 

4. Full name and address of the manager or the person responsible for the supervision and 

control of the establishment. 

5. Nature of work carried on in the establishment 

6. particulars of Contractor/s and contract Labour 

a. names and address of the Contractor/s 

b. nature of work in which contract Labour is employed or is to be employed 

c. Maximum number of contract Labour to be employed on any day through each 

contractor. 

d. Estimated date of commencement of each contract work under contractor. 

e. Estimated date of termination of employment of contract Labour under each 

contractor 

7. Particulars of payment enclosed. (Name of the Bank, amount and date) 

I hereby declare that the particulars given above are true to the best of my knowledge and 

belief. 

 

 

Principal Employer  

Seal and Stamp  
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10. PROFORMA & ANNEXURES 

ANNEXURE - B 

PROFORMA OF REGISTER OF CONTRACTOR/S 

 

1. Name And Addresses of The Principal Employer _____________________________ 

2. Name and address of the establishment ____________________________________ 

 

Sr. 

No. 

Name and 

address of the 

contractor 

Nature of 

work on 

contract 

Location of 

contract 

work 

Period 

From 

Contract 

To 

Maximum Number of 

workmen employed 

by the contractor 

 

 

****** 
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10. PROFORMA & ANNEXURES 

ANNEXURE – C 

 

PROFORMA OF NOTICE OF COMMENCEMENT/ COMPLETION OF CONTRACT WORK 

 

 

1. Name and address of principal employer  

2. No. and date of certificate of registration  

3. I /we hereby intimate that the contract work ______________________________________ 

(Name of work) given to _______________________________________________________ 

(Name and address of the Contractor) having License No. ________________________ dated 

_________________________ has commenced/ has been completed with effect     from 

_______________________ (date)/ on _______________________________ (date). 

 

Signature of the Principal 

 Employer 

 

The AIR CONDITIONING SYSTEM Inspector, 

______________________________ 

______________________________ 

______________________________ 

 

 

                                                                         ****** 
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10. PROFORMA & ANNEXURES 

ANNEXURE – D 

PROFORMA OF MONTHLY PROGRESS REPORT 

 

Name of work 

 

Progress report for the month 

 

Report No.  

 

Sr. No. Description 
Details of location 

where works is done 

Approximate quantity 

executed 

 

 

Sr. No. Description of 

work 

Date of 

commencement 

Due date of 

completion 

Percentage 

progress achieved 

 

 

****** 
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10. PROFORMA & ANNEXURES 

                                                    ANNEXURE-E         

 

B. SECURITY EQUIPMENT WORK 

 

RECEIPT OF MATERIALS AT SITE 

 

Sr. No. Description 
Opening 

Balance 

Receipt 

during 

month 

Consumption 

during 

month 

Closing 

balance 

Total 

quantity 

received till 

date 

 

                                                                         ***** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Page 89 of 168 

 

10. PROFORMA & ANNEXURES 

ANNEXURE – F 

 

MEASUREMENT BOOK 

 

Item. No. Description Measurements No.  Quantity 

 

  L B D/H   

      

      

      

      

 

Measurement Book shall be provided by the Employerthrough ARCHITECT. Suitable modification 

in Measurement book shall be carried out in consultation with Project Architect/ Bank 

 

 

                                                                       ***** 
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10. PROFORMA & ANNEXURES 

ANNEXURE – G 

I – RUNNING A/C BILL 

1. Name of Contractor / Agency 

2. Name of work 

3. Sr. No. of this bill 

4. No. and date of previous bill 

5. Reference to Agreement No. 

6. Date of written order to commence  

7. Date of completion as per agreement 

 

Sr. No. Item Description Unit Rate (Rs.) As per Tender 

1 2 3 4 5 

 

Upto previous R/A. Bill Upto date 

(Cumulative) 

Present Bill 
Remarks 

Qty.  Amount (Rs.) Qty.  Amount 

(Rs.) 

Qty.  Amount (Rs.) 
 

6 7 8 9 10 11 12 

       

 

Note:  1) if part rate is allowed for any item, it should be indicated with reasons for allowing such 

a rate 

2) If adhoc payment is made, it should be mentioned specifically 

______________ 

 

Net values since 

Previous bill 

******  

10. PROFORMA & ANNEXURES 
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ANNEXURE – H 

 

II – ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT SITE BY THE 

CONTRACTOR 

 

No. 

1 

Item 

2 

Quantity 

3 

Unit 

4 

Amount 

5 

Remarks 

6 

 

 

 

Total value of material at site 

 

 

Secured Advance @ _____________ % of the above value 

 

 

CERTIFIED (i) that the materials mentioned above have actually been brought by the Contractor/s to 

the site of the work and no advance on any quantity of any of this item is outstanding on their 

security, (ii) that the materials are of imperishable nature and are all required by the Contractor/s 

for use in the work in connection with the items for which rates of finished work have been agreed 

upon. 

 

Dated signature of 

Site Engineer ARCHITECT 

Preparing the bill 

 

Designation ___________________________ 

 

Dated signature of Bank’s Architects 

 

______________________ 

 

(Name of the Architects) 

 

 

__________________________________________ 

Dated signature of Contractor/s 

*****
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10. PROFORMA & ANNEXURES 

ANNEXURE – I 

R.A. BILL CERTIFICATE 

 

The measurements on the basis of which the above entries for the running bill no 

_____________________ were made have been taken jointly on ____________________________ 

and are recorded at pages ___________________ to __________________ of measurement book No. 

_________________________ 

 

 

 

 

_______________________   ___________________________________ 

Signature and date of    Signature and date of Architect representative 

Contractor     (seat) 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as 

per tender drawings, conditions and specification. 

 

 

Architect         Bank’s Engineer 

 

 

 

***** 
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10. PROFORMA & ANNEXURES 

ANNEXURE – J 

(on`100/- non judicial stamp paper) 

PROFORMA OF UNDERTAKING IN CONNECTION WITH PAYMENTS OF ADVANCE ON MATERIALS 

BROUGHT BY THE CONTRACTOR/S TO THE SITE 

 

The undertaking made this _________ day of ___________ 2023_ between the Bank of Baroda 

________________________________________ and having its _____________________________ 

office at (hereinafter called the Employer) of the one part and ____________________ (hereinafter 

called the Contractor/s of the other part). 

 

The Employer and the Contractor/s have entered into an Agreement dated _____________ 

hereinafter called as the said agreement and in terms of clause no. ___________ of the conditions 

in the agreement, the Employer has agreed that the Contractor/s will be paid an advance of __   % 

of the cost of non-perishable trade materials brought by the Contractor to the site for consumption 

in the works at the discretion of the Employer. 

The Contractor/s have applied to the Employer that they be allowed advances on the security of 

materials absolutely belonging to them and brought by them to the site of work. The Employer has 

agreed to do so on the terms and hereinafter set out. 

Now  this Letter of Undertaking witnesses that in consideration of the said agreement and in 

consideration of the amount paid/ payable to the Contractor/s by the Employer and/or any further 

advances as may be made to the Contractor/s as aforesaid, the Contractor/s hereby agree with the 

Employer and undertake as under: 

i) The amount advanced by the Employer to the Contractor/s as aforesaid and all or any further 

sum or sums advanced as aforesaid shall be employed by the Contractor/s in or towards 

expediting the execution of the said works and for no other purpose whatsoever. 

 

ii) That the materials which have been offered to and accepted by the Employer as security are 

absolutely the Contractor/s own property and free from encumbrances of any kind and  
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the Contractor will not make any application for or receive a further advance on the security of 

materials which are not absolutely his/their own property and free from encumbrances of any kind 

and the Contractor/s indemnify the Employer against all claims to any materials in respect of which 

an advance has been made to them as aforesaid. 

That the materials on the security of which any further advance or advances may hereafter be made 

as aforesaid (hereinafter called the said materials) shall be used by the Contractor/s solely in the 

execution of the said works in accordance with the directions of ARCHITECT of the Employer and 

accordance with the terms of the said agreement. 

iii) That the Contractor/s shall take their own cost all the necessary and adequate arrangement for 

the proper watch, safe custody and protection against all risks of the site of the said works in 

the Contractor/s custody and on their own responsibility and shall at all times be open to 

inspection to the Employer’s Engineers or any Officer authorized by the Employer. In the event 

of the materials or any part thereof being stolen, destroyed or damaged, the Contractor/s will 

further replace the same with other materials of like quality or repair and make good the same 

as required by the Employer. 

iv) That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the ARCHITECTof Bank of Baroda. 

v) That the advances made by the Employer shall be adjustable as far as possible towards the 

price  payable to the Contractor/s for the above said works under the terms and the provisions 

of the said agreement provided that if any intermediate payments are made to the Contractor/s 

on account of work done, then on occasion of each such payment, the Employer will be at 

liberty to make a recovery from the Contractor/s bill for such payment by deducting there from 

the value of the said materials then actually used in the construction and in respect of which 

recovery has not been made previously, the value for this purpose being determined in respect 

of each description of materials at the rates at which the amount of the advances made under 

these presents were calculated. 

vi) That if the Contractor/s shall at any time make any default in the performances or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents, 
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the total amount of advance or advances that may still be owing to the Employer, shall 

immediately on the happening of such default be repayable by the Contractor/s to the 

Employer together with interest thereon at 12 % per annum from the date or respective dates of 

such advance or advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the Contractor/s and the Contractor/s hereby 

covenant and agree with the Employer to repay and pay the same respectively to him/them 

accordingly. 

vii) That the Contractor/s hereby charge all the said materials with the repayment to the Employer 

of the sum or sums advanced as aforesaid and all costs, charges, damages and expenses payable 

under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the  

 

viii) powers contained therein if and whenever the covenant for payment and repayment 

hereinabove contained shall become enforceable and the money owing shall not be paid in 

accordance therewith, the Employer may at any time thereafter adopt all or any of the 

following courses as he/they may deem best: 

a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the Contractor/s in accordance with the provisions in that behalf 

contained in the said agreement debiting the Contractor/s Account in this regard with 

the actual cost of effecting such completion and the amount due in respect of advances 

under these presents and crediting the Contractor/s Account with the value of work 

done as if he/they had carried it out in accordance with the said agreement and at the 

rates thereby provided. If the balance is against the Contractor/s, they are bound to 

pay the same to the Employer on demand. 

b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale, retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the Contractor. 
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c) Deduct all or any part of the money owing out of the Security Deposits or any sum due 

to the Contractor under the said agreement. 

ix) That except in the event of such default on the part of the Contractor/s as aforesaid, no 

interest shall be payable on the said advance. 

x) That in the event on any conflict between the provisions of these presents and the said 

agreement, the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which has  

not been herein before expressly provided for the same shall be referred to the General  Manager,  

Facilities Management Department, Bank of Baroda whose decision shall be final and no appeal shall 

lie against his/their decision before any court, arbitrator or authority. 

The provision of this Undertaking shall be deemed to be supplemental to the said agreement. 

IN WITNESS WHEREOF the Contractor/s have set their hands to these presents the day and year first 

hereinabove written. 

 

Signed, sealed and delivered by the said Contractor/s in the presence of 

Witness:  Signature 

Name 

Address  
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ANNEXURE - K 

PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECT 

Certificate No. Interim /  Dated  

Client: Project No. Building Work/ Interior Work 

Particulars:  

 

Contractor: Contract / Letter No. Dated: 

 Contract’s Bill No. Dated: 
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This is to certify that the amount given below (*) is due to your Contractor/s for the work done by 

them and / or against materials delivered at site and/or for advance towards contract on the above 

referred project. 

 

Advance against contract: 

 

Less: Advance adjusted to date 

 

Balance Advance 

 

Advance against material delivered at site 

 

Amount of work done to date 

 

Total 

 

Less: Retention on work done 

 

Less: Previously certified upto 

 

Present Certificate (*) 

 

Rupees _________________________________ 

 

The cost of material supplied by you or payments made by you directly if any, and not covered 

herein above, should be adjusted before making the payment of the certified amount (*) 

 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying 

the above certified amount. 

 

By a copy of this letter, we are intimating the Contractor/s to call on you for the necessary 

payment. 

 

Remarks, if any 

 

The details of insurance policy are enclosed. 

 

Enclosures: Bill      Signature ofArchitect 
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10. PROFORMA & ANNEXURES 

ANNEXURE – L 

PROFORMA OF HINDRANCE REGISTER 

 

Name of the work :    Date of state of work: 

 

Name of Contractor :   Period of Completion: 

 

Agreement No.  :   Date of completion: 

 

Sr. 

No. 

Nature of 

Hindrance  

Date of 

occurrence of 

hindrance  

Date of which 

hindrance was 

removed 

Period of 

hindrance 

Signature 

ofARCHITECT 

Remarks 

1 2 3 4 5 6 7 

 

 

 

 

 

 

 

 

 

 

ARCHITECT – ARCHITECT 

 

****** 
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10. PROFORMA & ANNEXURES 

                                                                  ANNEXURE - M 

 

APPLICATION OF PROFORMA FOR EXTENSION OF TIME LIMIT   

 

1. Name of Contractor  

2. Name of the work as given in the agreement  

3. Agreement No. 

4. Estimated Tender amount. 

5. Date of Commencement of work as per Agreement. 

6. Period allowed for completion of work as per agreement. 

7. Date of completion stipulated in Agreement. 

8. Period for which extension of time has been given previously:  

 

    a) 1st extension vide Architects/ bank letter no. dtd, month, days 

 

    b) 2nd extension vide Architects/ bank letter no. dtd, month, days 

 

    c) 3rd extension vide Architects/ bank letter no. dtd, month, days 

 

    d) 4th extension vide Architects/ bank letter no. dtd, month, days 

 

9. Total extension previously given. 

 

    a) Reasons for which extensions have been given (copies of the previous application  

 

       Should be attached)  

 

10. Period for which extension is applied for:   

 

11. Hindrances on account of which extension is applied for with dates on hindrances occurred  and 

the period for which these are likely to last: 

 

   a) Serial No.  



 

 

Page 101 of 168 

 

 

   b) Nature of Hindrance: 

 

   c) Date of Occurrence:  

 

d) Period for which is likely to last :  

 

   e) Period for which extension required for this particulars hindrance: 

 

   f) Overlapping period if any, with to item (e) above  

 

   g) Net extension applied for: 

 

a) Remarks if any  

 

12. Extension of time required for extra work  

 

13. Details of extra work and amount involved: 

 

 a) Total value of extra work: 

 

    b) Proportionate period of extension time on estimated amount put tender   

14.  Total extension time required for 11 &12: 

 

 

Submitted to the Architect/Bank 

 

                                                                   -------------------------------------------------- 

 

                                                                                  Signature of contractor 

Date:                                                ***** 

ANNEXURE - N 

 

CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY 
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Sr.

No. 

 

Nature and Scope of Risk 

Value of 

Insurance 

Validity Period 

of Insurance 

Name of the 

Insurer 

Insurance 

Policy No. 

1. Loss of damage to works or 

any part thereof and all 

materials at site from any 

cause whatsoever. 

100 % of 

Contract 

Amount 

The policy shall be 

valid till expiry of 

Defects  

Liability Period 

The policy  

shall be in the 

joint names of 

the Employer 

and Contractor/s  

 

2. Damage, Loss or Injury to any 

Person  of the Employer or 

Consultants to including their 

representatives  

Rs. 25.00 

Lakhs per 

claim upto 

3 claims 

 

The policy shall be 

valid till expiry of 

Defects  

Liability Period 

The policy  

shall be in the 

joint names of 

the Employer 

and Contractor/s 

 

3. Claims under the  

Workmen’s Compensation 

Act, 1923 

As per  

Govt. 

Rules 

The policy shall be 

valid till expiry of 

Defects  

Liability Period 

The policy  

shall be in the 

joint names of 

the Employer 

and Contractor/s 

 

4 Third party insurance Rs 10 lakhs 

per 

incidents 

Do-- Do--  

Signature of Contractor 

Witnesses:       Address: 
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PREAMBLE AND SPECIFICATIONS  

 

The quantities given in this schedule of quantities are approximate and subject to 

variations without vitiating the contract.  

Pricing 

The rate for each item of work shall, unless expressly stated otherwise, include the 

following (but not limited to the list given below) for the completion of works in all 

respects as per conditions of Contract, technical specifications, drawing etc.:  

All taxes such as Octroi, Sales tax, Work Contract Tax, Royalties, Transportation, Freights, 

Packing and forwarding charges Insurance etc.,  

All requirements and expenses for completion of work as per Rules and Regulations of 

Local Bodies, State Government and Central Government of India.  

All materials, equipment, accessories, consumable, controls and instruments, tools, 

tackles, plants, scaffolding/ double scaffolding Labour, maintenance, fixing, cleaning, 

making good hauling, hoisting etc., Waste on material and Labour. Loading, Unloading, 

handling/double handling, setting out protection from weather, temporary supports, 

platforms etc., and the maintenance, of the same, dismantling of temporary works, 

disposal of debris and all other Labour necessary for the execution of works. Testing the 

installation as often as necessary, Contractors to arrange for all special instruments and 

tools required for such testing.  

Painting of all equipment, pipes, and supports etc., as per color codes to be decided for 

various systems.  

Apportion of costs for general facilities to be used by the Contractor’s staff such as lifts, 

electricity, telephones etc. during execution if such facilities are provided by other 

contractors and who arrange for such facilities in the first instance. Fees for testing the 

materials, equipment or overall installation by appropriate authorities. Supervising Civil/ 

Masonry / Carpentry Works done by other agencies on behalf of the Bank for Interior 

contractor. All requirements of specification and drawings. Description of work given in 

the schedule of quantities is a brief description and shall be read in conjunction with 

specifications and drawings. Removal of POP covering and carting away all unwanted 

material including POP.  

The rates quoted by the Tenderer will be deemed to be for the finished work complete in 

all respects with accessories, fitting, mounting arrangements normally provided with such 

equipment and/or needed for execution, completion, safe operation of equipment as 

required through they may not have been specifically mentioned in technical 

specifications, drawings and/or schedule of equipment.  

All minor Masonry, Carpentry and Civil works such as cutting opening in Masonry Walls, 

Internal Partitions, Chasing on walls, etc. and making good the same to match existing 

works shall be provided by the contractor, whenever asked for by the Project Architect.  
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SCHEDULE OF QUANTITIES  

All items of work contracted for shall be executed strictly in accordance with the 

description of the item in the Schedule of Quantities, relevant drawings and specifications 

read in conjunction with the appropriate Indian Standard specifications and conditions of 

the contract and established Engineering practices.  

The rate for each item of work included in the schedule of quantities shall unless expressly 

stated otherwise include cost of: All materials, fixing materials, accessories sequence of 

operations, appliances, tools, plant equipment, transport Labour and incidentals required 

and completion of the work called for in the item and as per specifications and drawings 

completely. Wastage on materials and Labour Loading transporting, unloading, handling as 

necessary, hoisting to all levels, and setting, fitting and fixing the position, protecting, 

disposal of debris as directed and all other Labour necessary and to fully complete the job 

in accordance with contract documents, good practice and recognized principles of trade 

laid down in codes of practice. Liabilities, obligations and risks arising out of conditions of 

contract.  

All requirements of specifications, whether such requirements are mentioned in the item 

or not shall be provided for the specifications and drawings where available are to be read 

as complimentary to any part of the schedule of quantities and any work called for in one 

shall be taken as required for all similar items. In the event of conflict between Schedule 

of Quantities and other documents including the specifications the most stringent among 

them shall apply and the interpretations of the consultants/owner shall be final and 

binding.  

The Contractor shall be paid for the actual quantity of work executed by him in 

accordance with the drawings at the accepted rates.  

This schedule shall be fully priced and the extensions and totals duly checked. The rates 

for all items shall be filled in INK. The entries under amount column shall be rounded off 

to the nearest Rupee.  

No alterations whatsoever is to be made either to the description of items in the Schedule 

of quantities or specifications unless such alterations, is clarified in writing by the 

consultant/owner. Any such alterations, notes or additions shall unless clarified in writing 

be disregarded when tender documents are considered. Any observation on BOQ should be 

made in the letter accompanying technical bid for proper consideration and on disfiguring 

or overwriting in the documents is permitted.  

In event of an error occurring in the amount column of the schedule, as a result of wrong 

extension of unit rate and quantity, the unit rate quoted by the Tenderer shall be regarded 

as firm and the extensions shall be amended on the basis of rates.  

All errors in totaling in the amount column and in carrying forward totals shall be 

corrected.  

Unless otherwise stated, all measurements shall be taken in accordance with Indian 

standard for building of Measurements IS 1200 latest revision effective on the date of 

measurement for interior items as applicable.  
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Any errors in quantity of items from the contract schedule shall not vitiate this contract 

but shall be corrected and deemed to be a variation by the Project Architect/Owner.  

DRAWINGS AND DATA  

Within two weeks of placement of order/letter of intent contractor shall furnish the 

following data in triplicate for approval by Project Architect/Owner.  

General arrangement drawing of the equipment on orders showing plan, elevations, and 

sectional views, mounting details.  

Bill of materials.  

Descriptive catalogues, characteristic curves, duty point efficiency factor and technical 

particulars of all the various equipment offered.  

SPARE PARTS AND MAINTENANCE FOR MATERIALS SUPPLIED 

Tenderer shall offer along with the bid, duly recommended by manufacturer set of spare 

parts required for a period of 1 year’s continuous operation. Itemized unit prices with 

exact quantities recommended for these spares shall be separately indicated for 

consideration of the Owner/Consultant.  

DOCUMENTS MUTUALLY COMPLIMENTARY  

The several documents forming the contract are to be read as mutually complementary to 

each other and in case of 

ambiguities/ discrepancies, the same shall be explained and clarified by the 

Consultant/Owner to the Contractor in what manner the work is expected to be carried 

out to meet the end requirements.  

INSTRUCTIONS DURING EXECUTION  

On the advice of the Owner, the consultants may issue further drawings and written 

instructions, details, directions and explanations collectively referred to as “Site 

instruction” in regard to:  

Variations for modification of the design, quality or quantity of works as addition or 

omission or substitution of any works therein.  

Any discrepancies in the drawings or between the schedule of quantities and/or 

specifications and/or drawings. Removal from the site any material brought by the 

contractor and substitution of any other materials therefore. The dismissal or removal 

from work of any person employed thereupon.  

Removal/re-examination of any works executed in case of doubt of any nature.  

Opening up for inspection of any work covered up without proper tests by the Project 

Architect.  

Oversight on the part of the Project Architect/his assistant to disapprove any defective 
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work or material shall not prejudice the Owner/Consultant, thereafter to disapprove such 

work or materials and to order pulling down,  

replacement, removal breaking up or reconstruction.  

The Contractor shall make his own arrangement for the engagement of all Labour and shall 

be responsible for regulating their service conditions, work conditions in conformity with 

all Acts, Regulations, Rules or order of competent authority under relevant laws in force 

during the pendency of the contract.  

Contractor shall indemnify the Owner from all claims relating to the workers/ staff/ sub-

contractors, Salaries, Wages, Overtime, Leave, Provident Fund, Medical facilities, gratuity, 

Bonus or any other claim as applicable and stipulated in any statutory provisions, rules or 

order of competent authority.  

All materials so far as procurable shall be of the reputed make in the category of 

manufacture and bear the stamp of quality of the Bureau Standards wherever applicable. 

The contractor shall furnish documentary proof, test certificates and guarantees as 

relevant to such materials from manufacturers, which shall match with the date of 

procurement.  

MASONRY: Rate shall include for provision of 

Work at all heights, depth and in all situations and to all shapes and profile and all 

necessary works like staging, ladders, platforms, double staging etc. all are required for 

proper execution of works. Hacking and roughening of concrete or other surfaces coming in 

contact with masonry for bondage, cutting bricks/blocks, wastage etc.  

Raking out joints to specified depth either for plaster or pointing or finishing the joints 

flushes as the work proceeds, all as directed.  

Bedding and pointing wall-plaster, lintels, sills etc. in or on walls, bedding and pointing 

doors, windows and like in cement mortar.  

Making openings for pipes, conduits, ducts etc. and closing the same after completion of 

such works and finishing as directed.  

Providing at exact locations and to exact sizes pre-designated openings.  

Forming chases for edges for concrete floors or other units, for scaling in of waterproofing 

layers, etc.  

Providing cement concrete blocks (1:2:4) at doorjambs where required to receive 

expansion bolts/holdfasts etc.  

Building in holdfasts and or inserts, supplied by the engineer.  

Keeping the work well wetted for 10 days.  

Bricks/blocks to be wetted before use.  

Bailing out, pumping out or otherwise removing all water, which may accumulate from all 

causes. Sampling and testing of any other material during the course of work as and when 
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directed.  

Plaster Rates shall include for provision of:  

Work at all levels, heights and to all situations and profiles. Double scaffolding, working 

platforms etc.  

A coat of neeru plaster soon after the curing period is over.  

Work in narrow widths and small quantities unless special provision is made to the 

contrary.  

Preparation to the surfaces by raking out joints in brick or by hacking the concrete surface 

and wetting the surface before plastering wherever required.  

Thickness of plaster exclusive of the thickness of key i.e. grooves and open joints in 

brickwork, stone work etc.  

Chamfers of any width, internal and external rounded angles and chases and forming sharp 

and clean edges as shown.  

Curing, protection and cleaning of all surfaces.  

Keeping all plastered surfaces well wetted for at least 7 days.  

PAINTING AND POLISHING  

The rates shall include for provision of:  

Works at all heights and use of all scaffolding quantities, ladders, cradles etc. necessary 

for execution work and for inspection.  

Preparing surfaces to receive finishing coats, such as brushing to remove all extraneous 

materials and fungus growth, if any, preparing, scraping, washing and rubbing etc.  

Puttying, sand papering and dusting of surfaces in between coats where applicable. Work 

on cornices, narrow bands and widths, recesses grooves etc.  

Finishing to approved matt texture and/or stipple finish etc. complete as directed. 

Spreading and removing, covering to doors window. Floors, fittings, ducts, pipes etc. to 

protect them from splashes Washing floors, cleaning glass, joinery, electrical fittings, 

ducts. Pipes etc. ofdrops and splashes and leaving premises clean and tidy.  

FLOORING, DADO, SKIRTING AND WALL FINISHES  

The rates shall include for provision of:  

Use and waste of all temporary fillets, side-forms, templates, moulds, straight edges etc. 

Washing of coarse and fine aggregates, wherever required by the consultants.  

Final preparation of the base, sub-grade or sub-floor including minor trimming of the base 

to remove slight undulations if necessary. Cleaning and watering the surfaces immediately 

before laying the floor. Providing bedding layer of mortar as specified, in case of slabs, 

tiles etc. to correct levels of slopes as called for. Cutting, rubbing and polishing surfaces 
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and edges where applicable. Rounding off corners, edges and junctions of floors with 

skirting or dado and also cutting recesses where required to accommodate recessed 

skirting. Forming rounded recess in floor where called for.  

Providing grooves where shown on drawings. Work in narrow widths, bands, cornices, and 

strips and to profiles shown at all heights, levels, and locations and in small quantities, 

unless otherwise mentioned.  

Curing, protecting and cleaning all finished surfaces as specified. Work on any surface such 

as bricks, concrete, stone etc. Providing grooves at the junction of plaster with other 

finishes as called for.  

Scoring surfaces of plaster for key where the surface is not required to be finished fair. All 

samples of finishing materials shall be got approved prior to use.  

Keeping the work well wet for at least 7 days. Cutting tiles/slabs to require size/shapes 

providing holes etc. before laying. Hand polishing, machine polishing, cleaning tiles with 

acid. All marble work e.g. flooring, cladding, skirting, dado etc. shall have white cement 

based mortar in bedding and grouts.  

All ceramic tiles shall be of 1st quality. All stone flooring to be protected by POP covering 

with plastic base.  

CARPENTRY AND JOINERY  

Rate shall include for provision of:  

Unless otherwise specified, the quoted rates shall be for all joinery work with approved 

Indian Teakwood, Steam  

Beech wood free from all defects and kiln seasoned and preservatives treated and shall be 

got tested in laboratory and approved before placing or applying primer coat. The rate 

shall also include for applying two coats of Solignum paint to the face of frames in contact 

with masonry or concrete and the like.  

The rate quoted shall include for fixing on masonry/RCC members and for 300 x 40 mm x 6 

mm finished MS holdfasts embedded in P.C.C. (1:2:4) blocks of 230 x 150 mm size and of 

width to suit the thickness of masonry wall or for  

anchor fasteners, coach screws etc. of adequate size for fixing to RCC members, as  

Care shall be taken to thoroughly clean the hardware, fittings, glass panes, doors, etc. of 

the waste cement marks, left over paint marks etc.  

The rate shall include for providing temporary supports etc., for fixing of frames and 

shutters at all levels.  

The rate quoted shall be inclusive of any chiseling work, raking of sides, sills, soffits, if 

required and making good the surface.  

The sizes mentioned are for finished items. Also the rate quoted shall include for:  

Plaining and finishing smooth all faces of various faces as required.  

All screws, nails, pins, key and such other fixing accessories.  
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Cutting rebates, Grooves etc. in frames/shutters as required or as directed. Approved glue 

or adhesive for all joinery work.  

Providing seasoned Burma T.W., beech wood best quality, beading, trimmings, beads, 

weather bars etc. as called for. Providing rough grounds as per drawings.  

Providing as per schedule/drawings all hardware, fittings and fixture like, latches, hinges, 

and tower bolts etc. locks and other items as indicated for fixing such items supplied by 

the Engineer-in-charge at no extra cost.  

Solignum treatment to all hidden wooden members and all board or ply faces coming in 

contact with masonry or concrete faces where retarding treatment is not called for.  

Providing and applying pink primer to all wooden surfaces till the same are 

painted/polished. 

Filling and finishing neat gaps around frames, doors, windows etc. with approved mastic. 

Work at all heights and locations.  

Wherever painting is specified it includes painting the surfaces with three coats of first 

quality synthetic enamel paint of approved shade and make over a coat of wood pink 

primer.  

Wherever polishing is specified it include polishing the surfaces with two or more layers of 

French spirit polish, with approved additives, strainers to get even shade over a coat of 

primer of approved chemicals.  

All plywood and blackboard edges where exposed shall be finished with teakwood Lipping.  

Unless otherwise specified, all door shutters specified are to be solid core flush door 

shutters, with topping bonded with phenol formaldehyde and confirming to relevant Indian 

Standards.  

METAL WORK  

The rates shall include for provision of:  

All steelwork shall confirm to IS-800 and rolled steel to IS-226 and IS-1977. All pressed 

steel sections shall be heavy duty. 

Supplying all materials, fabricating, hoisting and fixing in position complete with expansion 

fasteners, coach screws, hold fasts, screws etc. and for RCC(1:2:4) blocks of adequate size 

as directed.  

Glazing of windows, ventilators, doors should be as approved by Project Architect.  

Supplying and fixing all hardware of specified and approved type and make, confirming to 

standard practices followed by approved manufacturer. 

Door, windows, rolling shutters, fire doors shall be fabricated by approved manufacturer.  

Member’s joints shall be mechanically cut to length mitered and electrically welded with 
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true corners. Providing Silicon sealant in gaps between frames and masonry/concrete faces 

after erection. 

Painting with a coat of zinc chromate’s primer and three coats of synthetic enamel paint 

of approved make including supplying putty to obtain even and smooth finish.  

Before fabrication, the contractor must take approval of the Project Architect for type of 

sections, hardware, glass etc. to be utilized. He should take actual measurements  at site 

and fabrication shall be done accordingly.  

Providing necessary coupling, transoms and mullions wherever required as per relevant I.S. 

code (I.S. 1038). SPECIFICATIONS GENERAL  

These specifications are for work to be done, items to be supplied and materials to be 

used in the works as shown and defined on the drawings and described herein all under 

supervision and to the entire satisfaction of the  

Project Architect& owner.  

The workmanship is to be the best available and of a very high standard, use must be made 

of specialist tradesmen in all types of work and necessary allowance must be made for the 

same in the rates quoted.  

The materials and items to be provided by the contractor shall be the best of their 

respective kinds as specified in the tender and in accordance with the samples approved, 

where materials or products are specified in these  

specifications and/or Bill of Quantities by the name of the manufacturer of the brand 

name, trade name or catalogue reference, the contractor will require to obtain prior 

approval of the Project Architect and owner for using substitute material or product. The 

contractor shall produce all invoices, vouchers or receipted accounts for any materials if 

called upon to do so by the Architect/ Consultant and owner.  

Samples of all materials are to be submitted to the Project Architect/owner for his 

approval before the contractor orders or delivers in bulk in the site. Samples together with 

their packing are to be provided by the Contractor free of charge and approved samples 

will be retained by the owner and designer for comparison with the materials which will be 

delivered to the site.  

Should any materials be rejected by the Project Architect/owner, they will be removed 

from the site at the Contractor's expense. Also the contractor will be required to submit 

specimen finishes of colors, fabrics, etc. for approval ofProject Architects/ owner before 

proceeding with the works. Should it be necessary to prepare shop drawings, and then four 

copies of such drawings shall be submitted for approval of the Project Architect who will 

retain two copies, all at the Contractor's expenses.  

Timber generally is to be the best of its kind, well and property seasoned, of natural 

growth, free from work holes, large loose or dead knots or other defects and sawn die 

square and not to suffer from warping, splitting or other defects through handling. 

The hardwood is to be Hollock or red Marandi with moisture contents not more than 20%. 

Teak is to be the best quality from Dandeli free from soft heart, worm and bee holes, and 

weighing not less than 50 lbs. per cubic foot with maximum moisture contents of 12%. Teak 
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veneers and flitches shall match each other throughout and, where possible, shall match 

existing flitches in the building. The particleboard shall be of high density, equal or 

superior quality to that laid in the I.S. 3478 and as approved by the Project Architect. The 

blackboard shall be of the following I.S. Specification or such approved adhesives shall be 

used: -I.S. 851 - 1957: Synthetic Resin adhesive for construction work in wood.  

I.S. 849 - 1957: Cold setting case in glue for wood. Where glued joinery and carpentry work 

is likely to come into contact with moisture, the glue shall be waterproof. The use of 

animal glues will not be permitted.  

Flush doors of hollow framed core insulated construction shall be constructed with 4" wide 

stiles, top and bottom rail, one 4" wide horizontal intermediate rail and two 4" wide 

diagonal braces, filled in solid with approved rigid type polyurethane doors shall be 

constructed with one 3" wide and one 5" wide stile, 4" wide top and bottom rail, one 4" 

wide horizontal intermediate rail and 2" wide diagonal braces; filled in as described 

before.  

Flush doors of hollow framed core construction shall be constructed with 3" wide stiles and 

top rails, 5" wide bottom rail, two 6" wide horizontal intermediate rails with beehive core 

of 1" wide filling pieces at 4" centers both ways and blocked out as necessary for lock and 

hinges. All horizontal members shall have 1/4 dia. borings. 

All doors shall consist of selected hardwood properly jointed together and they shall be 

covered on both sides with 3/16" teak veneered plywood or as specified. Each door is to be 

lipped all around with 1/2" teak twice-rebated edging tongued to the stiles and rails and 

mitered. The doors are to be the full thickness as specified. The lipping on the meeting 

stiles of folding doors shall be increased to take the rebate as specified.  

Frames to doors, windows, etc. shall be of hardwood or teak as specified and to the 

required sizes with all necessary moldings with mortised and tennoned joint, lead and teak 

pins and secured in position as specified.  

Shelves generally shall be constructed of plywood with edgings of 1" teak tongued on.  

Timber is to be cut to the required sizes and length as soon as practicable after the works 

are begun and stored under cover so that the air will circulate freely around it. Joinery is 

to be prepared immediately after the finalizationofthe contract, framed up (but not 

boned) and stored until required for fixing in position, when it is to be bonded and wedged 

up. Any portion that warps or develop shakes or other defects are to be replaced before 

wedging up. The whole work is to be framed and finished in a proper workman like 

manner, in accordance with the detailed drawings, and fitted with all necessary metal 

ties, straps, bolts, screws, etc. Turning bonded joints are to be cross-tongued with teak 

tongues and where over 1/2" thick, to be double cross tongued. Joiner's work generally is 

to be finished with fine sand papered surfaces unless otherwise specified.  

Templates, boxes and moulds shall be accurately set out and rigidly constructed so as to 

remain accurate during the time they are in use.  

Grounds are to be clean sawn, free from large knots, splayed as required and plugged and 

fixed to walls, etc. at 1'-6" centers unless otherwise specified.  
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Wood plugs are to be cut on the twist. Patent wall plugs or plastic fillings may be used in 

lieu of wood plugs with the prior approval of the Project Architect.  

All unexpected surfaces of timber, e.g. false ceilings, backing fillets, backs of door frames, 

cupboard framing, grounds, etc. are to be treated with two coats of Atlas `A' or other 

equal and approved timber preservative before fixing or bedding. 

The service stations, bar counters, shelving, etc. shall be generally constructed of plywood 

as described and specified properly housed, grooved tongued, glued, blocked and screwed 

together and entirely to the satisfaction of the Project Architect.  

The chairs, tables, etc. shall be generally constructed of teak, foam rubber and fabric as 

described and specified, properly housed, grooved, tennoned, tongued, glued, blocked and 

screwed together in the manner of good quality furniture and entirely to the satisfaction of 

the Project Architect& owner. A prototype sample of all custom made pieces must be 

prepared and submitted to the Project Architect for his owner's approval before 

proceeding with the work in quantity.  

HARDWARE & METAL:  

The hardware throughout shall be of approved manufacture and supply, well made and 

equal in every respect to the approved samples to be deposited with the owner and 

Project Architect. For the purpose of approval of samples, the contractor may be required 

to produce and provide to the Project Architect, samples from many different sources and 

should allow in his rates for the same.  

Fittings generally shall have satin chrome or anodized finish unless otherwise stated and 

shall be suitable for their intended purpose of use.  

Screws are to match the finish of the article to be fixed and to be round or flat headed or 

counter sunk as required. 

The bronze and brass surfaces shall be covered with thick grease or other suitable 

protective material renew as necessary and subsequently clean off and clear away on 

completion. 

Aluminum and stainless steel shall be of approved manufacture and suitable for its 

particular application generally, the surfaces of all aluminum shall have an anodized finish 

and the quality and finish both shall comply with the  

samples approved by the Project Architect& owner.  

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted for test 

for strength, if so, required by the Project Architect& owner, at the contractor's 

expenses.  

All brazing and welds are to be executed in a clean and smooth manner, rubbed down and 

left in the flattest and tidiest way, particularly where exposed.  

Chromium plating shall be in accordance with B.S. 1224 or as per approved specifications 

for "normal outdoor conditions", and shall be on a base material of copper or brass.  
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GLAZIER  

All glass to be approved manufacture complying with is: 3548-1966, or as per approved 

quality and sample, to be of the quality specified and free from bubbles, smoke wanes, air 

holes and other defects.  

The compound for glazing to metal is to be a special non-hardening compound 

manufactured for the purpose and of a brand and quality approved by the Project 

Architect& owner.  

In cutting glass, proper allowance shall be made for expansion each square of glazing to be 

in whole sheet. On completion, clean all glass inside and out, replace all cracked, 

scratched or broken panes and leave in good condition to the satisfaction of the Project 

Architect& owner.  

PAINT & POLISHING  

All materials required for the works shall be of specified and approved manufacture, 

delivered to the site in the manufacture's containers with the seals, etc. unbroken and 

clearly marked with manufacturer's name or trade-mark with a description of the contents 

and color. All materials are to be stored on the site of the works.  

Spray painting with approved machines will be permitted only if prior written approval has 

been obtained from the Project Architect. No spraying will be permitted in the case of 

priming neither coats nor where the soiling of adjacent surface is likely to occur. The 

nozzle and pressure to be so operated as to give an even coating throughout to the 

satisfaction of the Project Architect. The paint used for spraying is to comply generally 

with the specification concerned which is to be specifically prepared by the manufacturer 

for spraying. Thinning of paint made for brushing will not be allowed. Wood preservation 

shall be so lignum or other equal and approved impregnating wood preservative, and all 

concealed woodwork shall be so treated. All brushes, tools, pots, kettles, etc. used in 

carrying out the work shall be clean and free from foreign matter, and are to be 

thoroughly cleaned out before being used with a different type of class of material.  

All iron or steel surfaces shall be thoroughly scrapped and rubbed down with wire brushes 

and shall be entirely free from rust, mill scale, etc. before applying the priming coat.  

Surfaces of new woodwork, which are to be painted, are to be rubbed down, knotted and 

stopped to the approval of the Project Architect& owner.  

Surfaces of previously painted woodwork which are to be repainted shall be cleaned with 

soap and water, detergent solution or approved solvent to remove dirt, grease, etc. whilst 

wet the surfaces shall be flatted down with a suitable abrasive and then rinsed down and 

allowed to dry. Minor areas of defective paint shall be removed by scrapping back to a firm 

edge and the exposed surface touched in with primer as described and stopped with putty. 

Where woodwork has been previously painted or polished and is to be newly polished, the 

same shall be prepared with scrapping, burning off or rubbing down.  

Surfaces of previously painted metal which are to be repainted shall be cleaned down and 

flatted down as described in surfaces of previously painted woodwork. Minor areas of 

defective paint and any rust and loose scale shall be removed completely by chipping, 
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scrapping and wire brushing back to the bare metal and touched in with primer as 

described.  

PLASTER  

Cement/lime plaster for internal surfaces shall be applied in two coats, as follows:  

Undercoat 3/8" thick composed of 1 part cement, 4 parts lime putty, 12 parts clean 

washed sane, measured by volume, the whole laid evenly, straightened with a rule and 

scratched to form key.  

Finishing coat 3/8" thick composed of 1 part cement, 3 parts lime putty, 6 parts clean 

washed sand, measured by volume, troweled with a steel trowel to a smooth or textured 

finish in accordance with samples approved by the Project Architect. A minimum period of 

7 days must elapse between the application of undercoat and finishing coat. The total 

thickness of the plaster must not exceed 3/4".  

Rough rendering shall be composed of cement and sand (1:4) floated to the thickness 

required to fill in voids behind facings, dubbing out to uneven surfaces, etc. Dubbing out 

must not under any circumstance exceed 1" in thickness at any point.  

Screeds and backings shall be composed of cement and granite fine or sane (1:3) and shall 

be properly laid to rules and floated to a surface suitable to receive the finishing’s 

specified.  

Mixing of lime/cement plaster, cement rendering and screeds shall be carried out with 

machine driven roller-pan mixers of a type and size approved by the Project Architect. For 

smaller quantities, or in exceptional circumstances, the Project Architect may require or 

approve mixing by hand on a clean dry floor or platform.  

Measurement of all constituents is to be made by means of gauge boxes. Gypsum plaster 

shall be of approved manufacture, delivered to the site in the manufacturer's sealed bags 

or drums, bearing the name of the manufacturer and the brand of plaster are to be in 

accordance with B.S.1191 for the following types - 

Undercoat plasters are to be borrowing or "slow setting browning" of class "B", type a - 

retarded semi-hydrates.  

Finishing plaster used on undercoats is to be of Class `B' type b - retarded semi-hydrates or 

class "B" type c – dual purpose plaster.  

Finishing plaster used or plasterboard is to be of "Board finish" type, Class "B", type b - 

retarded semi-hydrates. Keep's Cement is to be dual-purpose type in accordance with class 

"B", type c.  

Plaster of Paris to be in accordance with class "B".  

Joints of brickwork, etc. are to be thoroughly raked out and loose particles of mortar, etc. 

brushed out to form key for plaster. Concrete work generally is to have a coat of "spatter 

dash" applied to form key for plaster, etc. The concrete shall be dampened immediately 

after removal of formwork and "spatter dash" consisting of 1 part of cement and 2 1/2 
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parts coarse sand (by volume) mixed to the consistency of a thick slurry, thrown on with a 

hand trowel to thickness not exceeding 1/4". The "spatter dash" shall be waited one hour 

after application and left to harden. 

All paving, wall linings, etc. are to be adequately covered up and protected until the 

completion of the works. The whole of the finished work to be cleaned off and left in a 

sound and perfect condition to the satisfaction of the Project Architect& owner. Where 

particularly, required, paving will not be laid until completion of all other work.  

Gypsum plaster to surface of concrete or brickwork is to be two-coat as follows: Undercoat 

composed of one part "browing" or slow setting browning plaster as described above with 

two parts of sand, the whole laid on evenly, straightened with a rule and scratched to form 

a key.  

Finishing coat to be as described above, applied neat of with an admixture of not more 

than 25% volume by lime putty, troweled with a steel trowel to smooth even surfaces.  

The total thickness of two-coat work must no exceed 1/2".  

Gypsum plasterboard shall be of approved manufacture and in accordance with B.S. 1230. 

Consisting of a core of set gypsum plaster in accordance with B.S. 1191 sandwiched 

between two sheets of heavy paper to a nominal thickness of 3/8". Plasterboard is to be 

nailed to timber bearers with 1 1/4" * 12 S.W.G. galvanized screws with 3/8" dis. heads, 

spaced about 6 inches apart and not less than 3/4" from the edges and ends. Nailing is to 

commence at the centerof the board. Boards are to be spaced 1/8" to 1/4" apart at the 

joints and end joints are to be staggered to break bond. The boards are to be fixed and 

cleaned at least 24 hrs. Before the application of plaster and in no circumstances should it 

be wetted before plastering.  

Gypsum plasterboard is to be prepared for plastering by filling the joints with `board 

finish' gypsum plaster as described above and pressing into the plaster, dry reinforcing jute 

scrim cloth 3 1/2" wide troweled as flat as possible. When the plaster to the scrim joints 

has set, thin coat of neat gypsum plaster is to be applied over the whole surface to level 

up followed immediately by a finish coat to a total thickness of 3/16". The finish coat 

when almost set is to be troweled to a smooth surface using as little water as possible 

applied with a brush. The admixture of lime with gypsum plaster will not be permitted. 

Internal wall tiling is to be of a quality and equal to samples approved by the Designer as 

suitable for the standard of work required. Tiles are to be of `A' Grade. Indian 

manufacture size 4 1/4" * 4 1/4 * 6mm thick cushion edge colored egg shell glazed tiles 

fixed complete with rounded nosing tiles to external angles or as specified. The tiles are to 

be soaked in clean water and brushed on the underside with a cement slurry before 

bedding on a cement and sand (1:3) and painted in neat white or colored cement.  

Paving composed of cement and sand (1:3) are to be toweled smooth with steel trowel or 

floated with a wooden hand float as required.  

Dividing strips of brass, stainless steel or plastic as specified and on approval, shall be 

provided and bedded to, finished flush with finished floor levels between different types 

ofpaving or where abutting wood floors.  
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Stone flooring and cladding should be of dimensions, quality and color as specified and 

shall conform to the relevant I.S. specification samples of stone materials should be got 

approved by the Designer/Client prior to installation allowed without extra charge, unless 

such variations are made after conduits, cables, etc. are fixed. 

All cables shall be of 1st quality manufacturer and the Main Contractor will be required to 

submit a samples of wiring materials to the Designer & owner, for their approval before 

commencing the installation.  

GENERAL SPECIFICATIONS FOR "UPHOLSTERED" FURNITURE: 

TIMBER: All timbers used are to be of top quality, free from knots, shakes, and worm 

holes, and with a moisture content of not more than 12% depending on the climatic 

conditions prevailing at the site.  

Timbers which are completely hidden, that is when covered by upholstery material, can be 

of local hardwood, except where this interfaces with the strength of the product, as in the 

case of a leg or arm which is part covered and part finished.  

JOINTS: All joints shall be standard, mortise and Tennon, dowel, dovetail, and cross 

halved. Nailed or glued butt joints will not be permitted. Screws, nails, etc. will be of 

standard iron or wire unless stated otherwise on drawing. Where mortise and tenon joints 

are used, tenons should fit the mortise exactly. Where screws show or a finished surface, 

these will be sunk, and the hold plugged with a wood plug of the same wood and grain of 

the finished surfaces, unless otherwise. Nails on finished surface will be neatly punched 

and the hole filled with wood filler to match the color. 

UPHOLSTERY: This will be of first class standard workmanship with webbing, no sag 

springs, coiled springs, padding and filling as specified on drawing. Covering fabrics will be 

sewn, tufted, and corded as shown on the drawing. 

CUSHION VENTS: Brass or Aluminum "cushion vents" should be installed at the back or 

under side of seat  

Cushions (especially those covered in leather, vinyl plastic or very tightly woven fabric) to 

allow air to escape easily and to prevent torn seams.  

MATERIALS : Finished timber shall be of the type specified, furnishing fabrics, color, 

pattern, substance to be as specified, no variation of this will be permitted unless with 

prior approval of the Designer & owner.  

FINISH: This will be as specified on the drawing and color scheme chart where timber is 

finished in natural color, care must be taken to "match" each separate piece ofcolor, 

before assembly. Where timber is stained, the stain or color on each member must match.  

Only first class workmanship will be accepted. All legs to furniture will be fitted with nylon 

glides or castors as specified on the drawing. Full size drawings or prototype samples are 

to be submitted to the Designer for prior approval if requested. 
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ELECTRICAL INSTALLATION: 

The whole of the electrical installation shall be carried out by a major registered licensed 

Electrical Contractor's firm.  

The electrical installation shall include for the supply of the whole of the materials and 

the work of fixing, necessary for the complete installation. The work shall be carried out in 

strict accordance with the latest edition of the Regulations for the Electrical Equipment of 

Buildings issued by the Institute of Electrical Engineers I.E. rules and to the satisfaction of 

and in accordance with rules, regulations, and requirements of the supply company and 

the Fire department all to the entire satisfaction of the Project Architect& owner.  

The positions of all points and equipment shown on the drawings shall be assumed to be 

correct for the purposes of tendering, but it is the main contractor’s responsibility to 

check the exact positions on the site before commencing the works.  

NOTE: This specification is of the general type only and must be used in conjunction with 

the drawing of the particular item being made. Anything shown on the drawing and not in 

the specification must be compiled with, and vice versa.  

GENERAL SPECIFICATION FOR CASE OF "CABINET" FURNITURE.  

TIMBER: All timbers used are to be of top quality free from knots, shakes, wormholes, and 

with a moisture content of not more than 12% depending on the climatic conditions 

prevailing at the site.  

JOINTS: All joints will be standard, mortise and tenon, dovetail, duel, cross halved, 

mitred, tongued and grooved and rebated. Nailed and glued butt joints will not be 

accepted.  

FASTENINGS: Screws, nails, blots, will generally be iron or wire, except in the following 

examples. "Outdoor  

Furniture" fastenings will be of brass or other non-corrosive metal. In hardware, they will 

match the finish of the hardware item.  

Nails, in a finished surface shall be neatly punched and the hold filled with wood filler 

matching the finish. Screws in a finished surface will be round head, raised or sunk 

beneath the surface, and the hole plugged with a wood plug with matching color and grain 

of the wood surface, unless specially detailed. 

PLYWOOD: Used mainly for the body-work of this furniture, shall be Green ply, century or 

multi ply suitable for  

Veneering, painting or bonding plastic laminate. It shall be a resin bonded, specification, 

"marine", brand or  

Equivalent. Exposed edges will be finished with a piece of solid wood, tongued, grooved 

and glued, or as detailed.  

HARDWARE: Hinges, locks, latches, door tracks, etc. shall be as specified, and as far as is 

possible of specified manufacture. In any variation of this the quality of the substitute 
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shall be equal to or better than the originally  

specified, and the sample should be submitted to the designer\owner for prior approval.  

METAL: Where metal lags, frames, sheets, etc. are used, these shall be welded, brazed, 

bolted or riveted as  

Required and on finished surfaces welding, brazing and reverting shall be neatly 

smoothened so that no evidence of this is apparent on the final finish of the metal which 

will be as specified on drawing.  

On all legs wood or metal, nylon glides or heavy duty castors as indicated, are to be 

installed.  

FINISH: This will be as indicated on the drawing and color scheme charts, and materials 

(timber, plastic, laminates, lacquer, paints, etc.) must be as specified. No variation will be 

accepted unless with the prior approval of the  

Designer & owner. "Backs" of cabinets, etc., where wall hung shall be treated with an 

approved brand or wood preservative. Full size drawings or prototypes are to be submitted 

for approval if requested.  

NOTE: This specification is of a general type only and must be used in conjunction with the 

drawings of the  

Particular item being made. Anything showing on the drawing, but not in the specification 

must be complied with and vice versa.  

SPECIAL NOTES  

1. All laminate shall be1.0mm thick on vertical surfaces & 1.5 mm on horizontal 

surfaces unless otherwise specified. 

2. All hardware like multipurpose locks, hinges, handles, magnetic catches etc. shall 

be used only after written approval of samples.  

3. Rates of all furniture items including three coats of synthetic enamel paint/sprit 

polish etc. as specified in the BOQ.  

4. Each cabinet shall be powder coated/SS handle, Godrej, lock/spring loaded hinges 

brass ball catches and shutter to be fixed using ½”x3/4” continuous hinges of approval 

quality unless otherwise specified.  

5. Where ever not specified all exposed surfaces of partition and other wood work shall be 

finished with three coats of synthetic enamel paint/polish in natural shade as applicable. Nothing 

extra shall be paid for the same.  
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GENERAL SPECIFICATIONS FOR ELECTRICAL WORK  

1 GENERAL 

1.1 The entire electrification work shall be carried out by licensed Electrical 

 Contractors in accordance with these specifications without any extra cost. 

1.2 For site supervision the contractor must depute a qualified electrical  engineer. 

The contractor shall employ only experienced and licensed wiremen  to do the 

electrification work. 

1.3 The work shall conform to relevant Indian Standard Specifications the I.E. Acts  and 

Rules and the requirements of Local Electrical Authority. 

1.4 When the installation is complete, the same shall be tested with the 500 /1000 

volts Megger in the presence of the Architect / Consultant and the results shall be 

entered into the test certificate as per the format available with Local Electrical 

Authority. 

1.5 Contractor shall submit to the client 3 sets of test certificates for the 

 installation. 

1.6 The contractor shall carry out all civil works connected with the electrical job. The 

contractor shall repair and make good the damages caused by him to the civil 

structure while executing the electrification work. The foundations for the panel 

board and for the poles, grouting of frames in the wall, erection of D.B./switchboards in 

the wall/chasing the walls/floor for embedding the conduits and boxes etc. are all 

to be carried out by the contractor including making good the damaged civil work.  

1.7 The Contractor has to submit shop drawings for the Electrical Distribution Boards 

and the conduit layout to the Project Architects for their approval before starting the 

work. Also one set ofapproved sample of the materials  have to be kept at site. 

1.8 The Project Architect will issue the drawings to the Contractor for carrying out     

the work. 

1.9 The Electrical Contractor, his wiremen and supervisors shall be qualified and 

 have a valid license while quoting as well as during the course of work. 

1.10 Statutory Approval 

 The electrical contractor shall obtain the approval for the electrical works 

 carried out by the contractor i.e. electrical panels, substation works, earthing  and 

internal electrification as required. 

2.0 SCOPE OF WORK 

The scope of work shall be generally as given in the schedule of items and as 

mentioned below:- 
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A. Supply, Installation, Testing and Commissioning of the following: 

i. All Electrical Panel & Distribution Boards 

ii. All Mains and Sub-Main wiring/cabling between various Distribution Boards. 

iii. All Circuit and sub-circuit wiring for lights, light and power outlets, Air 

 Conditioning and Exhaust fans in False Ceiling/wooden partition 

 walls/floor/columns/brick or concrete walls/MS Channels. 

iv. Earthing System for the entire Electrical Installation. 

v. Conducting& wiring for Computer & Telephone System in False Ceiling/wooden 

 partition walls/ floor /columns/ brick or concrete walls/M.S. channel. 

vi. All types of lighting fixtures, Ceiling fans and Exhaust fans. 

vii. Providing floor channels and Junction Boxes for drawing data cabling and  power 

wiring for work stations. 

viii. Installation of substation equipment 

ix. Substation Equipment Layout etc. 

X  Getting the approval from the electrical inspector for the works carried by the 

 contractor  

B) Testing and commissioning of the entire Electrical Installation including Telephone 

 system. 

The contractor shall carry out and complete the work under this contract in every 

respect in confirming with the current rules and regulations of the local Electricity 

Authority, stipulations of the Indian Standard Institution, and with the directions of and 

to the satisfaction of the owner. The contractor shall furnish all Labour, material, 

appliances, equipment, transportation and incidentals necessary for providing, installing, 

testing and commissioning of the whole electrical installation as specified herein and 

shown on drawings.  

This also includes any materials, appliances, equipment and incidental work not 

specifically mentioned herein or noted on the drawings/documents as being furnished or 

installed but which are customary to make the installation in working order. The work 

shall include all incidentals and jobs connected with Electrical installation such as 

earthing work and cutting chases/holes and making good the same and grouting etc.  

NOTES  

1.  All items of work under the contract shall be executed strictly in accordance 

 with the description of the item in the Schedule of Quantities, relevant 

 drawings and Specifications read in conjunction with the appropriate  Indian 

standard Specifications, Indian Electricity rules as amended up to date  and Conditions of 
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Contract.  

2.  The rate for each item of work included in the Schedule of Quantities shall 

 unless expressly stated otherwise, include cost of:  

a. All materials, fixing materials, accessories, operations, appliances, tools, plant, 

 equipment, transport, Labour and incidentals required in preparation for, in the 

 full and entire execution and completion of the work called for in the item  and 

as per specifications and drawings completely. 

b. Wastage on materials and Labour. 

c. Loading, transporting, unloading, handling/double handling, hoisting to all 

 levels, setting, fitting and fixing in position, protecting, disposal of debris and all 

 other Labour necessary in and for the full and  entire execution and to fully 

 complete the job in accordance with contract documents, good practice and 

recognized principles. 

d. Liabilities, obligations and risks arising out of conditions of contract. 

e. In the event of conflict between schedule of quantities and other documents 

 including the specifications, the most stringent shall apply and the 

 interpretation of the Chief Architect shall be final and binding. 

3. The Contractor shall be paid for the actual quantity of work executed by him  in 

accordance with the drawings at the contract rates. 

4. All errors in totaling the amount column and in carrying forward totals shall be 

 corrected. 

5. Unless otherwise stated all measurements shall be taken in accordance with 

 Indian Standard Electrical Installation in building Method of Measurement IS 

 5908 latest revisions/ additions. 

6.  Necessary liaison shall be done by the Contractor with the local authority for 

obtaining temporary and permanent electrical connection and installation of all 

meters etc. The contractor shall submit and prepare all test reports and other 

documents to the local authorities in consultation and on behalf of the Client. 

7. On the completion of the work the Contractor shall submit to the Owner layout

 Drawings indicating the complete Electrical Installation as installed. These  Drawings 

shall in particular give the following information. 

i. Run and size of conduit, location of inspection/outlet boxes. 

ii. Number and size of wires in each conduit. 

iii. Location of switches, outlets, DBs, Telephone, Call Bell and Music outlets etc. 

iv. Layout and particulars of mains and sub-mains and cable route etc. 
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v. Schematic diagrams for the complete Electrical System. 

vi. Complete Earthing System with size ofEarthing conductors. 

vii. Layout and particulars of the Telephone and Computer system. 

viii. Substation Equipment Layout. 

TECHNICAL SPECIFICATION  

1 SPECIFICATIONS FOR INTERNAL WIRING 

1.1. SYSTEM OF WIRING: 

The system of wiring shall consist of single/multi core PVC insulated FRLS 

copper conductor wires in nonmetallic PVC conduits/ metallic M.S. conduits as 

called for in the BOQ. All conduits shall be on the surface,(supported from the 

Ceiling), in the False Ceiling and concealed in other areas where RCC slab is 

provided unless otherwise called for in the drawings. All down conduits shall be 

concealed unless otherwise called for.  

1.2. GENERAL 

Prior to laying of conduits, the Contractor shall get approved the conduit layout 

indicating the route of conduit, number and size of conduits, location of 

junction/ inspection/pull boxes, size and location of switch boxes, point outlet 

boxes and other details. These conduit layouts shall be got approved by the 

Consultant and then only conduit layout should be started. Any modification or 

suggestions shall be approved by the Consultant before the laying of conduits. 

1.3. MATERIALS: 

M.S. conduits shall conform to Indian Standards IS: 1653 - 1964 -Specification 

for Rigid Steel conduits for Electrical wiring with the latest amendments. 

M.S. CONDUITS:  

M.S. conduits shall be solid drawn or lap welded conduits. Stove enameled inside 

and outside with minimum wall thickness of 1.6 mm for conduits upto 25 mm 

diameter and 2.0 mm wall thickness for conduits 32 mm diameter and above. PVC 

conduits to be used for concealed work for all systems except Fire Alarm & 

Computer system where M.S. conduits shall be used. PVC conduits shall conform to 

Indian Standards IS: 9537(Part-3)-1983 -Specification for conduits for Electrical 

Installation (Part-I) General Requirements. 

PVC CONDUITS:  

PVC conduits shall be rigid, un plasticized, heavy gauge having 1.8 mm wall 

thickness up to 20 mm diameter and 2.0 mm wall thickness for all sizes above 20 

mm diameter. Minimum size of conduit shall be 20 mm dia. Minimum size 
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ofconduit for Power point wiring shall be 25 mm dia. The conduits shall be 

delivered to the site of construction in original bundles and each length of 

conduit shall bear the label of the manufacturer. The number of insulated 

copper wires that may be drawn into the conduits of various sizes are given 

below and the fill shall not exceed 40% the maximum permissible number of 

650/1100 volts grade single/multi core PVC insulated copper conductor wires of 

different sizes that may be drawn into rigid metallic or non-metallic conduits. 

SIZE OF WIRE     SIZE OF CONDUITS (MM) 

——————————————————————————————---------------------------------------------------------- 

Nominal cross- 20 25 32 40 50 nominal dia in mm 

Sectional area 

of wires in sq. mm (Maximum number of wires ) 

————————————————————————————————--------------------------------------------------- 

1.5  5 6 18 - - 

2.5  3 4 10 - - 

4.0  2 4 5 10 - 

6.0  - 6 6 8 - 

10.0  - - 3 4 - 

16.0  - - - 3 5 

25.0 - - - 2 3 - 

———————————————————————————————------------------------------------------------------ 

1.4 PVC CONDUIT ACCESSORIES & CONNECTIONS: 

The accessories used for PVC conduits shall conform to Indian Standards IS: 3419-

1988-(Specification for fittings for non-metallic conduits).PVC conduits shall be joined 

by means of screwed or plain couplers. Where there are long runs of straight conduits, 

inspection boxes shall be provided at intervals as approved by the consultant. The 

threads of the pipe and sockets shall be free from grease and oil. It shall be thoroughly 

cleaned before making the screwed/plain joints. Proper jointing materials as 

recommended by manufacturers shall be used for jointing of PVC pipes. Use PVC 

couplers and connectors for PVC pipe connections and terminations in boxes. All the 

joints shall be fully water tight. Junction boxes and running joints shall be provided at 

suitable places to allow for subsequent extensions if any, without undue dismantling of 

conduit system. As far as possible diagonal run of conduits shall be avoided. Junction 

between conduit and adapter boxes, back outlet boxes, switch boxes and the like must 
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be provided with entry spouts and smooth PVC bushes. Joints between conduit  

and iron clad Distribution Boards or control gear shall be effected by means of conduit 

couplers into each ofwhich will be coupled smooth PVC bush from the inside of box 

or case. Conduit system shall be erect and straight as far as possible. All jointing 

methods shall be subject to the approval of the consultant.  

BENDS IN CONDUITS:  

Where necessary bends or diversions may be achieved by means of bends and or circular 

inspection boxes with adequate and suitable inlet and outlet screwed joints. In case of 

recessed system each junction box shall be provided with a cover properly secured and 

flush with the finished wall surface, so that the conductors inside the conduits are easily 

accessible. No bend shall have a radius of less than 2.5 times the outside diameter of 

the conduit. Conduits shall be cold bend by means of a Bending spring available with the 

manufacturers. In case it is not available then Heat may be used to soften the PVC 

conduits, by filling sand in the pipe. Use of PVC conduit in places where ambient 

temperature is 60 degrees or above is prohibited. PVC Solvent shall be used for joints 

between conduits, conduits & Junction box etc. PVC checknuts and bushes shall be used 

for joining conduit with outlet boxes. PVC Closures shall be provided on unused mouths of 

Junction boxes.  

Separate conduits shall be provided for the following system.  

i) Lights, Ceiling fans, Exhaust fans & 5A Light sockets. 

ii) Power sockets & A/C outlets 

iii) Telephone System 

iv) Television, Computer & Music system 

v) Emergency System. 

vi) Public Address System 

vii) Fire Alarm System. 

Separate switchboards/outlets shall be provided for the following system. 

i) Lights, Ceiling fans, Exhaust fans & 5A Light sockets. 

ii) Power sockets & A/C outlets 

iii) Telephone System 

iv) Television, Computer & Music system 

v) Emergency System. 
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vi) Public Address System 

vii) Fire Alarm system . 

 

1.5 FIXING CONDUITS: 

Conduits and junction boxes shall be kept in position and proper holdfasts shall be 

provided. Conduits shall be so arranged as to facilitate easy drawing of wires through 

them. Adequate junction boxes of approved shape and size shall be provided. All 

conduits shall be installed so as to avoid steam and hot water pipes. After the conduits, 

junction boxes, outlet boxes & switch boxes are installed in position their outlets shall be 

properly plugged so that water, mortar, insects or any other foreign matter does not 

enter into the conduit system. Exposed conduits shall be fixed by means of spacer bar/ 

saddles at intervals of not more than 600 mm in normal run and 500 mm from both sides 

of fitting or accessories. The saddles shall be of 3 mm x 19 mm mild steel flat, properly 

treated with primer and painted, securely fixed to support by means of nuts and 

bolts/raw bolts and MS screws as required. 

Conduits shall be laid in a neat and organized manner as directed and approved by the 

Consultant. Conduit runs shall be planned so as not to conflict with any other service pipe 

lines/ducts.  

Where exposed conduits are suspended from the structure they shall be clamped firmly 

and rigidly to hangers ofdesign to be approved by the Architect. Where hangers are to 

be anchored to reinforced concrete appropriate inserts and necessary devices for their 

fixing shall be provided at the time of fixing. Making holes or openings in the concrete 

will generally not be allowed. In case it is unavoidable prior permission of the Consultant 

shall be obtained. Conduits shall be fixed in the chase by means of staples not more than 

600 mm apart and the chase filled with cement mortar 1:4. Cutting of horizontal chases in 

walls is prohibited.  

1.6. PROTECTION 

To minimize condensation or sweating inside the conduit pipes all outlets of conduit 

system shall be adequately ventilated as directed and approved by the Consultant. All 

screwed and socketed connections shall be adequately made fully water tight by the use 

of proper jointing materials i.e. Troponin for PVC conduits & white lead for metal 

conduits.  

1.7.  SWITCH-OUTLET BOXES AND JUNCTION BOXES  

All boxes shall conform to Indian Standards IS: 5133(Part-1)-1969 (Specification for 

boxes for enclosure ofElectrical accessories) with the latest amendments. All outlet 

boxes for switches, sockets & other receptacles shall be fabricated from 1.6mm thick 

mild steel sheets duly painted with rust proof paint (zinc passivated) as called for, 

having smooth external & internal surfaces to true finish. Junction boxes and outlet 
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boxes in contact with earth or installed in areas exposed to the weather shall be of 

2mm thick mild steel and painted. Where called for, outlet boxes for receiving switches, 

telephone outlets T.V. outlets, power plugs etc. shall be fabricated to prove shape and 

size to suit the cover plates of approved make for different utilities. The cover plates 

shall be of best quality Hylam sheets or ISI grade Urea Formaldehyde Thermosetting 

insulating material which shall be both mechanically strong and fire retardant, as approved 

by the Consultant. Proper supports shall be provided in the outlet boxes to fix the cover 

plates of switches as required. Separate screwed earth terminal shall be  

provided inside the box for earthing purpose. All boxes shall have adequate number 

of knockout holes ofrequired diameter for conduit entry. Where called for outlet boxes 

for receiving switches and fan regulators in one box, shall be fabricated to approved 

shape and size to accommodate fan regulators and switches to be fixed on grid plates. 

These boxes shall be covered with Hylam sheets or ISI grade Urea Formaldehyde 

Thermosetting insulating material which shall be both mechanically strong and fire 

retardant. All junction boxes, pull boxes and outlet boxes shall be provided with sheet 

cover Urea Formaldehyde Thermosetting insulating material. The box cover shall be 

secured to the box with adequate number of round head brass screws of approved make. 

Outlets exposed to the weather shall be fully weather tight, complete with rubber 

gasketed covers, glass where used shall be fully heat resistant for the duty. The outlet 

boxes shall be painted with two coats of bitumastic paint before they are fixed in 

position. All Outlet boxes fixed in concrete/recessed in wall shall be of a minimum depth  

of 55mm.  

1.8. INSPECTION BOXES 

Rust proof (Zinc passivated) inspection boxes of 1.6mm thick mild steel sheet and of 

required size, having smooth external and internal finish shall be provided to permit 

periodical inspection and to facilitate removal and replacement of wires when required. 

Inspection boxes shall be mounted flush with ceiling/walls finished surface and shall be 

provided with screwed covers of Urea Formaldehyde Thermosetting insulating material 

sheet cover secured to the box with brass screws. Adequate holes shall be provided for 

ventilation in the inspection box covers.  

1.9. TELEPHONE SYSTEM 

Conduits, junction boxes, draw boxes, outlet boxes and covers to boxes for 

telephone system shall be as described under relevant clauses elsewhere in these 

specifications. Conduits for telephone system shall be at least 150 mm away from the 

electrical conduits. The conduits for telephone wiring shall be of specified size and shall 

be terminated at outlets as indicated on the drawings. Telephone system conduits 

shall have 2 mm diameter galvanized steel pull wires installed. Necessary Junction boxes 

to be provided for easy drawing of the Telephone wires from each unit to the Telephone 

Tag Box and from the Tag Box to the open ground. 

1.10. CONDUCTORS 

PVC insulated multistring copper conductor wires of 1100 Volts grade shall be used for 
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three phase distribution and PVC insulated multistring copper conductor wires of 1100 

V grade shall also be used for Single phase distribution and shall conform to IS : 694 -

1964 with the latest amendments and shall be ISI marked.  

1.11. BUNCHING OF WIRES 

Wires carrying current shall be so bunched in the conduit that the outgoing and return 

wires are drawn into the same conduit. Wires originating from two different phases shall 

not be run in the same conduit.  

1.12. DRAWING OF CONDUCTORS 

The drawing and jointing of copper conductor wires shall be executed with due regard to 

the following precautions, while drawing insulated wires into the conduits. Care shall be 

taken to avoid scratches and kinks which cause breakage of conductors. There shall be 

no sharp bends.  

Insulation shall be shaved off for a length of 15mm at the end of wire like sharpening of 

a pencil and it shall not be removed by cutting it square or ringing.  

PVC insulated copper conductor wire ends before connection shall be properly soldered 

(at least 15mm length) with special Cu solder for copper conductor or shall be properly 

crimped with copper lugs/sockets as the case may be. Strands of wires shall not be out 

for connecting to the terminals. All strands of wires shall be soldered at the end before 

connection. The connecting brass-screws shall have flat ends. All looped joints shall 

be soldered and connected through terminal block/connectors. The pressure applied to 

tighten terminal screws shall be just adequate, neither too much nor too less. Conductors 

having nominal cross sectional area exceeding 6.0 Sq. mm shall always be provided with 

cable sockets.  

At all bolted terminals, brass flat washer of large area and approved steel spring washers 

shall be used. Brass nuts and bolts shall be used for all connections.  

Only certified wiremen and cable jointers shall be employed to do jointing work. 

All wire shall bear the manufacturer’s label and the voltage grade at one meter 

intervals for the full length of coil, and shall be brought to site in new and original 

packages. 

The sub-circuit wiring for points shall be carried out in looping system and no joint shall 

be allowed in the length of the conductors. No wire shall be drawn into any conduit, until 

all work of any nature, that may cause injury to wire is completed. Care shall be taken in 

pulling the wires so that no damage occurs to the insulation of the wire. Before the wires 

are drawn into the conduits the conduits shall be thoroughly cleared of moisture, dust, 

and dirt or any other obstruction by drawing dry cloth through the conduits. The minimum 

size of PVC insulated stranded copper conductor wire for all sub circuit wiring for lights, 

exhaust fans, ceiling fan and 5Amp Light sockets points shall be 1.5 Sq mm. In case of 

power circuit not more than two 15 Amp power outlets shall be grouped in one  

circuit, wiring for the first power outlet shall be carried out with PVC insulated 6.0 Sq. 
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mm copper conductor wires. Wiring for the second power outlet shall be carried with 

PVC insulated 4.0 Sq. mm copper conductor wires. All power outlets shall be connected 

with 4.0 Sq. mm PVC insulated copper conductor wires to the earth terminal ofoutlet. 

Separate circuit shall run with PVC insulated 4.0 Sq. mm copper conductor wires for 

water heaters, kitchen equipment, window Air conditioners and similar outlets at 

locations as shown on drawings.  

The minimum size of wire from final distribution board to first tapping point in the circuit 

shall be 2.5 Sq. mm. PVC insulated stranded copper conductor wires. Circuit shall not 

have more than a total of 8 points of fans, 5Amp Light sockets and Light points and its 

load shall not exceed 800 watts. Not more than two power circuits shall be drawn through 

the same conduit. Separate earth wire shall run for each circuit. In case two circuits of 

the same phase are running in the same conduit then a common earth wire is 

permissible. The size of earth wire for all the light points, ceiling fans, exhaust fans , 

light sockets, outlet boxes etc. shall be 1.5 Sq. mm PVC insulated copper conductor 

wires.  

1.13. JOINTS 

All joints shall be made at main switches, distribution boards, socket outlets, lighting 

outlets and switch boxes only. No joints shall be made inside conduits and junction boxes. 

Conductors shall be continuous from outlet to outlet. Joints where unavoidable, due to any 

specified reasons, prior permission in writing shall be obtained from the Consultant before 

making such connections.  

1.14. MAINS AND SUB-MAINS 

Mains and sub-mains wires where called for shall be of the rated capacity and approved 

make. Every main and sub-main shall be drawn into an independent adequate size 

conduit. Adequate size draw boxes shall be provided at convenient locations to 

facilitate easy drawing of the mains and sub-mains. An independent earth wire of 

proper rating shall be provided. The earth wires shall run along the entire length of the 

mains and submains. The earth wires shall be fixed to conduits by means of suitable 

copper clips at not more than 1000mm distance. Where mains and sub-main cables are 

connected to switch gears, sufficient extra length of sub-main and main cable shall be 

provided to facilitate easy connections and maintenance.  

1.15. LOAD BALANCING 

Balancing of circuits in three phase installation shall be planned before the commencement 

of wiring, shall be got approved by the Consultant and shall be strictly adhered to. 

1.16. COLOR CODE OF CONDUCTORS 

Color code shall be maintained for the entire wiring installation; red, yellow, blue for three 

phases and “off” 

Circuit black for neutral and green for earth (or bare earth wire) 
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Telephone Multicore cables shall be of approved make and shall conform to following 

specifications. 

i) Type of conductor ….. Electrolytic Annealed Tinned Cu conductor. (ATC) 

ii) Diameter of Conductor ... 0.61 mm dia uniform (minimum size) 

iii) Weight of conductor .........................  2.52 Kg/Km minimum. iv) Resistanceof 

conductor at 20 degree... 60 Ohms/Km, 

v) Radial Thickness of PVC insulation...0.3mm + 0.05mm uniform 

vi) Radius Thickness of PVC sheathing ... 1.2mm uniform + 0.2mm 

vii) Overall diameter of insulated conductor. 1.2mm uniform 

viii) High voltage Test. Able to withstand upto 500 volts D.C. up to 12 hours immersion in 

water. 

1.18. MOUNTING HEIGHT DETAILS 

1.18.1 The bottom of the light/fan switch board shall be at 1.0 meter above the 

 finished floor level unless otherwise specified. 

1.18.2 All plugs and socket outlets shall be of 5/6 pin type and the appropriate pin  of 

socket shall be connected to the earthing system. 

1.18.3 In case of light and fan circuit only 5 pin 5Amp socket outlets shall be used. 6 

pin 15A socket outlets shall be provided only on power circuits. The switch controlling 

the socket outlet shall be adjacent to it. 6 pin 15 A socket outlets shall be located at 

the levels as indicated below unless otherwise specified. 

 a In Kitchen at 300 mm above kitchen platform or FFL as per the location  

  shown on the drawings. 

 b In the bathroom at 1800 mm above FFL but Mirror lights shall be above  

  Mirror of wash basin. 

 c In all other rooms at 150 mm above FFL unless otherwise specified. 

1.18.4 All Bracket light fittings, unless otherwise specified shall be at a height of 2.1 

 meters above the floor level unless otherwise specified for some locations. 

1.18.5 Unless otherwise specified, the ceiling fans shall be hung at 2.75 meters above  the 

finished floor level. 

1.18.6 Lamp holders in bath rooms are to be shrouded with insulating materials and 

 fitted with protective shield. 

1.18.7 All live conductors are to be insulated and safe guarded to avoid danger. 
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1.19 M.S.CONDUIT ACCESSORIES & CONNECTIONS: 

The accessories used for M.S. conduits shall conform to Indian Standards IS: 3837-

1966-(Specification for fittings for Rigid steel conduits with the latest amendments. M.S. 

conduits shall be joined by means of screwed or plain couplers. Where there are long runs 

of straight conduits, inspection boxes shall be provided at intervals as approved by the 

Consultant. The threads of the pipe and sockets shall be free from grease and oil. It 

shall be thoroughly cleaned before making the screwed/plain joints.  

Proper jointing and cleaning materials as recommended by manufacturers shall be used for 

jointing and cleaning of M.S. pipes. Use M.S. couplers and connectors for M.S.pipe 

connections and terminations in boxes. All the joints shall be fully water tight. Junction 

boxes and running joints shall be provided at suitable places to allow for subsequent 

extensions if any, without undue dismantling of conduit system. As far as possible 

diagonal run ofconduits shall be avoided. Junction between conduit and adapter boxes, 

back outlet boxes, switch boxes and the like must be provided with entry spouts and 

smooth M.S. bushes and M.S. Checknuts. Joints between conduit and iron clad 

Distribution Boards or control gear shall be effected by means of conduit couplers into 

each ofwhich will be coupled smooth M.S. bush from the inside of box or case. 

Conduit system shall be erect and straight as far as possible. All jointing methods shall 

be subject to the approval of the Consultant.  

M.S. CONDUIT CONNECTIONS: 

Conduit connections for MS conduits shall be screwed metal to metal and be painted with 

one coat ofself-etchingzinc chromate primer and two coats of enamel paint. The threads 

and sockets shall be free from grease and oil. Connections between screwed conduit and 

sheet metal boxes shall be by means of a brass hexagon smooth bore bush, fixed inside 

the box. Checknuts to be provided on inside and outside of box and connected through a 

coupler to the conduit or as directed by the Consultant. The joints in the conduits shall 

be free of burrs to avoid damage to insulation of conductors while pulling them through 

the conduits. Connections between PVC and MS conduits shall be through a junction box. 

Direct connection between PVC and MS conduits is not allowed.  

FAN BOX DETAILS  

The Fan Box shall be 100 mm x 100 mm x 75 mm deep, M.S. box made of 2.0 mm thick 

M.S. sheet, having 12 mm dia M.S. rod, bend at center to support the fan, top screwed 

cover etc. as per the approval of the Project Architects.  

2 CABLES 

2.1. GENERAL 

MV Cables shall be supplied, laid tested and commissioned in accordance with drawing 

specifications, relevant Indian Standards specification, Indian Electricity Act and 

manufacturer’s instructions. The cable shall be delivered at site in original drums with 

manufacturers name clearly written on the drums. 
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2.2. MATERIAL 

MV CABLES : MV Cables shall be PVC insulated aluminum conductor armored and 

unarmored cables conforming to IS: 1554 (part I&II)-1976 & IS : 694-1977 (PVC 

Insulated cables for working voltages upto and including 1100 volts (second revision) 

with latest amendments. MV cables shall be suitable for underground use and laid in 

trenches, ducts, cable trays, under roads and paved areas. MV Cables shall be termite 

resistant and shall be of approved make.  

2.3. JOINTS IN CABLES 

The contractor shall take care to see that all the cables are apportioned to various 

locations in such a manner as to ensure no straight joints in the cable run. If the 

straight joint in cable is unavoidable due to any specified reasons, prior permission in 

writing shall be obtained from the Consultant before the use of such straight joints in 

cable.  

2.4. JOINTING BOXES FOR CABLES 

Cable jointing boxes shall be of appropriate size, suitable for PVC insulated cables of 

particular voltage ratings, and shall be manufactured by approved manufacturers. 

2.5. JOINTING OF CABLES 

All cable joints shall be made in suitable approved cable joint boxes. Jointing of cables in 

the joint boxes and the filling in of compound shall be done in accordance with the best 

practice in trade, in accordance with manufacturer’s instructions and in an approved 

manner. All straight Joints shall be done in epoxy mold boxes with TROPOLIC/ M-Seal 

resin or approved equal. All terminal ends of conductors shall be heavily soldered up to at 

least 50.0 mm length. 

All cables shall be jointed color to color and tested for insulation resistance and 

continuity before jointing commences. The seals of cables must not be removed until 

preparations for jointing are completed. Joints shall be finished on the same day as 

commenced and sufficient protection from the weather shall be arranged.  

2.6. CABLES TERMINATION 

Cable termination shall be done in terminal cable box using cable glands and the cable 

ends sealed with sealing compound.  

6.0  M V PANELS, SUB-DISTRIBUTION BOARDS & FINAL DISTRIBUTION BOARDS  

All the M V Panels, Sub-Distribution Boards(SDB) & Final Distribution Boards(FDB) 

shall be suitable for operation on 3 phase, 4 wire, 415 Volts, 50 cycles, neutral 

grounded at transformer and short circuit level not less than 31 MVA at 415 volts.  

The MV Panel, SDBs & FDBs shall comply with the latest edition of relevant Indian 

Standards and Indian Electricity Rules and Regulations. All Panels and Distribution 
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boards shall be fabricated by the contractor by using specified components as per the 

specifications given below:  

6.1. CONSTRUCTION FEATURES 

The Distribution Boards and Panels shall be metal enclosed sheet steel cubical, 

indoor, dead front, floormounting type. The distribution boards shall be totally 

enclosed, completely dust and vermin proof. Gaskets between all adjacent units and 

beneath all covers shall be provided to render the joints dust proof. Panels and 

Distribution boards shall be preferably arranged in multitier formation. All doors 

and covers shall be fully gasketed with foam rubber and/or rubber strips and shall be 

lockable. All MS sheet steel used in the construction of distribution boards and Panels 

shall be 2mm thick and shall be folded and braced as necessary to provide a rigid 

support for all components. Joints of any kind in sheet metal shall be seam welded, 

all welding slag grounded off and welding pits wiped smooth with plumber metal.  

All covers shall be properly fitted and square with the frame, and holes in the panel 

correctly positioned. Fixing screws shall enter into holes tapped into an adequate 

thickness of metal or provided with hank nuts. Self-threading screws shall not be 

used in the construction of MV Panel & distribution boards. A base channel of 75mm x 

40mm x 5mm thick shall be provided at the bottom. A minimum of 200 mm between 

the floor of MV  

Panel & Distribution board and lower most unit shall be provided. The MV Panel & 

Distribution Boards shall be of adequate size with a provision of 20% spare space to 

accommodate possible future additional switchgear in addition to spare feeders.  

Knockout holes of appropriate size and number shall be provided in the Distribution 

Board and Panels in conformity with the location of incoming and outgoing cables.  

Panels and distribution boards shall be provided with removable sheet steel plates at 

top and bottom to drill holes for cable entry at site. MV Panel shall be of Extendible type.  

The Panels and SDBs shall be suitable for IP 42 protection.  

6.2. CIRCUIT COMPARTMENTS 

Each circuit breaker, MCCB and switch fuse units shall be housed in separate 

compartments and shall be enclosed on all sides. Sheet steel hinged lockable door shall 

be duly interlocked with the ACB/MCCB/switch fuse unit in ‘on’ and ‘off’ position. Safety 

interlocks shall be provided for air circuit breakers to prevent the breaker from being 

drawn out when the breaker is in ‘on’ position. The door shall not form an integral part of 

the draw out position of the ACB. All instruments and indicating lamps shall not be 

mounted on the ACB compartment door. Sheet steel barriers shall be provided between 

the tiers in a vertical section. The Knobs for holding the cubicle door in closed position 

shall be spring operating rotating type and not screwed type.  

6.3. INSTRUMENT ACCOMMODATION 
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Separate and adequate compartments shall be provided for accommodating 

instruments, indicating lamps, control contractors and control fuses etc. These shall 

be accessible for testing and maintenance without any danger of accidental contact 

with live parts of the circuit breaker, bus bar and connections.  

6.4. BUS BARS & BUS BAR CONNECTION 

The bus bar and interconnections shall be of electrolytic Copper of 99.9 % purity of 

rectangular cross sections suitable for full load current for phase bus bars and full rated 

current for neutral bus bar and shall be extendible on either side. Minimum 200 Amps 

capacity bus bars shall be provided in the distribution boards. The bus bars and 

interconnections shall be insulated with PVC heat shrinking sleeves and color coded. The 

bus bars shall be supported on unbreakable, non-hygroscopic insulated SMC supports at 

regular intervals to withstand the forces arising from short circuit in the system. All 

bus bars shall be provided in a separate chamber and properly ventilated. The current 

density of copper shall be 1.6 Amps per Sq. mm cross sectional area of Bus bar.  

All bus bar connections in Panel and Sub-distribution boards shall be done by drilling 

holes in bus bars and connecting by cadmium plated M.S. bolts and nuts. 20% Additional 

cross section of bus bars shall be provided in all distribution boards to cover up the holes 

drilled in the bus bars. Spring and flat washers shall be used for tightening the bolts.  

Automatically operated safety shutters to screen the live cluster when the breaker is 

withdrawn from cubicle is to be provided. All connections between bus bars and switches 

and between switches and cable alley terminals shall be through solid copper strips of 

proper size to carry full rated current and insulated with PVC heat shrinking sleeves. All 

the M V Panels and SDBs shall be completely factory wired, ready for connection. All the 

terminals shall have adequate current rating and size to suit individual feeder 

requirements. Each feeder shall be clearly numbered from left to right to correspond 

with wiring diagram. All the switches and feeders shall be distinctly marked with a small 

description of the service installed. Minimum width of busbar Alley shall be 300 mm and 

that of cable alley shall be 450 mm.  

6.5. TERMINALS 

The outgoing terminals and neutral link shall be brought out to a cable alley suitably 

located and accessible from the panel front. The current transformer for instruments 

metering shall be mounted on the terminal blocks. Cable compartments shall be 

provided for incoming and outgoing cables.  

6.6. WIRE WAYS 

A horizontal wire way with screwed covers shall be provided at the top to take 

interconnecting control wiring between different vertical sections. 

6.7. CABLE COMPARTMENTS 

Cable compartment of adequate size shall be provided in the Sub Distribution Boards for 
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easy termination of all incoming and outgoing cables entering from bottom or top. 

Adequate proper supports shall be provided in cable compartments to support cables. All 

incoming and outgoing switch terminals shall be brought out to terminal blocks in the 

cable compartment.  

6.8. METERS 

All meters shall be housed in a separate compartment and accessible from front only. 

Lockable doors shall be provided for the metering compartment. The details of other 

meters and indicating lamps are as described in each switch board and neutral selector 

switch of appropriate range and scale. Wiring for meters shall be color coded and labeled 

with approved plastic ferrules for easy identification. All meters shall be digital.  

6.9. CURRENT TRANSFORMERS 

Where ammeters are called for CT’s shall be provided for current measuring more than 

60 Amps. Each phase shall be provided with separate current transformer of accuracy 

class I and suitable V.A. Burden for operation of associated metering. Current 

transformers shall be in accordance with IS: 2705-1964 as amended upto date and Cast 

Resin Type.  

6.10.  INDICATING PANEL AND METERING EQUIPMENT  

All meters and indicating instruments shall be accordance with relevant Indian 

Standards. The meters shall be flush mounted and draw out type. Indicating lamps shall 

be neon type and of low burden. Indicating lamps shall be backed up with fuses of 5 

Amps and toggle switch.  

6.11.  MOLDED CASE CIRCUIT BREAKERS (MCCB)  

MOLDED CASE CIRCUIT BREAKERS (MCCB): MCCB’s shall be in accordance with S: 2516-

1985 & IEC 157-1 with the latest amendments. It shall be enclosed type made of 

Heat resistant high strength, flame retarding, thermosetting material rated for 500 V, 

50 Hz. It shall have three position indicators 'ON', 'OFF' & 'TRIP' at top, bottom & middle 

position. It shall be provided with shunt trip and additional 2 Nos. NO & NC contacts. The 

minimum breaking capacity of MCCB’s shall be 20 KA upto 100 AMPS rating and 35 KA for 

MCCB’sabove 100 AMPS rating upto 200 A and 50KA for MCCB’s above 200 A. All 

MCCB’s shall have door operatinghandle (Rotary Operating Handle). The short circuit 

with standing capacity shall be ICS Rating and not ICU Rating.  

6.12. EARTHING 

Copper earth bars of 25mm x 3mm shall be provided for MV Panel and SDBs for the full 

length and connected to the frame work of the Panel and SDBs.  

Provision shall be made for connection from this earth bar to the main earthing bar on 

both side of the Panel and SDBs.  

6.13. PAINTING 
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All sheet steel work shall undergo a process of degreasing pickling in acid, cold rinsing, 

and phosphate, passivating and then sprayed with a high corrosion resistant primer. The 

primer shall be baked in an oven. The finishing treatment shall be by application. Two 

coats of synthetic enamel paint of approved color and powder quoted. The seven Tank 

process shall be adopted.  

6.14. LABELS 

Engraved anodized aluminum labels shall be provided on all incoming and outgoing 

feeder switches. Circuit diagram showing the control wiring shall be pasted on inside of 

the panel door and covered with transparent laminated plastic sheet. The Label shall 

indicate the name of the feeder, the specific area it is feeding, ampere rating and the 

cable size it is receiving. The Labels shall be provided on the backside of the Panel in case 

of back access. All the SDBs and Panels shall be subject to tests specified in relevant 

Indian Standards and test certificate shall be furnished.  

6.15. SHOP DRAWING 

Before fabricating the Panels and the SDBs/FDBs the contractor has to submit shop 

drawing with the wiring diagram for all the Panels and SDBs/FDBs to the Consultant and 

get approval from the Consultant.  

6.16. INSPECTION 

At all reasonable times during production and prior to shipment of equipment the 

contractor shall provide and  

secure for Consultant/ Owners representative every reasonable access and facility at 

their plant for inspection. 

6.17 MINIATURE CIRCUIT BREAKER & FINAL DISTRIBUTION BOARDS Miniature circuit breaker shall be quick 

make and break type and confirm with Indian Standards IS : 8828 - 1978 ( Specifications for 

Miniature Air Break Circuit breakers for voltage not exceeding 1000V ) The housing of MCB’s shall be 

heat resistant and having a high impact strength. The fault current of MCB’s shall not be less than 

9000 Amps at 230 volts. The MCB’s shall be flush mounted and shall be provided with trip free 

manual operating mechanism “ON” and “OFF” indications.  

The MCB contacts shall be silver nickel and silver graphite alloy coated with silver. Proper 

arc chutes shall be provided to quench the arc immediately. MCB’s shall be provided 

with magnetic fluid plunger release for over current and short circuit protection. The 

over load or short circuit devices shall have a common trip bar in the case of DP and TPN 

Miniature circuit breakers. The MCB shall be tested and certified as per Indian Standards 

prior to installation.  

All final distribution boards shall be provided with MCB’s. TPN final distribution boards 

shall consists of 3 rows of single pole MCB’s for each circuit, and each phase shall be 

connected to the incoming supply through double pole MCB isolator. Separate neutral bus 

bars shall be provided for each phase in the case of TPN Distribution Boards. In case 

Earth Leakage Circuit Breaker (ELCB ) has to be provided in Final Distribution Boards then 
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on the incoming side instead of DP MCB Isolator a DP ELCB shall be provided of Current 

rating same as that of DP MCB Isolator and current sensitivity maximum of 100mA. The 

ELCB shall conform to IS: 12640 - 1988 (Residual Current-Operated Circuit Breakers- 

Specifications) Solid links between MCB Isolator and backed by HRC fuse/ Rewritablefuse 

and Neutral bus bar shall be provided. The Neutral shall be looped from one phase to 

another through DP  

Isolators. MCB’s shall be provided on the phase or live conductor of each circuit and 

a neutral bar for the earthed neutral. The individual MCB in each row shall be detachable 

without disturbing the row of MCB’s. Phase  

separation barriers of 3mm thick Bakelite sheet shall be provided between the bank of 

MCB’s fitting 3mm thick Bakelite sheet cover shall be provided for each phase. There 

shall be ample space behind the bank of MCB’s to accommodate all the wiring. All the 

internal wiring of final distribution Boards shall be concealed behind 3mm thick 

Bakelite sheet. All the distribution boards shall be completely factory wired, ready for 

connection. All the terminals shall have adequate current rating and size to suit 

individual feeder requirements. Each circuit shall be clearly numbered from left to right 

to correspond with wiring diagram. All the switches and circuits shall be distinctly 

marked with a small description of the service installed. A four way 60 A Brass/Copper 

neutral link shall be provided with terminals suitable to receive 16 sq mm stranded 

copper wires with end sockets. The final Distribution Boards shall be fabricated as per 

consultants design.  
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POINT WIRING  

 The rates for all point wiring items shall include: 

1.  Conduits, Conduit specials, bushes and other fittings concealed or exposed as 

 called for.  

2. Embedding conduit and allied fittings including the outlet boxes in walls, floors  etc. 

during construction and/or inches including cutting chases and making  good with cement 

mortar as necessary in the case of concealed conduit  Work. 

 

3. Providing and fixing approved fixing devices, saddles and grouting the same as 

required for exposed conduits. 

4. Fabrication and Supply of G. I.boxes for switches, ceiling fan hooks, Exhaust fans 

outlet and lighting fixtures with 1.6 mm thick sheet steel. 

5. Providing and fixing junction boxes with 3mm Hylam or 3mm/5mm thick  Perspex 

sheet cover duly painted from inside to match the colorof the walls. All Junction boxes 

shall be MS only. 

6. All fixing accessories such as clips, brass screws/brass washers raw plugs etc. 

7. All work & material necessary (including circuit wiring from DB to first tapping 

 point of each circuit with 2.5 Sq.mm wires) in complete wiring of a switch circuit 

 of any length from the distribution board to the following via the switch: a) 

 Ceiling rose b) Connector c) Back plate d) Socket outlet e) Lamps Holder f) Any 

 other terminal outletboxes g) Ceiling fan and Exhaust fan. 

8. Switch, socket outlet as called for. 

9. Cable/wire as required up to lamp holder. 

10. All metal boxes and boards concealed or surface mounted including those 

 required for housing fan regulators. 

11. All accessories necessary to complete wiring as specified. 

12. FRLS PVC Insulated stranded Copper conductor earth wire for fixtures, switch 

 outlet boxes and third pin of 5/15Amp. Socket to common earth. 

13. Painting all exposed M.S. conduits, outlet boxes and junction boxes. 

14. M.S. conduit for concealed and exposed wiring. 

15. 2 mm dia G.I. pull wires in conduit work, wherever necessary. 

16. The switch plate shall be made ofI.S. I. grade Urea Formaldehyde Molding
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 powder. The base of the switches shall be made from high heat resistant  phenol 

formaldehyde powder. The cost of switches shall include the cost of cover plates, 

cadmium fixing screws etc.The switches/sockets shall be rocker  operated. 

17. Separate Earth wire shall run along with each circuit both for power and light 

 Circuits. 

18. Cutting of floor and making good for carrying conduits also. 

19. Numbering of Circuits with ferrules for all circuits at both ends. 

 Providing 15 Amps capacity Bakelite terminal Blocks for terminating the 

 phase, neutral and earth wire at each fixture location. PVC insulated copper 

 conductor wire ends before connection shall be properly soldered (at least 15 mm 

length) with special Cu solder for copper conductor or shall be properly crimped with 

copper lugs/sockets as the case may be. Strands ofwires shall not be out for 

connecting to the terminals. All stands of wires shall be soldered at the end before 

connection. The connecting brass-screws shall  have flat ends. All looped joints shall be 

soldered and connected through  terminal block/connectors. Provide embossing on the 

sockets engraving “UPS”  and “RAW”  

 CONDUCTING& WIRING FOR TELEPHONE & COMPUTER SYSTEM  

 The rates for conduit work shall include: 

1. All necessary specials and fittings. 

2. M. S. inspection, junction and outlet boxes as required. 

3. 3/5 mm thick Perspex sheet covers for inspection & junction boxes. 

4. All fixing accessories such as clips, nails, brass screws/brass washers, etc. 

5. 2 mm dia G.I. pull wires in conduit work, wherever necessary. 

6. Providing and fixing approved saddle, hooks and grouting the same as  required in 

the case of all exposed conduit work. 

7. Embedding conduit and allied fittings including the outlet boxes in walls, floors 

 etc., during construction and/or inchases including cutting chases and making 

 good with cement mortar as necessary in the case of concealedconduit work. 

8. Painting all inspection, junction and outlet boxes. 

9. PVC conduit for concealed conduit wiring. 

10. Painting of Hylam/ Perspex sheet cover from inside to suit the colorof the 

 surrounding wall with two coats of paint. 

11. Supply and fabrication of G.I. outlet boxes. 
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12. The outlet cover plate for Telephone outlets shall be made of I.S.I. grade Urea 

 Formaldehyde Molding powder. The cost of outlets shall include the cost of

 cover plates, cadmium fixing screws etc. also. 

13. Numbering of wires on both ends of the wires for easy identification with PVC 

 ferrules. 

 EARTHING 

 The rates for earthing items include: 

1. All fixing accessories such as brass saddles, brass screws, rawl plugs etc. 

2. Jointing by riveting in case of copper earth strips ( 2 per joint) and by welding  in 

case of GI strips. 

3. Cutting chase, making holes and making good the same wherever required. 

4. All masonry work including earth work for earthing stations, earthing tapes and 

 wires. 

5. Effecting adequate and proper interconnections. 

6. Use of copper thimbles for all wire terminations in the Distribution Boards,

 switches and sockets. 

 CABLES, MAINS AND SUB-MAINS  

 The rates for all items of work shall include:  

1.  Embedding conduits and allied fittings in walls, floors, etc., during 

 construction and/or in chases including cutting chases and making good as 

 necessary in the case of concealed conduit work. 

2. Providing and fixing approved saddles, hangers, trays etc., and grouting the 

 same as required for exposed conduits where called for. Providing dash  fasteners 

for the threaded MS down rods(primer coated) used for hanging  the cable \trays. 

3. Providing and fixing junction boxes with 5 mm thick ‘Hylam’ sheet covers. 

4. Effecting adequate and proper connections at terminations. 

5. Ensuring that provision is left in various buildings components and trenches as  the 

work proceeds, for incorporation of cable supports at a later date. 

6. Providing all fixing accessories such as clamping devices, nuts and bolts, screws etc. 

7. clamping to supports where laid in trenches. 

8. Excavation of trenches and bringing the trenches to exact level as required. 
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9. Providing sealing compound, thimble, solder etc., at joints and terminations as 

 called for. 

10. Providing proper supports for cable terminal boxes as called for. 

11. Wherever cables pass through walls, ceiling, paved area or below roads provide 

 sleeves/ Hume pipes and making good as necessary. 

DISTRIBUTION BOARDS: 

 The rates for the following items of work generally include: 

1. The supporting rigid steel frame work. 

2. 1.6 mm thick MS boxes complete with dust proof and vermin proof covers and 

 locking arrangements, mounted flush with surfaces. 

3. All fixing accessories such as dash fasteners, bolts, nuts, screws, etc. as required. 

4. Building into masonry/concrete work including all necessary cutting and  grouting 

with cement mortar 1:2. 

5. Effecting adequate and proper connections. 

6. Effecting proper bonding to earth. 

7. Painting/lettering on switches and distribution boards the location they serve  and 

providing on each board its circuit diagram. 

8. Touching up all damaged paint over exposed work with one coat of red 

 oxide primer and two finishing coats of approved synthetic enamel paint. 

9. Main Distribution Board and Final Distribution Boards shall be fabricated by 

 Contractor with the specified equipment. 

 Provide 6 Amps. SP MCB for Light Points Circuits, 20 Amps. SP MCB for Power

 Circuits and 32 Amps. SP MCB for1.5 Ton AC Unit . 

FIXING OF LIGHTING FIXTURES AND FANS: 

 The rate for fixing of lighting fixtures and fans shall include: 

1. Receiving the fixtures from the Owners' stores and assemble the same at site and 

 testing the fixture before fixing. 

2.  All components that may be required to make the installation complete in all 

 respects such as:  

a.  Suitable length of down rod, hanger and connecting wires, where called for.  

b.  Wires for connecting the fixtures to the point through connector blocks.  
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c.  All wood and metal blocks to serve as base of fixtures.  

d.  Bonding with common earth wires.  

3. Drilling holes in supports where required. 

4. Fixing clamps, GI bolts and nuts, clips, brass screws, dash fasteners and other 

 fixing accessories as required, including leaving necessary provision for fixing  at 

time of concreting. 

5. Approved enamel painting for hanger rods, clamps and other components  and 

fixing accessories as called for. 

6. Testing and commissioning of all fixtures and fans after installation. 

7. The lighting fixtures shall be suitable for 230 Volts, single phase 50 cycles A.C. 

 Supply system. 

8. Incandescent lamps shall be 100 Watts (maximum) and fluorescent lamps 

 shall be 18 watts and 36 watts. 

9. Use G.I. suspenders and clamping to the slab with dash fasteners (4 per fitting), 

including turn buckle arrangements for adjustable heights for hanging. They should be 

the same suspenders as used for hanging the False Ceiling grid ceiling. 

9. The contractor to mark the size of light fittings, speaker and fire alarm 

 components on the false ceiling for the interior contractor to cut holes. 

FIRE DETECTION AND ALARM SYSTEM 
 

SCOPE 
 

The scope of this section covers design, manufacturers, supply, installation, connecting, 

 testing and commissioning of conventional type fire detection and alarm system. 

The work include supply, installation, testing and commissioning of: 

M S conduit work with all accessories. 

Complete wiring in existing concealed/surface conduits 

Photoelectric type smoke detectors. 

Rate of rise cum fixed temperature heat detectors. 

Manual alarm stations. 

Response indicators. 
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Main control and indicating panel/zonal panel. 

A high degree of operational safety, high quality and well designed detectors, signal 

panels and auxiliary equipment shall be accepted.  Supplier shall confirm that the 

electronic components used in alarm and indicating panels are of standard 

manufacturers and are approved type, also the name of the manufacturer shall be 

indicated. 

The Contractor shall obtain clearance and approval from the Local Fire Authorities, the 

insurance company insuring the building or any other agencies whom approval is 

required. 

 

STANDARDS 
  

 For Spacing of detectors  BS : Code of Practice 

                  CP 1019, Section 2.7 

          For sensitivity of smoke detector BS : 5446 – 1977 

 For control and indicating panel IS : 2189 – 1988 

           For smoke Detector  IS  : 11360 - 1985 

 For Heat Detector  IS  : 2175 – 1988 

 

OPERATING VOLTAGE 

220 volts AC + 10% 50 cycles (single phase) and 24 volts DC +- 10% 

ETECTORS IN GENERAL  

COMPATIBILITY 

All automatic fire detectors shall be inter changeable without requiring different 

mounting bases nor alternations in the signal panel. 

RESPONSE SPECTRUM 

Combustion gas detectors shall respond to both visible and invisible aerosols, size and 

colour of the aerosols shall not have a decisive influence on the response of the detector. 

SENSITIVITY 

On average, 30 mgr of burned material per cu.m (as measured in a 1 cu.m chamber) shall 

release an alarm. 

POWER CONSUMPTION 
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Each detector shall use the minimum of power, for economic circuits, so that it shall be 

possible to connect atleast 20 detectors per zone.  Distance upto 1000 meters from 

detector to signal panel shall not influence the number of detectors per zone. 

BUILT-IN-RESPONSE INDICATOR 

Each detector shall incorporate indicator “LED” at the base of the detector which shall 

light up on actuation of the detector to located the detector which is operated.  The 

detector shall not be affected by failure of the response indicator lamp. 

RESPONSE INDICATORS 

It shall be possible to provide a secondary response indicator for the detector outside the 

closed room. 

MAINTEANCE 

All detectors shall be fitted either with plug-in system or bayonet type connections only, 

from the maintenance and compatibility point of view. 

CONSTRUCTION 

The detector shall be vibration and shock proof.  When disassembling for  cleaning 

purpose, its components must not be damaged by static over voltage. 

ATMOSPHERIC AND THERMAL DISTURBANCES 
 

The detector shall also be designed as to be practically immune to environmental criteria 

such as air currents, humidity, temperature fluctuations, pressure and shall not release 

false alarm. 

CONTINUOUS OPERATION 
An alarm release shall not effect a detector’s good functioning.  After resetting the 

alarm the detector shall resume operation without re-adjustment of any kind. 

ADAPTABILITY TO AMBIENT CONDITIONS 

Detectors shall be designed for adaptability to humid and explosion endangered 

locations. 

PHOTOELECTRIC SMOKE DETECTORS 
 

Smoke detectors shall connect with two wires to one of the Fire Alarm Panel Loops.  The 

detectors shall use the photoelectric (light-scattering) principal to measure smoke 

density and shall, on command from the control panel, send data to the panel 

representing the analog value for smoke density.  The detectors shall be ceiling mounted 

type and shall include a twist-lock base. 
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The detectors shall provide dual alarm and power LEDs.  Both LEDs shall flash under 

normal conditions, indicating that the detector is operational and in regular 

communication with the control panel.  Both LEDs may be placed into steady illumination 

by the control panel; indicating that an alarm condition has been detected.  An output 

connection shall also be provided in the base to connect an external remote alarm LED. 

 The area covered by each smoke detector shall be as per IS-2189. 

Detectors shall be suitable for an operating temperature 0 degree C to 55 degree C and 

Relative humidity of 0% to 95%. 

Detectors shall be suitable for a supply voltage of 17 to 28 V DC without affecting the 

sensitivity. 

The detector shall have the approval of UL/FM/VDS/LPC only. 

THERMAL DETECTORS 
 

Thermal detectors shall connect with two wires to one of the Fire Alarm Panel loops.  

The detectors shall use an electronic detector to measure thermal conditions caused by a 

fire and shall, on command from the control panel, send data to the panel representing 

the level of such thermal measurements.  The detectors shall be ceiling-mounted type 

and shall include a twist-lock base. 

The detectors shall provide dual alarm and power LEDs.  Both LEDs shall flash under 

normal conditions.  Both LEDs may be placed into steady illumination by the control 

panel, indicating that an alarm condition has been detected. 

Detectors shall be suitable for an operating temperature 0 degree C to 22 degree C and 

relative humidity of 0% to 95%. 

Detectors shall be suitable for a supply voltage of 17 to 28 V DC without affecting the 

sensitivity. 

The detector shall have the approval of UL/FM/VDS/LPC only. 

MANUAL CALL STATIONS 
 

Manual Call stations shall be provided to connect to the Fire Alarm Panel loops. 

Manual stations shall be constructed of high impact LEXAN sheet with clearly visible 

operating instructions provided on the cover.  The word FIRE shall appear on the front of 

the stations in raised letters.  Press/back stations with reset table capacity shall be 

acceptable. 

Stations shall be suitable for surface mounting as shown on the plans, or semi-

flush mounting, and shall be installed not less than 42 inches, nor more than 48 

inches above the finished floor unless otherwise specified by applicable building 

codes. 
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RESPONSE INDICATOR 
 

Response indicator shall be LED (light emitting diode) type, and shall indicate when a 

detector senses the fire. 

REPEATER PANEL 
 

Repeater panels are to be provided at remote location for monitoring the health of FAS.  

It should have 2 line 40 inches character display along with CEO status indicator.  Battery 

backup shall be provided as an in-built feature and all information will be presented in 

clear English language.  It shall be suitable for operation from 0 degree C to 49 degree C 

and shall be flush mounted. 

ELECTRONIC HOOTERS 
 

All Hooters should be able to provide at least a minimum of 3 different tones, which 

should be user configurable.  The minimum decibel level of each hooter should be 90db 

at 1 mtr.  All hooters should be UL/FM listed. 

The Electronic Hooters shall be housed in MS enclosure of 1.5 mm sheet metal.The 

Hooters shall be with built on oscillator & amplifier.The Hooters shall give wailing sound 

whenever it received 24 V supply from panel on receipt of Fire signal. 

The MS box shall be painted with Fire Red (Power Coated) 

MAIN FIRE ALARM CONTROL PANEL 
 
Control Panel 

The control cabinet shall be dust proof and shall be provided with a glass door with lock 

and key to prevent tempering by unauthorized persons. 

The control circuit shall consists of glass epoxy (PCB) printed circuit board, silver plated 

and treated  with protective layer of special lacquer for protection against corrosion. 

The alarm circuitry shall be 100% solid state without the use of any relays anywhere in 

zone card. 

The zone cards shall be modular and interchangeable. 

Every zone shall have individual control for test acknowledge and any zone shall be 

isolated without effecting the working of the other zones in the panel. 

Sounder silencing control shall be provided which shall remain in visual indication at the 

same time making the panel from to receive alarm from any other zone without the need 

for resetting the entire panel. 

Silencing switches/push buttons – the system shall be so designed that once an alarm has 

been given it shall continue till the alarm sounder is switched off.  The silencing 

switches/push buttons in their ‘OFF’ position shall give an indication of this fact on the 
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main control panel or transfer the alarm signal to supervisory sounders under the 

supervision of the responsible person so that they may put use of the smallest number of 

call points. Operation of silencing switch shall not prevent sounding of alarm from any 

other zone simultaneously. 

Central control and indicating panel shll be suitable for conventional Fire Detection 

and Alarm System and shall comply with IS:2189-1988. 

Control panel shall support the following Fire-Detection components. 

Smoke Detectors 

Detectors (Both fixed & rate of temperature rise type) 

Manual Call Stations 

System shall be completely backed up against Mains failure for atleast 8 hours and shall 

be suitable for the following types of batteries. 

Lead acid Maintenance free. 

Lead acid non-maintenance free 

Lead acid semi-maintenance free 

Nickel Cadmium. 

System shall be self diagnostic and shall cover the following: 

Components/Modules of the fire panel. 

Faulty detectors 

Missing detectors 

Open circuit short circuit conditions of the detector cable. 

Suitable indication shall be given on the panel. 

Zone wise annunciation of alarm by using: 

Buzzer Sounders 

BATTERY 
Suitable rating ampere Hours 24 Volts DC sealed maintenance free batteries shall be 

provided for Fire Detection and Alarm System.  The battery rating is indicative only. It 

shall be sized by bidder to cater to all momentary and short time loads in addition to 

supplying the continuously rated loads for duration of 8 hours. However minimum size 

shall be 65 AH. 
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Battery Charger 

Bidder shall furnish the battery charging system complete with all necessary accessories 

such as transformer, rectifier, switches, fuses, starters, contactors, ammeter, voltmeter, 

protections and other, devices for trouble free operation. 

Construction features 

Housing of battery charger shall be 2 mm thick CRCA steel sheet cabinet for indoor 

installation and shall be floor mounted type.  The cabinet shall be folded and braced as 

necessary to provide a rigid support for all components.  Louvers shall be provided in the 

cabinet for ventilation.  PVC sheets of 3 mm thick shall be provided on the selves on 

which the batteries are to be placed. 

Input 

240 volts AC 50 cycles, single phase with tappings of 0-200-220-240-260 volts on the 

primary side of the transformer. 

Output 

DC output shall be 24 volts.  DC bridge rectifier shall be of silicon type, having full wave 

rectification.  Suitable contactor, relay, reset shall be provided as required. 

CABLES 

All PVC insulated FRLS copper conductor stranded cables shall be 650 volts grade and 

shall generally conform to IS-1554-1988 and meet the signal cabling requirement of the 

system manufacturer. 

Strands of cables shall not be cut to accommodate & connect to the terminals.  

Terminals shall have sufficient cross-sectional area to take all the strands. 

Cables shall be laid by skilled and experienced workmen using adequate rollers to 

minimize stretching of the cable.  The cable drums shall be placed on jacks before 

unwinding the cable.  Great care shall be exercised in laying cables to avoid forming 

kinks.  At all changes in direction in horizontal and vertical planes, the cable shall  be 

bent smooth with a radius as recommended by the manufacturer’s.  All cables shall be 

laid with minimum one diameter gap and shall be clamped at every metre and shall be 

tagged for identification with aluminium tag and clamped properly.  Tags shall be 

provided at both ends and all changes in directions both sides of wall and floor crossings.  

All cable shall be identified by embossing on the tag the size of the cable, place of origin 

and termination. 

These shall be measured on linear basis including the fittings required like, end 

termination junction boxes. 
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TECHNICAL SPECIFICATION FOR SANITARY / WATER SUPPLY WORK 

 

1.1 Salt Glazed Stone ware Pipes 

 Stoneware pipes shall be salt glazed, free from cracks, deformities and imperfections in 

glazing they shall be cylindrical, straight and to standards dimensions. They shall be made of hard burnt 

stoneware of dark grey color and thoroughly glazed and shall give sharp color more when struck with a light 

hammer. The pipes shall conform to the requirements of Indian Standard no. IS:651-1980 and shall be of 

Perfect Potteries of Dalmia or approved equivalent make. 

1.2 Cement Concrete Pipes  

Cement concrete pipes where called for on the drawing shall be centrifugally spun reinforced cement concrete 

pipes. Pipes shall be perfectly sound, cylindrical, straight with uniform bore through out. Cracked or wrapped 

pipes with uneven texture shall not be used. Pipes shall be of NP2 class manufactured by Indian Rume Pipe Co. 

or approved equivalent and shall conform to Indian Standard IS:458-1971. Adequate number of suitable collars 

as required shall also be supplied along with the pipes. 

1.3 Cast Iron Pipes 

C.I.Pipes where called for on the drawings shall be good tough quality dark grey on fracture and capable of 

being worked with a drill or file . CI pipes and fittings shall be sound with smooth inner and outer surface free 

from laps, pinholes and other imperfections and shall ring clearly when struck all over with a light hard 

hammer. The CI pipes shall be provided with a coating of tar or similar material. The coating shall be smooth 

and tenacious and hard though not to flow when exposed to a temperature of 77 degree centigrade but not so 

brittle at temp. of 0 degree centigrade so as to chip off when lightly scribed with a pen knife. CI water main 

pipes shall conform to Indian Standard IS:1536 and IS: 1537 the fittings shall conform to Indian Standard 

IS:1538. Pipes and fittings for drainage (soil, waste, and vents) shall conform to IS:3989-1870 and /or IS:1729-

1864 as specified. The pipes shall be of socket & spigot type. 

1.4 Galvanized Iron Pipes 

Galvanized Iron pipes and fittings where called for on the drawings shall be of galvanized mild steel or 

galvanized wrought iron. The pipes shall be medium or heavy class as required as per item. Galvanization of 

pipe shall conform to IS 4736. The fittings shall be ‘R’ brand fittings. 

All pipes and fittings shall be of heavy class manufactured by Indian Tube Company or Bharat Steel Tubes. The 

fittings shall be R brand fittings for all as approved (heavy class) ISI make. The pipes and fittings shall conform 

to Indian Standard IS:1239 Part I and Part On delivery to site, the pipes shall be painted with one coat of 

approved set aside primer. 

1.5 Copper Pipes 

Copper pipes where called for shall be light gauge copper pipes suitable for hot water distribution. The fittings 

shall be of copper other compression type or capillary type. The pipes and fittings shall be obtained from an 

approved manufacturer. The pipes shall generally conform to Indian Standard IS:1545-1969. 

 

1.6. PVC Pipes 

PVC pipes where called for small be either unplasticised PVC pipes or high density polythene pipes supplied 

with appropriate fittings. The pipes & fittings shall be of 10 Kg per Sqm pressure class. 
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PVC pipes shall be handled with care and stored in a place protected from the sun. All PVC pipes and fittings 

shall be manufactured by NOCIL or WOVIN or approved equivalent. PVC pipes and fittings shall conform to 

Indian Standards IS: 4958-1972 or IS: 4958-1968. 

1.7 Asbestos Cement Pipes  

Asbestos cement pipes for drainage purposes shall conform to Indian Standard IS:1626-1960. The pipes shall be 

perfectly sound, strength, free of cracks with a uniform bore through out. The pipes shall be of socket & spigot 

type. Asbestos cement pipes for water supply shall conform to Indian Standard IS:1992-1960 and of approved 

make to be approved by Architect. Suitable fittings as recommended by the pipe manufacturer shall also be 

supplied along with pipes. 

1.8 Sanitary Fixtures 

All glazed vitreous china Sanitary ware fixtures shall be of best Indian make of approved manufacture 

conformity to IS:2556. These shall be nonporous and fully vitreous with all the visible portions perfectly glazed 

and should be absolutely free from hairline cracks, pinholes and local depressions. These shall have perfectly 

symmetrical uniform and smooth curves. 

1.9 Water Supply Fittings 

All supply fittings, including mixing fittings and accessories shall be brass/ copper, heavy chromium plated of 

the make and design specified. The fittings shall be cast fittings of screw type, machined and threaded 

properly for fixing to the supply pipes. The plating shall conform to Indian Standard IS: 4827-1968. 

The fittings shall be supplied complete with chromium plated matching flanges, nuts and extension piece of 

required lengths. Metallic washers where required shall also be of chromium plated brass. All bib cocks and top 

cocks shall conform to Indian Standard IS : 781 – 1967, pillar cocks to filler, shower arm, rose, spouts and other 

fittings shall match the supply fittings and  screws shall be similar to fittings . All washers shall conform to 

Indian Standard IS : 4326-1967. 

1.10 Waste Fittings 

All waste fittings, (waste, chain, pop-up, overflow, spreaders, caps etc) shall be of brass/ copper, heavy 

chromium plated of the make and design specified and matches the supply fittings. They shall conform to 

Indian Standard IS : 2963 – 1964. 

1.11 Bottle Traps 

Bottle trap (for wash basins, sinks, urinals etc) shall be deep seal (minimum 6cm seal, cast brass bottle traps, 

heavy chromium plated. All bottle traps shall be provided with suitable cleaning eye, extension piece, flare 

nuts- all chromium plated. Bottle traps shall be of approved make and design. Traps for wash basins shall be 

32mm (1 – ¼”) for sinks and urinals 40mm (1-1/2inch dia). 

1.12 Wall Flange 

Wall flange shall be provided on all walls, floors, columns etc. wherever supply and disposal pipes pierce 

through them. These wall caps shall be of chromium plated brass supply fittings the receiving pipes and shall 

be large enough to cover the punctures properly. 

1.13 Valves 

All valves (gate, globe, check) shall be either all brass or gun metal valves suitable for the particular service. 

All valves shall be of the particular duty and design called for similar to leader or approved equivalent valves 

shall be tested to 21 kg/Sqm pressure at manufacturer’s works. 
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Valves shall either be of screw type or flange type with suitable flanges and non corrosive bolts and gaskets. 

Tail pieces as required shall be supplied along with valve. Gate, globe and check valves shall conform to Indian 

Standard IS : 778-1971 and non return valves to swing check type reflex non return valves IS : 5312 (Part I 

1969). 

 Sluice Valves 

Sluice valves where called for shall be flanged sluice valves or GI body. The spindle, wall seat and edge nuts 

shall be of non metal. They shall generally have rising spindle and shall be of the particular duty and design 

called for. The valves shall be supplied with suitable flanges, non corrosive bolts sand asbestos fiber gaskets. 

The valves shall be of Kirloskar make or other approved equivalent as specified Sluice valves shall conform to 

Indian Standard IS : 7090 – 1969 and IS : 2906 – 1969. 

 Ball Valves with floats 

Ball valves with floats to be fixed in storage tanks shall consist of cast brass lever arms having copper balls (28 

SWB) screwed to the arm integrally. The copper ball shall have bronze welded seams. The closing / opening 

mechanism incorporating the piston & cylinder shall be of a non – corrosive metal and include washers. The 

size and construction of ball valve and float shall be suitable for desired working pressure operating the supply 

system. Ball valves shall be supplied with brass hexagonal blackouts to secure them to the tanks and a socket 

to connect the supply pipe. Al ball valves with floats shall conform to Indian Standard IS : 1703 – 1968. The 

polyethylene float shall conform to IS : 9762. 

Floor Traps and Urinal Traps 

Floor traps and urinal traps shall be of CI of the size required of approved design incorporating a deep seal (6 

cm minimum) and venting device unless otherwise indicated. The traps shall be supplied with a specially CI 

extension piece with required number of sockets in appropriate directions to receive the waste/ soil pipes 

from wash basin / bath tub / urinal. 

1.14 Fire Hydrant Landing Valves 

Fire hydrant landing valves shall be of gun metal, 63mm dia instantaneous coupling type with blank caps. They 

shall be with single or double outlet ‘as called for’ where indicated all hydrants shall be supplied with standard 

stand posts. All fire hydrants shall conform to Indian Standard IS: 909 – 1965 and IS : 936-1965 and stand pipes 

to IS : 5714 – 1970. All hydrants shall be of approved make and designs and should carry fire insurance 

Association approval. 

1.15 LAWN HYDRANTS 

Lawn hydrants shall be of 2.5cms size unless otherwise indicated. All hydrants shall be provided with gate 

valves and threaded nipple to receive hose pipes where called for lawn hydrants shall be located in masonry 

chambers of appropriate size as indicated. 

1.16 Water Meters 

Water meter of approved make and design shall be supplied and installed at locations as shown. The water 

meters shall meet with the approval of the local supply authorities. Suitable valves and chambers to house the 

meters shall also be provided along with meters. 

1.17 Pipe Hangers Brackets etc. 

Sturdy hanger, brackets and saddles of approved design shall be installed to support all pipe lengths which are 

not embedded over their entire run. The hangers and brackets shall be fabricated from suitable MS rolled 

sections. The hangers and brackets shall be adjustable heights and painted with red oxide primer. Clamps, 

collar & saddlers to hold pipes shall be provided with suitable gaskets. The brackets and hangers shall be 
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designed to carry the weight of pipes safely. All pipes and fittings shall be secured near every joint and half 

way through every pipe length, unless otherwise specified. 

1.18 Grating for floor traps, Urinal traps & floor drains. 

Grating made of 3mm thick brass heavily chromium plated shall be installed to cover all floor traps and floor 

drains. The gratings shall be of size required and the square or circular in shape as called for. The gratings 

shall be supplied complete with matching chromium plated brass screws and brass rings to fasten the gratings 

to the floor in traps. 

1.19 Insulation Material 

The material for insulation shall be vermin proof fiber glass wool. The material shall have a thermal 

conductivity value of K = 0.404 MW/CM/Co and a density not less than 25 kg per cum. Samples of insulating 

material shall be submitted for approval. 

1.20 Pipe Sleeves 

Adequate number of sleeves pipe insert (s) of CI or mild steel shall be provided where pipes cross through 
concrete, masonry and similar work. The pipe inserts shall be of a size larger than the pipe to be housed. 
The pipe inserts shall be of a size larger than the pipe to be housed. The pipe inserts shall have a flange 
welded in the center around its circumference. In order to provide water tight and secure fixing into the 

structure, the pipe inserts shall be provided with removable 1 plug to keep foreign matter out till 
installation of the service pipe across the sleeve. 

 

1.21 COWLS 

 Cowls or cast iron of proper size shall be supplied to cover all open terminals of soil,  

waste, vent & rain water pipes. The cowls shall be of the indicated design, vent away type, bitumastic coated 

and provided with a tail piece to fit smoothly in the receiving pipe. 

2. LAYING AND JOINING OF PIPES 

2.1 Alignment of Grade 
 

All pipes shall be laid true to alignment and gradients as shown on the drawings. No deviations from the lines, 

depths of cuttings or gradients called for on the drawing shall be permitted without the approval in writing by 

the Architect/PMC. In subzero temperature regions the pipes shall be laid below frost level. 

 

2.2 Setting out Trenches  

The contractor shall set out all trenches, manhole and such other works to true gradient and alignment as 

called for. He shall provide the necessary instruments for setting out and specification of the same. 

 All trenches shall be laid to true grade and in straight lines and as shown on the drawings.  

The trenches shall be laid to proper levels by the assistance of boning rods & eight rails which shall be fixed at 

intervals not exceeding 10 meters or as directed by the Architect. 
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2.3 Excavation trenches for pipes 

 The trenches for pipes shall be excavated with bottoms formed to levels and gradients as  

shown on the drawing, or as directed by the Architect to sort & filled in ground the Architect may require the 

trenches to be excavated to a greater depth than shown on the drawings and to fill up such additional 

excavation with concrete 1:5:10 consolidated to bring the excavation to the required levels as shown on the 

drawings. 

 All excavation shall be properly protected where necessary by suitable timbering as  

approved by the Architect/PMC. Excavations below water table shall be done after dewatering of the trenches. 

No blasting shall be allowed without prior approval in writing from the Architect/PMC. It shall be carried out 

under through and competent supervision with the written permission of the appropriate authorities taking full 

precautions connected with blasting operations. All excavated earth shall be kept sufficiently clear of the 

trenches. 

 

2.4         Protection of Existing pipes etc. 
 

All pipes, water mains, cables etc met in the course of excavations shall be carefully protected and supported. 

Care shall be taken not to disturb the cables. The removal of which shall be arranged by the contractor. 

2.5         Back filling 
Refilling of the trenches shall not be commenced until the length of the pipes therein has been tested and 

approved. 

 

2.6 Welding  
All welding shall be executed only by skilled, qualified, certified welders utilizing standard tools and 

accessories. Welding shall be done strictly as per Indian Standard IS : 6227 – 1966 and IS : 023-1964. 

The operation of surfaces, the welding process and finishing of the joints shall be subject to the approval of 

the Architect/Engineer. All welded joints shall be structurally sound and absolutely seal poof. 

 

2.7 Drilling & Cutting 
Drilling & cutting or installed pipe work and masonry shall be restricted to absolute minimum. Where such 

cutting and drilling is unavailable, it shall be executed only with prior permission of the 

Employer/Architect/PMC. 

 All cutting and drilling shall be predetermined and suitable sockets and specials shall be  

employed to effect necessary connections. All cutting & drilling shall be executed by skilled workmen with 

proper tools. 

 The disturbed surface shall be restored to the satisfaction of the Employer/Architect/PMC. 

2.8  Marker Plates  

 Marker plates indicating the particular service installed shall be provided along the route  
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of pipe trenches. Marker plates shall be of mild steel with the type of service and the direction of flow painted 

on it. The markers shall be set firmly in a concrete base and installed at all corners and turning points. Over 

straight runs, markers shall be spaced at 100 meter center generally. 

2.9 Laying of pipes & jointing of pipes  

 

a. General  : The pipes shall generally be laid with sockets leading uphill and shall  

rest on solid and even foundations for the full  length of the barrel. To accommodate sockets, depressions shall 

be formed in the foundation sufficiently deep to allow ample space for the pipe jointer to work right round the 

pipes. Each separate pipe shall be individually set for line and levels as described under ‘Alignment and Grade’ 

and Selling out. Pipes shall always be installed in accessible positions except where absolutely and necessary 

and indicated the pipes shall be installed in wall chase / floor. 

b. Salt Glazed Stoneware pipes : The laying & jointing of stoneware pipes shall be executed in accordance with 

code of practice for laying of glazed stoneware pies IS :4127:1967. Salt glazed stoneware pipes shall be jointed 

as follows: 

 Tarred gasket shall be first wrapped round the spigot of each pipe and the spigot shall be placed into the 

socket of the pipe previously laid. The pipe shall then be adjusted and fixed in the correct position and the 

gasket caulked tightly home so as not to fill more than quarter of the total depth of the socket. The remainder 

of the socket shall then be filled with a mixture of cement mortar 1:1 one part of cement & one part of 

washed fine sand.  

When the socket is filled, a fillet shall be formed round the joint with trowel making an angle of 45degrees 

with the barrel or the pipe after the joint is made. Any extraneous material shall be removed from the inside 

of the joint with a suitable scrapper. The newly made joint shall be protected until set from sun, drying winds, 

rain or dust. The joint shall be cured by keeping it continuously damp for seven days. The inside of the pipes 

shall be left absolutely clear in bore & free from cement mortar or any other obstruction. 

The joint shall be tested to a test pressure of 100 cms for two hour without developing leaks / fall in pressure. 

Before commencing of test, the pipeline shall be filled with water and maintained for 24 hours under head is 0-

.6m water. In case of leaks the piping shall be re-done in such portion and the test repeated till achieving 

satisfactory result. 

d. Cast Iron Pipes : CI pipes shall be laid and jointed in conformity with the code of practice for laying of cast 

Iron pipes IS : 3114-1965. CI pipes shall be jointed by best quality caulking lead free from all impurities. In wet 

trenches, joints shall be made with   lead wool. The spigot shall be centered in the adjoining socket by tightly 

caulking in sufficient turns of tarred gaskin to leave unfilled the required depth of socket for lead. Where the 

gaskin has been caulked tightly home, a jointing ring shall be placed round the barrel and against the face of 

the socket. Melton lead shall then be poured into fill the reminder of the socket in one operation. The lead 

shall then be solidly caulked with suitable tools by hammering right round the joint to make up for the 

shrinkage of the molton metal on coping and shall preferably finish 3mm behind the socket face.  

Lead for caulking shall conform to IS : 782 – 1966 . The quantity of lead to be filled per joint in various sizes of 

CI pipes shall be as follows: 
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i) Drainage Pipes  

 

 50mm (2”) pipe   -------- 0.7 Kg / joint (35mm deep) 

 80mm (3”) pipe   --------- 1.2 Kg/ joint (40mm deep) 

 100mm (4”) pipe   ----------1.5 Kg/joint (45mm deep) 

150mm (6”) pipe   ---------- 2.4 Kg/joint (45mm deep) 

 

 

ii) Water Main Pipes   Lead / Joint 

 

80mm (3”) pipe                1.8 Kg 

100mm (4”) pipe    2.2 Kg 

125mm (5”) pipe    2.6 Kg 

150 mm (6”) pipe    3.4 Kg 

200mm (8”) pipe    5.0 Kg 

The joints and pipes laid for water supply system shall be tested to a pressure of 12 Kg/sq.cm for two hours 

without developing leaks/ fall in pressure , the drainage pipe lines and joints shall be tested to a head of 150 

cms for two hours without developing leaks / fall in pressure. In case of leaks the piping shall be redone in 

such portion and the test repeated till achieving satisfactory result. 

e. Glavanised Steel Pipes :Glavanised steel pipes shall be jointed with screwed and  

socket joints using screwed fittings. Care shall be taken to remove any burr from the ends of the pipes after 

thread cutting. White lead or an equivalent jointing compound of proprietory make shall be used, according to 

the manufacturer’s instructions. With a grummet of a few strands of fine yarn while tightening. Compounds 

containing red lead shall not be used because of the danger of contamination of water. Any threads exposed 

after jointing shall be painted with bituminous paint to prevent corrosion. 

 

Pipes & joints laid for water supply system shall be tested to a pressure of 7 kg per sq cm and that of fire 

fighting system to a pressure of 10.50 kg per sq cm for two hours without developing leaks/ fall in pressure. In 

case of leaks the piping shall be redone in such portions and the test repeated till achieving satisfactory result. 

f. Mild Steel Pipes  : Mild steel pipes & fittings shall be generally  

jointed by welding unless otherwise satisfied. All welding shall be done by qualified welders in accordance with 

Indian Standard IS : 824 –1964. All welded joints shall be tested to a pressure of 15 kg per sq. cm. For two 

hours without developing leaks/ fall in pressure. In case of leaks the piping shall be redone in such portions 

and the test repeated till achieving satisfactory result. 
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g. Copper Pipes  : Copper pipes and fittings shall be binded either by compression joints or capillary 

joints as recommended by the pipe manufacturer. Screw threading shall not be done. Connections to pillar 

cocks, stop cocks and other water fittings shall be affected by using standard coupler as recommended by 

manufacturers where capillary joints are used, proper grade of solder as recommended by the manufacturer 

shall be utilized.  Compression joints shall be tested to a pressure of 7 kg per sq. cm. For two hours without 

deeloping leaks/ fall in pressure. 

In case of leaks the piping shall be redone in each portions and the test repeated till achieving satisfactory 

result. Copper pipes shall be held in position by brass on copper clips. The piping should be supported at an 

interval of 150 cms by approved saddles. Proper tools & suitably trained labor shall be employed for laying and 

jointing copper pipes. 

h. PVC pipes : PVC pipes and fittings shall be laid and jointed by skilled workmen strictly as per the 

instructions of manufacturer. The installed piping system shall be subject to a low pressure testing of 4 kg./ 

sq.cm and then to high pressure testing of 7 kg./ sq.cm. without developing leaks/ fall in pressure pipes and 

joints shall be tested to a pressure of 7 kg per sq. cm. without developing leaks/ fall in pressure. 

i. Asbestos Cement pressure pipes : AC pressure pipes shall be laid & jointed as per manufacturer’s 

instructions. Suitable specials, CI detachable joints, joint collars, rubber rings, mild steel bolts and cement 

concrete thrust pads shall be provided adequately to ensure tha the piping system perform efficiently under 

the working conditions. The asbestos pressure pipes and joints shall be tested to a pressure of 7 kg per sq cm 

without developing leaks / fall in pressure. 

j. Pipe Insulation  : All pipe work and fittings shall be brushed and cleaned. All dust, dirt, mortar and oil 

removed. The pipes shall then be cleaned with chemical solution suitable for the material of the pipe. Where 

insulation is to be applied over copper pipes, fiber glass wool of suitable thickness shall be applied over the 

entire run of piping. In case of mild steel and galvanized pipes. The pipes shall first be given a cost of Zinc 

Chromate primer followed by two coats of approved synthetic enamel paint. Insulation consisting of fibre glass 

wool of suitable thickness shall then be applied over the piping system. 

 

Fiber glass shall have a density of 25 Kg/cm. and the value of 0.404 MW/CM/Co. Polythene sheets shall then be 

wrapped round the above and held in position by galvanised chicken mesh. Cement plaster 1:3 (1 Cement: 3 

Coarse washed sand) shall then be applied over chicken mesh in two coats to a minimum thickness of 20mm. 

 The thickness of insulation to be applied shall be as follows:- 

 Sizes of pipes / fittings     Thickness of Insulation 

 

 a. 15mm / 20mm dia     20 mm 

 b. 25mm , 32mm & 40 mm dia    25 mm 

 c. Over 40mm dia     40 mm 

 

The insulation shall be continuous over the entire run of piping, fittings & valves. The insulation shall be 

applied only after the piping systems are satisfactorily tested for the desired working pressure. The completed 

insulation shall restrict the heat loss heat gain in the piping system to the absolute minimum. The total heat 

gain or heat loss by the insulated piping system shall not exceed thirty per cent of the heat gain or heat loss by 

a similar uninsulated piping system.  
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 Insulation work shall be carried out by skilled workmen special trained in this kind of work 

 VALVES 

Valves shall be provided at accessible locations on every branch from main lines as shown in the drawings. In 

case of valves with screwed female inlet/ outlet, each valve shall be provided with a union on either side and 

installed in piping system. On external lines, valves shall be installed in brick masonry chambers wit a frame 

and cover as shown in the drawings. 

 

3.0         PIPING SYSTEMS – INSTALLATION, INSPECTION AND TESTING 

Soil, Waste, Vent &Antisyphon pipes 

 

Unless specified otherwise all soil and waste pipes in shafts, ducts and in concealed locations e.g (false ceiling) 

shall be of sand CI pipes, and that located in basement floor / service floor shall be of CI spun pipes class ‘LA’. 

 

The soil pipe shall be of minimum diameter of 100mm and waste pipes 80mm. Pipes shall be fixed by means of 

stout clamps in two sections, bolted together built into the walls 

wedged and neatly pointed as directed and approved by the Employer/Architect/PMC keeping 50mm distance from 

the walls. 

 

Where indicated, the soil & waste pipes shall be continued upwards without any diminution in its diameter 

without any bend or angle to the height shown in the drawings. 

 

Unless specified otherwise soil and waste pipes from urinal / wash basin / sinks upto the floor trap shall be of 

GI medium class pipes. All the traps of water closets and urinal traps shall be provided with antisyphon / vent 

pipes as shown in the drawings and as directed by the Employer/Architect/PMC. All terminal manholes shall be 

provided with vent pipes. This may be dispensed with if the upper floor soil stacks connecting to such 

manholes are vented. All soil, waste and vent pipes shall be given two coats of approved paint. 

 

3.1       All connection between soil, waste & ventilation pipes & branch pipes shall be made by  

 using pipe fittings with inspection doors & cleaning. The doors shall be provided with  

3mm thick rubber insertion packing and when closed and bolted shall be air and water tight. 

 

Where soil, waste and ventilating pips are accommodated in shafts/ ducts, adequate to cleaning eye shall be 

provided. 

 

3.2 Cold water supply Pipes 



 

Page 157 of 168 

 

 A water supply piping system to cater for all domestic, requirements shall be installed as  

 called for on the drawings. Unless specified otherwise the piping system shall consist of  

 galvanised steel pipes and fittings of medium class and CI spun pipes and fittings of  

 water mains (Class LA quality). As far as possible, all piping inside the buildings shall  

run in shafts or ducts provided for this purpose. No unsightly exposed runs will be permitted. Outside the 

buildings, the piping shall be installed as far as possible 60cm. below finished grade. Where called for all 

galvanised steel piping embedded either in trenches or in concrete and masonry fiber glass tissue sheathing 

laid in bitumen. Gate valves (built into chambers were required) shall be provided as indicated on the drawings 

to regulate the flow of water. 

 

The piping shall be given two coats of approved paint as mentioned under painting and color coding. All CI 

pipes buried on an embedded shall be given two coats of bitumastic paint. 

 

Water Storage Tanks 

The water storage tanks to be provided shall be fabricated from 10 gauge galvanised sheet steel or mild steel 

electrically welded, stiffened adequately with angle iron frames and rigidly built. The tanks shall be of sizes 

and capacities called for the capacities mentioned are net excluding boards. The water storage tanks shall be 

painted internally with two coats of Shalimar special purpose paint. All paint being applied over a coat of 

primer. Suitable rolled steel joints (duly painted) and supporting brick masonry pillars shall also be provided. 

All tanks shall be provided with necessary inlet, outlet, overflow, drain out connections including float valves 

and ball cocks. All holes shall be punched or cut neatly to correct size and provided with suitable brass check 

nuts and bushes to receive connection. The punctures shall be made leak proof after the connections are 

effected. All tanks shall be provided with suitable mosquito proof manhole covers of adequate size to facilitate 

cleaning and maintenance. (Overflow and vent pipe openings shall be provided with brass puff grating. 

 

 Hot Water Supply 

A hot water supply system consisting of galvanised steel pipes and fittings of heavy class (C) shall be installed 

by the contractor. In walls, these shall be wrapped with 1mm thick fiber glass tissue set in bitumen. Adequate 

number of expansion fittings shall be provided to take care of expansion and contraction. Air locks releasing 

devices & dewatering / blows / off devices at suitable points shall also be provided in the piping system. 

 

 The completed hot water piping system shall be tested to the test pressure mentioned  

 under laying of pipes for two hours without any fall in pressure. The insulated piping  

 system shall be given two coats of approved paint. 

 Rain Water Pipes 

Rain water down takes shall be galvanised mild steel pipes or CI pipes as called for in drawings. The fittings & 

specials for the pipes shall be of the same materials as the pipes. The installation of rain water pipes shall be 
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carried out as described in relevant clauses under laying & jointing of pipes. Rain water pipes shall be given 

two coats of approved paint. 

 Storm Water Drainage 

Contractor shall install a storm water drainage system as called for in the drawings. The system shall consist of 

RCC NP2 class pipes. 

 Colour Code Identification 

All piping shall be colour coded as per IS 2065 – 1972. 

4.           ANCILLARY STRUCTURE 

4.1          Manhole  

Excavation, filling back and ramming, disposal of surplus earth, preparation or bottoms and sides etc shall be 

carried out as described earlier under trenches for pipes. Manholes shall be of sizes and depths as called for in 

drawings. The manhole shall be built on a base of concrete 1:2:4 (1 Cement : 2 Coarse Sand : 4 aggregate) of 

150mm thickness for manholes from 1500mm depth to 2500 mm depth and 300mm thickness for manholes of 

depth greater than 2500mm. 

The walls shall be of brick / stone work of thickness as shown in the drawings in cement mortar 1:3 (1 Cement: 

3 Coarse Sand). The joints of brick / stone work shall be raked and plastered internally and externally with 

cement plaster 1:3 (1 Cement : 3 Coarse Sand) to a thickness of 13mm and finished with a coat of neat cement 

provided in the bottom of manholes, semi circular channels of the same diameter as the pipes. Above the 

horizontal diameter the sides of channel shall be extended vertically to the same level as the crown of the 

outgoing pipe and the top edge shall be suitably rounded off. The branch channels shall also be similarly 

constructed with respect to the benching but at their junction with the main channel an appropriate fall 

suitably rounded off in the direction of flow in the main channel shall be given. Rungs of CI of suitable 

dimensions shall be provided in all manholes over 800mm depth. These rungs shall be set at 30cms intervals in 

two vertical rungs at 380 mm apart horizontally. The top rung shall be 450mm below the manhole cover. Unless 

otherwise mentioned manholes shall be constructed to requirements of Indian Standard IS : 4111 (Part – I) 16/ 

“Code of Practice for ancillary structures in sewerage system manholes”. All manholes shall be constructed so 

as to do water tight under test. All angles shall be rounded to a 75mm radius. The benching at the sides shall 

be carried up in such a manner as to provide no edgement for any splashing in case of accidental flooding. 

Manholes covers and frames shall conform to the requirements of Indian Standard IS : 1726 – 1960 . Manhole 

covers with frame shall be of CI of an approved make. The covers and frame shall generally be double seat of 

600 x 450mm or 500mm dia of 50 kg or 116 kg in weight. Where manholes are located in driveways and such 

other areas, the covers & frames shall be 560mm dia or 255 kg. 

 

4.2       Gully Traps  

Gully trap where called for on the drawings at the feet or all waste pipes shall be salt glazed gully traps of 

approved make with 100mm or 150 mm dia outlet. The gully trap shall be embedded in CC 1:2:4 and a masonry 

chamber of internal size 300mm x 300mm shall be built around upto ground level and plastered with CM 1:3 

and finished with floating coat of neat cement. All gully trap and in the top a cast iron sealed cover 300mm x 

300mm weighing 7.3 kg shall be provided. 

 

4.3       Grease Traps 



 

Page 159 of 168 

 

Grease traps shall be provided on kitchen waste before it confluence with the main sewer lines. Grease traps 

shall be built in brick masonry and shall generally have the same specification of manholes. The sizes & 

locations shall be as shown in the drawings. Grease traps shall be provided with drop inlet, drop outlet and 

baffle wall. Grease trap shall be provided with 2 nos. double seal manhole cover and frame. 

 

4.4       Catch Basin  
      Catch basin shall be of sizes and depths as called for in the drawings and shall be   

provided in the locations as shown in the drawings. Catch basins shall be provided with  

      CI grating with frame for effective collection and disposal of surface storm water. 

 

4.5       Intercepting Tap 
             Building sewer line connection to main Municipal sewer shall be made through Intercepting trap provided in 

the manhole as shown in the drawing. Intercepting trap shall be of approved make salt glazed stoneware with suitable 

outlet  

fitted with brass airtight stopper with galvanised iron chain. The intercepting traps shall  

be set in and surrounded with cement concrete 1:2:4 150mm thick built into brick work  

and connected to drain. 

5.           SANITARY AND FITTINGS  

5.1        Installation of Fixtures & Fittings 

All plumbing and sanitary fixtures and fittings shall be stored in covered stores and handed carefully to prevent 

damage. The sanitary fittings shall be installed at the correct assigned positions as shown on the drawing and 

as directed to the Architects and shall fully meet with the aesthetic and symmetrical requirements as 

demanded by the Employer/Architect/PMC. Fixtures shall be installed by skilled workmen with appropriate 

tools according to the best practice in the trade. Manufacturer’s instructions shall be followed for the 

installation of fixtures. 

Fixtures in all toilets shall be standard height mounted rigid, plumb and true to alignment. The outlets of 

water closet pans and similar appliances shall be examined to ensure that outlet ends are abutting properly on 

the receiving pipes before making the joint. It shall be ensured that the receiving pipes are clear of 

obstruction. When fixtures are being mounted, attention shall be paid to the possibility of movement and 

settlement by other causes. A check shall be made to ensure that necessary anchoring devices have been 

provided for supporting water closets, lavatory basins, sinks, flushing cisterns and other appliances. Where the 

built in types of brackets are used, they shall be securely fixed to the slabs and walls by approved means. It 

shall be ensured that while fixing the approved means, it shall be ensured that while fixing the fixtures and 

fittings no tool marks or scratch are developed. 

 

5.2       Protection of fixtures  
             Care shall be taken at all times, particularly after fixing to protect fixtures from damage.  

             All offices shall be temporarily plugged during progress of work to prevent obstruction.  

             Fixtures shall be finally cleaned to the satisfaction of the Employer/Architect/PMC. 
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6.          MISCELLANEOUS WORKS 

6.1 Connection to RCC water tanks 
 

The contractor shall provide all inlets, outlet, washouts, vents, ball ducts, overflow, control valves and all such 

other piping connections including level indicator in water storage tanks are called for: 

 

Suitable float controls of an approved make, securely fixed to the tank and set in a position that water inlet 

into the tank is cut off when filled upto the full water line. The water level in the tank shall be adjusted to 

25mm below the line or the overflow pipe. Full way gate valve of approved make shall be provided as near, the 

tank as practicable on every outlet pipe from the storage tank except the overflow pipe. 

The overflow pipe shall be placed as to allow the discharge of water being readily seen. The overflow pipe 

shall be of size indicated. A stop valve shall also be provided on the inlet water connection to the tank. 

The outlet pipes shall be fixed above the bottom of the tank as indicated. A washout pipe shall be provided at 

the bottom of the tanks towards which the floor of the tank is stopping to enable the tank to be emptied for 

cleaning. 

 

6.2 Connections to Pools and Cooling Towers etc. 
The contractor shall provide water supply and waste disposal connections to the various pools and cooling 

towers as shown on drawings. 

 

6.3 Connection to Mechanical Equipment Supplied by other Agencies  

All inlets, outlets, valves, piping and other incidental work connected with installation of all mechanical 

equipments supplied by other agencies shall be carried out by the contractor in accordance with the drawings, 

requirements for proper performance of equipment, manufacturer’s instructions and the directions of the 

Employer/Architect/PMC. 

 The equipment to be supplied by other agencies consist mainly of kitchen, laundry, air  

conditioning, boiler, water treatment, sewerage treatment, swimming pool and other similar equipments. The 

connections to the various equipments shall be either with union or with flange. The work of effective 

connections shall be executed in consultation with and according to the requirements of equipment supplies 

under the directions of Employer/Architect/PMC. The various aspects of connection work shall be executed in 

a manner similar to the work of respective trades mentioned elsewhere in these specifications. 

6.4 Disinfection of Piping System and Storage Tanks 
Before commissioning the water supply system, the contractor shall arrange to disinfect the entire system as 

described in the succeeding paragraph. The filtered water and thoroughly flushed out. The storage tanks shall 

then be filled with water again and disinfecting chemical containing chlorine added gradually while tanks are 

being filled to ensure through mixing. Sufficient chemical shall be used to give the water a dose of 50 parts of 

chlorine to one million parts of water. If ordinary bleaching powder is used, the proportions will be 150 grams 

of powder to 1000 liter of water. The powder shall be mixed with water to a creamy consistency before being 

added to the water in the storage tank. If a proprietary brand of chemical is used. The proportions shall be 
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specified by the makers. When the storage tank is full, the supply shall be stopped and all the taps on the 

distributing pipes opened successively, working progressively away from storage tank. 

Each tap shall be closed when the water discharge begins to mell of chlorine. The storage tank shall be filled 

up with water from supply pipe and added more disinfecting chemical in the recommended proportions. The 

storage tank and pipe shall then remain charged at least for three hours. Finally the tank and pipes shall be 

thoroughly flushed out before any water is used for domestic purposes. 

7.         MODE OF MEASUREMENT 

7.1 Pipes 

All pipes viz stoneware RCC, AC, PVC, GI, MS,CI water main pipes etc shall be measured in linear lengths along 

the center line inclusive of all fittings  e.g. elbows, tees, bends, reducers, bushes, unions etc . The rates shall 

include also the cost towards hangers, clamps, making chase / holes in walls / labs and bringing them to 

original condition and shape. Deductions in length of pipes shall be mad eon account of manhole chambers. 

Unless specified otherwise excavation and refilling shall be measured separately. 

7.2 Fixtures 
All fixtures shall be measured in numbers along with the fittings as specified in the respective items of 

schedule. The rate of fixtures shall also include cost towards mounting brackets, painting to brackets, 

excavation and bedding concrete. 

7.3 Brass / Chromium Plated fittings etc. 
All the fittings shall be measured in numbers with the accessories as specified in the respective items of 

schedule. 

7.4 Valves 

Valves shall be measured in numbers; these shall be of flagged type or down type as specified in the schedule. 
Rate of flagged valves shall also include cost towards the flange provided on both the sides on pipes, gaskets, 
drilling holes and providing bolts and nuts. 

7.5 Ancillary Structures  

 All ancillary structures viz. Manhole, gully traps, valves chambers, catch basins shall be  measured in  
numbers, including all the items specified in the schedule against the  respective items. Earth work in 
excavation and refilling for ancillary structures shall be  measured separately. 

 Earthwork in Excavation and back filling  

All the excavations involved for laying of pipes and for ancillary structures shall be measured under this item. 

Width of excavation for pipe laying shall be internal diameter of the pipe plus 30 cms subject to a minimum 

width of 50 cms . Depth shall be as indicated in the drawings. 

The rate for item excavation shall also include cost towards back fitting and spreading as specified in schedule. 

C)  LIST OF APPROVED MAKES/AGENCIES:  

The tenderer shall quote his rates on the basis of the price of the brand/ make stipulated in the item of 

works as described in BOQ, specifications and  furnished in Technical data. The owner reserves the right 

to select any of the  brands indicated  in the "List of Approved Makes/Agencies" in case of delay in 

 delivery of ordered `make of item'. The contractor cannot claim anything  extra if the owner changes 

 the make/agencies but within the list of approved make. 

The names of manufacturers are mentioned in order of preference.  The Contractor shall quote rates for 

materials of first preference only and that the Contractor has satisfied himself regarding the availability of 
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the materials and that only materials called for under first preference shall be supplied and installed.  In the 

event of the materials of makes called for are not available and alternative makes are approved (by the 

Architect/Bank) for incorporation in the work, the rates quoted shall be suitably amended based on the price 

variation between the specified makes and alternative makes on the day the alternative makes are accepted.  

  List Of Approved Makes For Civil, Carpentry & Electrical Works 
(All materials shall be ISI mark)  

 
 

Sr. 
No. 

LIST OF NOMINATED MATERIALS & SUPPLIERS SUGGESTED MAKE LIST 

1 INTERIOR WORK  

 MDF / Plywood NUWUD / Century / Asain / Archid /GREENPLY or equivalent 

 Laminated sheet Archidlam National/ Formica/ Greenlam/MERINO 

 Veneer Green / Duro / Century / Timex / Anchor or equivalent 

 Particle board ( only for modular w/s & storage Unit) Archidply /Greenlam/Century equivalent ISI make 

 Acrylic sheet ICI, GE or equivalent ISI make 

 Marine grade plywood Century, Kitply, Greenply, Anchor, Orchid, Prince 

 Adhesive Fevicol / Araldite/Anchor or equivalent 

 Solid Surfaces ( Curion) DUPOINT/HI-MAC/ STARON OR equivalent 

 Marine grade Block Board Century, Kitply, Greenply, Anchor, Orchid or equivalent 

 Flush Door Century, Kitply, Greenply, Anchor, Orchid or equivalent 

 Polish Asain / Dulex or equivalent 

 Latex MM Foam or equivalent ISI make 

 High density foam U Foam or equivalent ISI make 

 Locks Godrej / Haffle / Hettich / Ebco or equivalent 

 Storage Hardware Godrej / Haffle / Hettich / Ebco or equivalent 

 Screws / Nails & other accessories GKW / Nettleford or equivalent 

 False Flooring Kebao , Armstrong , AMF or equivalent 

 Vinyl Flooring Armstrong ,gerflor, Eurotex , 

 Carpet Unitex, Armstrong, 

 Wooden laminated flooring Pergo / Armstrong / Euro / Squarefeet or equivalent 

 Plain/Toughened glass Saint- Gobain, Indo Asahi , Modi or equivalent 

 Hardware for general staff areas Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Hardware for main Glass doors (patch fittings) Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Door Closers (general use) Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Floor springs (general use) Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Floor springs for main glass doors Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Aluminium Sections for Paritions Jindal / Tata steel or equivalent 

 False Ceilings: Gypsum India Gypsum / Saint Gobin / Asia 

 False Ceilings: Grid ( As Approved ) Armstrong / AMF or equivalent 

Make / Specification Detail 
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 False Ceilings: Grid ( Metal Ceiling) Unimech / AMF / Armstrong / 

 GI Sections India Gypsum / Saint Gobin / Jindal or equivalent 

 Acoustical False Ceilings: Mineral fiber board Armstrong, Hunter Douglas / Peritex or equivalent 

 POP Punning Gyprock / India Gypsum / Birla 

 Paint Asian / Nerolac / Dulex / Berger or equivalent 

 Exterior Paint Asian / Nerolac / Dulex / Berger or equivalent 

 ACP ( Exterior / Interior) Alstone / Eurobond /Alucobond 

 Cylicon G E / Dow corning / Wacer 

 Rolling / Vertical Blind Vista / Peritex / Winfab / MAC or equivalent 

 Frosted Film Garware or equivalent 

 Aluminum Skirting - 50mm Jindal or equivalent 

 Water Proofing Pidilite or equivalent 

 HardWood Salwood / Teakwood/kapoor 

 Automated Rolling Shutter Gandhi Automation/Toshi Automatic Systems/Akash Rolling 

Shutter 

 Glass Saint Gobin / equivalent 

   

2 Plumbing  

 CP Fitting Jaquar /Hindware or equivalent 

 Sanitary Ware Hindware / Cera / Parryware or equivalent 

 Sanitary Fittings Jaquar /Hindware 

 Geyser Bajaj / Sphere Hot / Crompton /Racold / V Guard / Havells 

 Stainless Steel sink Nirali / Diamond or equivalent 

 C.I. Pipe Bengal Iron Corporation or equivalent ISI make 

 Urinal Partition Glass Merino / Saint Gobain/ Modi / Asai 

 GI Pipe Tata/ Jindal / Zenith or equivalent 

 CP Fitting Pince /Astral or equivalent 

 PVC & CPVC Pipe Pince /Astral or equivalent 

   

3 Civil Work  

 Ceramic Tiles/vitrified homogeneous glazed tiles. HR Johnson, Kajaria, Nitco,ASL or equivalent 

 Cement Ultratech , ACC , JK Cement , Ambuja 

 Chemical Pasting (Tiles) Pidilite , Fosroc , Eurokart 

 Steel Sail ,Tisscon , Ispat , Tata 

   

4 Electrical  

 Light Fittings Philips / Wipro / Osram / Havells / Cromption G. 

 MCCB, MCB , RCCB, DB, ICTPN TP, HRC Fuse, cahnge over 

switch, switch fuse Unit 

L&T, ABB, Legrand, Siemens, Schneider 

 FRLS insulated Elec. Wire/ cable armourd, unarmourd, 

Sheathed,unSheathed, flexible LT cable, Multi core, 

single core cable, flat cable 

Finolex/Ploycab/Havells/RR kabel/KEI 

 PVC conduit(HEAVY DUTY ONLY) CAP/Finolex/Polycab 



 

Page 164 of 168 

 

 PVC insulated copper conductor Wires Finolex/ Polycab/RR Cable 

 Distribution Box Legrand/ Schneider/ ABB/Siemens 

 MCB & MCCB Legrand/ Schneider/ ABB/Siemens/L&T 

 Bus bar Jindal/ Indalco/ Century 

 M.S. CONDUITS AND ACCESSORIES  BEC /AKG /ESC 

 
Sr. 

No. 
LIST OF NOMINATED MATERIALS & SUPPLIERS SUGGESTED MAKE LIST 

 Light Fixture & Lamps Philips/ Wipro Osram / Havells / Cromption G./ Halonix 

 HT cable Polycab/Havells 

 Modular Switches, Sockets ABB/ Legrand/ MK/ANCHOR/ELLEYS/ROMA 

 DLP Trunking Legrand/Schneider or equivalent 

 Power cable CCI/ Skytone/ Universal/ LAPP/ Torrent 

 End Termination Raychem/ Mahindra/ELMEX 

 PANEL Crompton/L&T/C&S 

 Fan Crompton/Havells/Bajaj/Usha 

 Raceway & Alu. Trunking Tata/Jindal/Zenith 

 Casing Caping Finolex/Cap or equivalent 

 Weather proof socket outlet with MCB ABB/MDS/LEXIC/Neptune/Elcon- Clipsil, Siemens, Schneider 

(Merlin Gerin) 

 Miniature Circuit Breaker ABB/MDS/LEXIC/ Clipsil/Siemens/HPL 

 Earth Leakage Circuit Breaker MDS/LEXIS/Siemens/HPL 

 LT Cables / Control Cables Skyton/ Finolex/polycab 

 MCB Distribution Boards in sheet steel housing (double 

door) 

ABB/MDS/LEXIC/Siemens/HPL 

   

5 Distribution  

 MV Contractor/Timer/Relays/Starters Legrand/ Schneider(MG)/ ABB/Siemens/L&T 

 Moulded case circuit breakers Legrand/ Schneider(MG)/ ABB/Siemens/L&T 

 SFU/Fuses HPL/ L&T. Siemens, GE Power, Schneider (MG) 

 ACB Schneider(MG)/ ABB/Siemens/L&T 

 Single Phase Preventer (Current base) L&T, Minilec 

 Raising Mains & Tap Off (Power coated) Zeta, C&S, Siemens 

 MV Switcheboards (Powder Coated) Tricolite Electrical Industries, conlec Enginners Pvt. Ltd, Vidyut 

Control Pvt Ltd., Trinitron Milestone Switchgear, Unilec Ltd, 

Madhu Electrical Advance Electro Control Pvt Ltd. 

   

6 Low Tension System  

 Light & Fan Wire Polycab, Finolex, Havells 

 Telephone Wires Delton, Skyline, Finolex, Rallison, Batra Henley 



 

Page 165 of 168 

 

 Telephone Tag Blcoks Krone / Pouyet/ TVS 

   

7 Cables and Accessories  

 1100Volts grade Cables CCI, Universal, Fort Gloster, Polycab, RPG (Asian), Nicco 

 Cable Lugs Dowells 

 Cable compression Glands Peeco/ Comet, Stripwell, Siemens 
 

 Cable Trays / Cable ladders Slotco, Bharti, RICCO, Pilco, MM Enterprises Slotco 

 MV  Panels(TTA) Siemens Cpan/ ABB R2K/ Schneider Blockset 

 Copper Conductor Communication 

/ Signal Cable 
Bon Ton/Finolex/ Skytone/polycab 

8 Metering & Protection  

 Cast Resin current transformers Gilbert Maxwell, Kappa AE,Precise 

 Meters (Digital) L&T Roshab, Automatic Electric, Siemens, Socomex 

 Selector switches HPL/L&T Salzer, Kaycee 

 Indication lamp L&T Vaisno Teknic 

 KWH Electronics Digital Meter Secure, L&T, Enercon, Socomec- HPL 

   

9 EPABX  

 Exchange/ Console Panel Copper connection, Flash Hymax, Accord CG, Tata Telecom, 

Panasonic 

 CVT Logicstat, Blue Bird, Selvon, Max Power 

 UPS HPL- Socomec, Tata Liebert, APC, Invensys, Copper Connection 

 Hand Set Beetel, Tataphone, Crompton 

 Tape off Cat Vision, Shyam 

   

10 Electrical Items  

 Panel Switch Gear & related Item  

 LT Panel/Bus Duct By any Panel manufacturer who process C.P.R.I. certificate for 

specified fault level & IP level protection 

 Fuse Disconnector switch/switch fuse unit L&T, Siemens/ Schneider/ABB/Legrand 

 Ammeter Voltmeter AE/L&T/MECO/Rishab 

 Digital Meters/ Intelligent Maultifuntional Digital mater AE/HPL/CONZERV 

 Selector Switch, Push button switch / emergency switch KAY CEE/ L&T/ Siemens/ Schneider 

 Indication Lamp AE/L&T/Siemens/ Schneider 

 CT's L&T / AE/ Kappa 

 AT's L&T/Siemens/ Schneider/ legrand 

 Voltage stabilizer for air conditioner (4/5KVA)(170-270V) V Guard/Microtek 

 Air Conditioner - Split Inverter AC(5 star) - (.75 ton - 

1ton,1.5 ton,1.8ton-2ton) 

Daikin/Blue Star/ Carrier 

 Air Conditioner - Cassette Inveter AC(5/4/3 star) - (2.9 
ton 

- 3.5 Ton) 

Daikin/Blue Star/ Carrier 
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 insulation for refrigerant  pipe Armacell / Urobatex /vidoflex 

 Copper refrigerant  pipe Rajco/Mandev/Mahflow 

 UPVC drain piping Supreme/Astrals/Finolex 

 Propeller type exhaust fan Kruger/ havells/ Marathan/Orient/Usha/Bajaj 

11 Transformer  

 Distribution Transformer Jindal /Areva/ Muskan/Alstrom 

 11 or 33 KV VCB Crompton/ Alstom/ ABB 

 HT Termination & Jointing kit Ray Chaem / Mahindra/ ELMEX 

 Cable Glands Dowells / Siemens/Braco 

 Lugs & Thimbles Dowells / Johnson 

 Upto & including 11KV cables (ISI markes) CCI/ Skytone/ Gloster/ Havells 

 Insulating Mats ISI Marked 
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Sr. 
No. 

LIST OF NOMINATED MATERIALS & SUPPLIERS SUGGESTED MAKE LIST 

 Capacitor Bank (ISI marked) GE Power/ BHEL/EPCOS/ L&T 

 Lightning Arrestor Altas/ Alstom/ GE power 

 Protection & Other Relay ABB/ Siemens/ Schneider/ L&T/ Allen Bradley 

   

12 Internal Wiring Related Works  

 MCB/ELCB/RCCS/Isolators (ISI) marked MCB DB L&T Siemens/ Schneider/ Legrand 

 PVC Conduit CAP / BEC/ Seiko/ AKG 

 PVC insulated copper wire (ISI marked) Skyline/ Finolex/ Havells/ Ploycab 

 Telephone Cable Skytone/ Delton/ NICCO/Polycab/ Finolex 

 Switch, TV & Telephone socket & boxes (Modular Type) CPL/ Legrand/ABB/Anchor 

   

13 Miscellaneous Items  

 Lightning Protection Unit Erico/ Pheonix/ INDELEC 

 Relays L&T/ABB/Siemens/BCH 

 Contractors L&T/ GE Power/BCH/ Siemens/ABB 

 Changeover switch C&S/Havells/ L&T/HPL 

 KWH, PF, Frequency meter BHEL/ AE/Havells/ L&T/ALSTOM 

 Push Buttons L&T/ Siemens 

 Timers L&T/ Legrand/ Schneider/Siemens/GE 

 Timer Switch L&T/ Legrand/ Schneider/Siemens/GE 

   

14 Networking  

 Switches Brocade/Cisco/Digi-Link/3Com/Nortel/Foundry/D-Link 

 Patch Panel,Patch cord and I/o Digi-Link / Tyco(AMP) /Schneider/D-Link 

 Cable Digilink/Clipser/National/Polycab/Lapp/Finolex 

 Racks ComRack / HCL / ValRack / APW President 

   

15 Modular  

 Extruded aluminum sections Hindalco, Sant aluminum, Midi extrusions 

 Pre laminted particle board Action Tesa, Associate Décor, Asis, Century (interior grade -2) 

 PVC lipping Rehau, Dolkin 

 Hinges/storage and pedestal locks/minifix fittings/sliding 

channels etc. 

Ebco, hafele, Hettich or equivalent 

 8 mm Glass Modi, Saint gobain, Asahi 

 Door locks for cashier cabin Godrej, Enox, Doorset, Ultra, Ebco 

 Hydraulic door closer Yele, Enox, Everite, Ebco 

 Powder coating Paramount, Narolac 

 Fabric for panel Response 

 MDF 8mm / 10mm / 12mm / 18mm MDF 
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 * Raw material source to be approved by the Engineer-in-charge. 

 Note:-In case of shortage or scarcity or non-availability of material from above mentioned 

manufacturers, Engineer-in-charge may approve the fresh / new manufacturers after the testing 

of material. 

NOTE: - The above technical specifications described are minimum tender conditions. Vendors are 

requested to fill their offered specification in the above Table. 
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