

BANK OF BARODA																
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF SEPTEMBER 2012																
Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sep-12	BCC	IT	1	1440 nos IBM licences Renewal	Commercial	01.09.12	Single Bid	01.09.12	3	N A	N A	Yes	BCC PO IT Infra104:76 6 dt 21.09.12	Mind Craft Software pvt Ltd	1,019,250	25.09.12
Sep-12	BOZ	JHA	1	A.C.machines at commercial block	E tender	19.07.12/0 3.08.12	Two Bid	27.07.12/0 8.08.12	4	MS Moto Spares / Corpo.Tech.T ools / Shyam Elect.	NIL	Yes	628/30.08.1 2	MS Moto Spares Pvt ltd	1,456,532	08.09.12
Sep-12	BOZ	JHA	2	Supply&fixing of sinage	Website	07.08.12	Two Bid	13.08.12	3	Akritisign / Iris Asso / Omegs	NIL	Yes	627 dt 30.08.12	Ms Akruiti Sign System	999,703	15.09.12
Sep-12	BOZ	JHA	3	Refurnishment of Torpa branch	Website	24.08.12	Two Bid	10.09.12	3	Sai Gallery / MS Consu / Bhushan Const	1	Yes	nil dt 15.09.12	Ms Sai Gallery	478,142	30.09.12
Sep-12	BOZ	JHA	4	Refurnishment of chota Govindpur Torpa branch	Website	07.09.12	Two Bid	19.09.12	2	Bihar modern Fur / Maa Entp	Nil	Yes	nil dt 01.10.12	Ms Bihar Modern Furn Shop	350,480	10.10.12
Sep-12	BOZ	MUZ	1	Electrical work motihari branch	Website	31.08.12	Two Bid	08.09.12	5	RK.Elec / Anil Elec./ Raj Cons / Bose Elec / Hari Elect	Nil	Yes	1/98 dt 12.09.12	R.K.Electrical &services	311,551	30.09.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sep-12	BOZ	MUZ	2	Furnishing & civil work motihari branch	Website	31.08.12	Two Bid	08.09.12	5	Shankar fur./ Bose Elect / Modern Fur / Rajdhani Fur	Nil	Yes	1 /97 dt 12.09.12	Ms Bose electrical	507,444	30.09.12
Sep-12	EUP	FAI	1	Furnishing work at Bewana br	Website	25.08.12	Two Bid	01.09.12	3	New Tech / Vishvakarma / RS Entp	NIL	Yes	875 dt 08.09.12	Vishwakarma Enterprises	264,000	15.10.12
Sep-12	EUP	FAI	2	Furnishing work at Shahjadpur br	Website	25.08.12	Two Bid	01.09.12	4	Interior N Ext / RS Entp / Vishvakarma / New Tech	NIL	Yes	871 dt 08.09.12	Interior N Exterior	455,000	24.09.12
Sep-12	EUP	FAI	3	Electrical work at Shahjadpur br	Website	25.08.12	Two Bid	01.09.12	4	Interior N Ext / Tullu Serv / RS Entp / Anand Elec	NIL	Yes	872 dt 08.09.12	Interior N Exterior	270,000	24.09.12
Sep-12	EUP	FAI	4	Furnishing work at Salempur br	Website	25.08.12	Two Bid	01.09.12	3	New Tech / Vishvakarma / RS Entp	NIL	Yes	874 dt 08.09.12	New Tech International	446,000	25.09.12
Sep-12	EUP	FAI	5	Electrical work at Salempur br	Website	25.08.12	Two Bid	01.09.12	2	RS Entp / Anand Elec	NIL	Yes	873 dt 08.09.12	R S Enterprises	246,000	25.09.12
Sep-12	EUP	FAI	6	Furnishing work at Hajpura br	Website	28.08.12	Two Bid	05.09.12	2	RS Entp / Vishvakarma	NIL	Yes	877 dt 08.09.12	R S Enterprises	290,000	25.09.12
Sep-12	EUP	LUC	1	Furnishing work Arjunganj br	Website	10.09.12	Two Bid	23.09.12	3	Fine Furni / RS Entp / New Global	NIL	Yes	371 dt 24.09.12	Fine Furnishers	220,115	07.10.12
Sep-12	EUP	LUC	2	Electrical work Arjunganj br	Website	10.09.12	Two Bid	23.09.12	2	Singh Elec / Vicky Entp	NIL	Yes	372 dt 24.09.12	Vicky Enterprises	223,302	07.10.12
Sep-12	EUP	RAE	1	Furnishing at Shuklaganj br	Website	12.09.12	Two Bid	20.09.12	2	Interior n Exterior / Modern Fur	nil	yes	317 25.09.12	Interior n Exterior	499,200	25.10.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sep-12	EUP	RAE	2	Electrical at Shuklaganj br	Website	12.09.13	Two Bid	20.09.12	2	Singh Elect / RS Enterp	nil	yes	318 25.09.12	Singh Electricals	418,295	25.10.12
Sep-12	EUP	SUL	1	Civil and Furnishing work at B/o Munshiganj- MUNSHI	Website	25.02.12	Two Bid	15.03.12	3	Modern Fur / R S Entp / Rama Const	Rama construti on	yes	623 dt 27.03.12	R S Enterprises	719,445	26.04.12
Sep-12	EUP	SUL	2	Electrical work at Munshiganj Br	Website	25.02.12	Two Bid	15.03.12	3	A A Asso /Singh Elec / Rama Const	Rama construti on	yes	624 dt 27.03.12	AA Associates	258,516	26.04.12
Sep-12	EUP	SUL	3	Furniture at Pratapgarh br	Website	31.07.12	Two Bid	21.08.12	12	Shirin Fur / Int Next / New Tech / Singh Elec / Vishwanath / Tullu Serv / KK Sales	Avi Elec /Viswaka rma / Krishna Ele / R S / Vicky	yes	82 dt 26.09.12	Shiring Furnishers	771,659	15 days 11.10.12
Sep-12	EUP	SUL	4	Electrical at Pratapgarh br	Website	31.07.12	Two Bid	21.08.12	12	Shirin Fur / Int Next / New Tech / Singh Elec / Vishwanath / Tullu Serv / KK Sales	Avi elec /Viswaka rma / Krishna ele / R S / Viky	yes	82 dt 26.09.12	Shiring Furnishers	448,615	15 days 11.10.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sep-12	EUP	SUL	5	A C at Pratapgarh br	Website	31.07.12	Two Bid	21.08.12	12	shirin fur /int next /New tech / singh elec / Vishwanath /tullu ser / kk Sales	Avi elec /Viswaka rma / Krishna ele / R S / Viky	yes	82 dt 26.09.12	Shiring Furnishers	415,668	15 days 11.10.12
Sep-12	EUP	ZON	1	Purchase of online UPS	News Paper & Website	22.04.12	Two Bid	10.05.12	6	NPS Power / Uniline Ener / Lipi Data / Numeric Pow / Tritronics / Prostar	NIL	Yes	1483 dt 01.09.12	NPS Power Industries	308,200	6 weeks
Sep-12	EUP	ZON	2	Purchase of online UPS	News Paper & Website	22.04.12	Two Bid	10.05.12	6	NPS Power / Uniline Ener / Lipi Data / Numeric Pow / Tritronics / Prostar	NIL	Yes	1491 dt 14.09.12	NPS Power Industries	1,386,900	6 weeks
Sep-12	EUP	ZON	3	Purchase of online UPS	News Paper & Website	22.04.12	Two Bid	10.05.12	6	NPS Power / Uniline Ener / Lipi Data / Numeric Pow / Tritronics / Prostar	NIL	Yes	1490 dt 13.09.12	NPS Power Industries	308,200	6 weeks
Sep-12	EZ	KMR	1	Refurnishment Shyam bazar br	Website	09.05.12	Two Bid	19.09.12	3	Sur Omidos / Satya art	NIL	Yes	325 dt 23.09.12	Sur omidos	1,143,867	11.07.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sep-12	EZ	NES	1	Refurnishment Jowai br	Website	29.08.12	Two Bid	08.09.12	3	Pankaj Barua / Megabyte / D.k.sharma	NIL	Yes	13/91 dt 18.09.12	Ms Megabyte	1,169,956	10.09.12
Sep-12	EZ	NES	2	Refurnishment mawding br	Website	25.08.12	Two Bid	03.09.12	3	K.K.Eng. / Megabyte / RCB Group	NIL	Yes	13/89 dt 26.09.12	R C B Group	889,357	15.10.12
Sep-12	EZ	WBS	1	Refurnishment Darjeeling br	Website	09.01.12	Two Bid	19.09.12	4	Presc techno / Sur / standard Ind / Universal const.	NIL	Yes	28/12 dt 29.09.12	Universal Constr uction	969,410	31.10.12
Sep-12	MGZ	AUR	1	Garkheda br Electric work	Website	18.09.12	Two Bid	24.09.12	3	J S Engg / Eaglet Elec / Vikas Electr	NIL	Yes	29.09.12	Vikas Electricals	252,000	20.10.12
Sep-12	MGZ	NAG	1	Interior / Furnishing at Bhadrawati br	Website	19.09.12	Two Bid	26.09.12	3	Kay Assoc / Unitech / IK Nasare	NIL	Yes	29.09.12	Unitech Projects	246,600	15.11.12
Sep-12	MGZ	NAG	2	Electrical work at Bhadrawati branch	Website	19.09.12	Two Bid	26.09.12	3	Hemant & Co / JS Engg / Vikas Elec	NIL	Yes	29.09.12	Vikas Electricals & Rewinding Works	339,425	15.11.12
Sep-12	MGZ	NAG	3	Interior / Furnishing at Nandanwan br	Website	17.09.12	Two Bid	27.09.12	4	IK Nasare / Unitech / Shivam Mgt / Kay Assoc	NIL	Yes	29.09.12	Unitech Projects	455,589	15.11.12
Sep-12	MGZ	NAG	4	Electrical work at Nandanwan branch	Website	17.09.12	Two Bid	27.09.12	3	Rescuer Ele / Vikas Ele / Hemant Co	NIL	Yes	29.09.12	Vikas Electricals & Rewinding Works	299,915	15.11.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sep-12	MGZ	NAG	5	AC work Nandanvan branch	Website	17.09.12	Two Bid	27.09.12	3	Shreejee Cooling / Advance Ref / Arctic	NIL	Yes	29.09.12	Advance Refrigetation Engg P Ltd	230,250	15.11.12
Sep-12	MGZ	PUN	1	Dighi br civil & Interior	Website	24.08.12	Two Bid	30.08.12	4	Jayprakash / KK Shimpi / Shivnath Inte / Hariom Aso	NIL	Yes	970 dt 07.09.12	Shivnath Interior	471,000	15 days
Sep-12	MGZ	PUN	2	Electrical work Dighi branch	Website	24.08.12	Two Bid	30.08.12	2	Jyoti Elec / Pratibha Ele	NIL	Yes	969 dt 07.09.12	Jyoti Electricals	249,649	15 days
Sep-12	MGZ	PUN	3	Karve Road br Civil & Interior	Website	26.08.12	Two Bid	07.09.12	9	Shrinath Inte / Jayprakash / Kumar Con / Glowrite / Hariom Asso / Arihant Deco / Murti Furni / Shree Mahalaxmi	Constro Consult	Yes	Work order to be issued	Arihant Décor	837,865	15 days
Sep-12	MGZ	PUN	4	Electrical work Karve Road br	Website	26.08.12	Two Bid	07.09.12	7	Samarth Suhasa / Gajanan Elec / Sai Elec / Jyoti Elec / Pratibha Ele	Power Point / Prajakta Entp	Yes	Work order to be issued	Sai Electricals	266,800	15 days
Sep-12	MGZ	PUN	5	Ac work at Karve Road br	Website	26.08.12	Two Bid	07.09.12	3	Absa / Prime Aircon / Power Point	NIL	Yes	Work order to be issued	Absa Enterprises	330,450	15 days

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sep-12	MPC	BHO	1	Chhindwara br Civil / Interior work	Website	01.08.12	Two Bid	08.08.12	3	Aneja Asso / Techno Furn / Aakriti Inte	NIL	Yes	4138 dt 05.09.12	Aakriti Interior	855,320	30 days
Sep-12	NGZ	ACR	1	Isanpur br Civil / Interior work	Website	04.08.12	Two Bid	24.08.12	4	Alakh Inte / JAS Gandhi / KK Const	Prakash Fur	Yes	11/921 dt 28.09.12	Alakh Interior	321,675	15 days
Sep-12	NGZ	ACR	2	Isanpur br Electrical work	Website	04.08.12	Two Bid	24.08.12	8	Neema entp / Indian Elec / Mahavie Ele / Ken Ele / Parameter / Vikalp Elec / Power Contr	Sun Moon elect	Yes	11/922 dt 28.09.12	Neema Enterprises	289,615	15 days
Sep-12	NGZ	ACR	3	Isanpur br AC work	Website	04.08.12	Two Bid	24.08.12	5	Swastik Engr / Relax Air / Dhruvi Eng / System Desi	Empire AC	Yes	11/923 dt 28.09.12	Swastik Engineers	267,000	15 days
Sep-12	NGZ	MEH	1	Chanasma br Electrical work	News Paper & Website	17.08.12	Two Bid	31.08.12	6	Compex Sys / Vikalp Ele / Indian Ele / Mahavir Ele / Bramhani Electr / Associate Const	NIL	Yes	27/1185 dt 03.09.12	Compex System	306,345	25.09.12
Sep-12	NGZ	RAJ	1	Surendranagar br Furnishing	e mail		Single Bid	03.07.12	4	Harshad Furni / KK Constr / Pay & Serv / N V Joshi	NIL	Yes	27/188 dt 17.07.12	K K Construction	207,000	30.09.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Sep-12	NZ	PJK	1	Bhatinda br Furnishing work	News Paper & Website	03.09.12	Two Bid	17.09.12	3	Globus Inte / Alfa Inte / Nandi Furni	NIL	Yes	673 dt 25.09.12	Alfa Interior Decorator	893,822	25 days
Sep-12	RZ	AJM	1	Building for BSVS Ajmer	Website	20.08.11	Two Bid	07.09.11	2	Swastik Con	K N Assoc	Yes	531 dt 02.07.12	Swastik Constructions	9,112,000	31.05.13
Sep-12	RZ	AJM	2	Industrial Area Madanganj br Interior / Furnishing	Website	27.06.12	Two Bid	10.07.12	4	MM Entp / Mamta Wood / Ecliptic Ent / Arpita Jain	NIL	Yes	624 dt 08.09.12	Ecliptic Enterprises	745,700	10.10.12
Sep-12	RZ	JOD	1	Refurbishment work at S G Bikaner	Website	16.08.12	Two Bid	29.08.12	3	Poonam Makkar /Mamata Wood /Divyansh Consul / Sri Shyam Univ	NIL	Yes	12/383 dt 03.09.12	Poonam Makkar Jaipur	987,815	18.09.12
Sep-12	SZ	KER	1	Edappal br Interior work	Website	31.08.12	Two Bid	07.09.12	3	Speed Entp / Interiors I / Royal Décor	NIL	Yes	1153 dt 12.09.12	Speed Enterprises	367,790	15.10.12
Sep-12	SZ	KER	2	Edappal br Electric work	Website	31.08.12	Two Bid	07.09.12	3	Speed Entp / Interiors I / S K enterprise	NIL	Yes	1154 dt 12.09.12	S k Enterprises	236,592	15.10.12
Sep-12	SZ	KER	3	Calicut br Interior work	Website	18.08.12	Two Bid	07.09.12	3	Speed Entp / Interiors I / Royal Décor	NIL	Yes	1271 dt 29.09.12	Speed Enterprises	726,930	15.10.12
Sep-12	SZ	KER	4	Electrical work Calicut br	Website	18.08.12	Two Bid	07.09.12	2	Eskay Entp / Speed Entp	NIL	Yes	1272 dt 29.09.12	Eskay Enterprises	409,655	15.10.12
Sep-12	SZ	KER	5	Furnishing at West Hill Calicut br	Website	18.08.12	Two Bid	07.09.12	3	Speed Entp / Interiors I / Royal Décor	NIL	Yes	1307	Speed Enterprises	257,900	15.10.12