

BANK OF BARODA																
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF June 2012																
Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jun-12	EUP	FAI	1	Furnishing of Sarai Patwadh branch	Website	26.05.12	Two Bid	08.06.12	2	Vishwakarma Entp / Popular Furniture		Yes	666 dt 30.06.12	Vishwakarma Enterprises	349,000	30.07.12
Jun-12	EUP	KAN	1	Refurbishment Panki branch	Website		Two Bid	14.06.12	3	Luxmi Fur / Vishwakarma Entp / Interior N Exte		Yes	7	Interior N Exterior	891,000	05.07.12
Jun-12	EUP	KAN	2	Furniture work at Orai branch	Website		Two Bid		4	Luxmi Fur / Vishwakarma Entp / Popular Fur / RS Entp		Yes	1	Vishwakarma Enterprises	729,703	20.05.12
Jun-12	EUP	KAN	3	Electrical work at Orai branch	Website		Two Bid		2	Vishwakarma Entp / Popular Fur		Yes	2	Vishwakarma Enterprises	544,243	20.05.12
Jun-12	EUP	KAN	4	Furniture work at Mati branch	Website		Two Bid		4	Luxmi Fur / Vishwakarma Entp / Popular Fur / RS Entp		Yes	3	Luxmi Furnishing Co	284,858	15.05.12
Jun-12	EUP	KAN	5	Electrical work at Mati branch	Website		Two Bid		3	Hansika Tdrs / Kanti Radio / RS Entp		Yes	4	Hansika Traders	265,860	15.05.12
Jun-12	EZ	WBS	1	Refurbishment - Sirakol br	Website	13.04.12	Two Bid	04.05.12	7	SA Entp / Prescience / Gencon / BM Entp / Uphar Inte / Reliable Inte / Nundys		Yes	18/12 dt 10.05.12	B M Enterprises	941,275	31.05.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jun-12	EZ	WBS	2	Refurbishment - Dakshin Barasat br	Website	02.06.12	Two Bid	12.06.12	6	AK Entp / Satya Art / Bhattachary Entp / Studio Creation / Prescience / Inspace		Yes	19/12 dt 20.06.12	Prescience Techno Industries	932,160	16.07.12
Jun-12	EZ	WBS	3	Refurbishment - Panskura br	Website	02.06.12	Two Bid	12.06.12	6	Sur Omidos / Uphar Inte / Universal Const / AK Entp / Prescience / Inspace		Yes	20/12 dt 20.06.12	Sur Omidos	959,004	16.07.12
Jun-12	EZ	WBS	4	Refurbishment - Alipurduar br	Website	09.06.12	Two Bid	19.06.12	5	Universal Const / Satya Art / Studio Creation / Megabyte / Prescience		Yes	21/12 dt 28.06.12	Universal construction	1,061,589	31.07.12
Jun-12	EZ	KMR	1	Refurbishment Jodhpur Park br	Website	13.04.12	Two Bid	04.05.12	3	Supermach / Prescience / BM Entp		Yes	12/92 dt 16.05.12	Supermach	1,317,227	19.06.12
Jun-12	EZ	KMR	2	Refurbishment Bramhapur br	Website	17.04.12	Two Bid	09.05.12	3	Gencon / Bhattacharya Entp	Nundys	Yes	12/99 dt 16.05.12	Gencon	942,058	30.06.12
Jun-12	EZ	KMR	3	Refurbishment Girish park br	Website	20.04.12	Two Bid	11.05.12	5	Construction Ent / AK Entp / Gencon / Daffodil / Standard Ind		Yes	12/93 dt 14.05.12	Gencon	878,568	02.07.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jun-12	MGZ	NAG	1	Generator purchase at Akola branch	Website	19.05.12	Two Bid	11.06.12	3	Perfect Hse / Indat Serv / Ace Engrs		Yes	11.06.12	Perfect House Pvt Ltd	260,970	12.07.12
Jun-12	MGZ	NAG	2	Furnishing at New Rani Durgawati br	Website	15.06.12	Two Bid	06.07.12	3	IK Nasre / Kay Assoc / Unitech Proj		Yes	07.07.12	Unitech Projects	532,960	07.08.12
Jun-12	MGZ	NAG	3	Electrical work at New Rani Durgawati br	Website	15.06.12	Two Bid	06.07.12	3	JS Engg / Hemant & Co / Vikas Elec		Yes	07.07.12	Vikas Electricals & Rewinding	376,295	07.08.12
Jun-12	MGZ	NAG	4	AC work at New Rani Durgawati branch	Website	15.06.12	Two Bid	06.07.12	3	Shreeji Cool / Advance Refri / Arctic		Yes	07.07.12	Advance Refrigeration Engg	243,700	07.08.12
Jun-12	NGZ	ACR	1	Civil / Furnishing work at New Cloth Market	Website	22.05.12	Two Bid	04.06.12	3	Alakh Inte / Poetic Inte / Arihant Décor		Yes	11/520 dt 11.06.12	Poetic Interior	678,325	15.07.12
Jun-12	NGZ	ACR	2	Electrical work at New Cloth Market br	Website	22.05.12	Two Bid	04.06.12	4	Vikalp Ele / Parameter / Shriji Elec / Mahavir Ele		Yes	11/521 dt 11.06.12	Vikalp Electricals	249,720	15.07.12
Jun-12	NGZ	ACR	3	AC work at New Cloth Market br	Website	22.05.12	Two Bid	04.06.12	3	Relax air / System Des / Lynx Commu		Yes	11/522 dt 11.06.12	Relax Air	266,250	15.07.12
Jun-12	NGZ	ACR	4	Refurbishment at Bhadra br	Website	22.05.12	Two Bid	04.06.12	5	Jas Gandhi / KK Const / Arihant Deco / Astir Entp	Kunal Interiors	Yes	11/528 dt 12.06.12	Astir Enterprises	1,197,000	15.07.12
Jun-12	NGZ	ACR	5	Electrical work at Bhadra br	Website	22.05.12	Two Bid	04.06.12	2	Parameter / Mahavir Ele		Yes	11/529 dt 12.06.12	Mahavir Electricals	763,475	07.08.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jun-12	NGZ	ACR	6	Refurbishment at Kali branch	Website	22.05.12	Two Bid	04.06.12	5	Alakh Inte / Poetic Inte / Arihant Déco / Kunal Inte / Umang Con		Yes	11/525 dt 13.06.12	Alakh Interiors	684,170	15.07.12
Jun-12	NGZ	ACR	7	Electrical work at Kali branch	Website	22.05.12	Two Bid	04.06.12	3	Parameter / Mahavir Ele / Vikalp Ele		Yes	11/526 dt 13.06.12	Mahavir Electricals	358,595	15.07.12
Jun-12	NGZ	ACR	8	AC work at Kali branch	Website	22.05.12	Two Bid	04.06.12	4	Relax Air / System Des / Lynx Comm	Swastik Engrs	Yes	11/527 dt 13.06.12	Relax Air	320,950	15.07.12
Jun-12	NGZ	ACR	9	Refurbishment at Panchkuvai branch	Website	26.05.12	Two Bid	08.06.12	2	KK Const / Astir Entp		Yes	11/529 dt 18.06.12	K K Construction	1,004,897	21.07.12
Jun-12	NGZ	ACR	10	Electrical work at Panchkuvai branch	Website	26.05.12	Two Bid	08.06.12	4	Parameter / Power Ctrl / Vikalp Ele / RVD Infra		Yes	11/530 dt 18.06.12	Vikalp Electricals	301,970	21.07.12
Jun-12	NGZ	ACR	11	Refurbishment at Ellisbridge branch	Website	09.06.12	Two Bid	22.06.12	3	Prakash Furni / Astir Entp / Alakh Interior		Yes	11/614 dt 26.06.12	Astir Enterprises	680,400	31.07.12
Jun-12	NGZ	ACR	12	Electrical work at Ellisbridge branch	Website	09.06.12	Two Bid	22.06.12	6	Parameter / Mahavir Elec / Vikalp Elec / RVD Infra / Neema Entp	Taral Elec	Yes	11/615 dt 26.06.12	Mahavir Electricals	364,445	31.07.12
Jun-12	NGZ	ACR	13	AC work at Ellisbridge branch	Website	09.06.12	Two Bid	22.06.12	2	System Des / Relax Air		Yes	11/528 dt 18.06.12	System Design	486,900	31.07.12
Jun-12	NGZ	ACR	13	Furnishing work at Gota br	Website	14.06.12	Two Bid	28.06.12	2	Astir Entp / Alakh Inte		Yes	11/626 dt 30.06.12	Alakh Interiors	517,400	18.07.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jun-12	NGZ	ACR	13	Electrical work at Gota br	Website	14.06.12	Two Bid	28.06.12	9	Parameter / Mahavir Elec / Vikalp Elec / Indiafian / Neema Entp / AG Shine / Ken Elec	Taral Elec / Patel Elec	Yes	11/627 dt 30.06.12	Ken Electricals	353,515	18.07.12
Jun-12	NGZ	ACR	13	AC work at Gota br	Website	14.06.12	Two Bid	28.06.12	4	System Des / Relax Air / Swastik Entp	Dhruvi Eng	Yes	11/628 dt 30.06.12	Swastik Enterprise	262,550	18.07.12
Jun-12	NGZ	AND	1	Electrical work at Ashram road Nadiad br	News Paper & Website	22.05.12	Two Bid	28.05.12	3	Shree Elec / Vilakp Ele / Parameter		Yes	26/371 dt 09.06.12	Shree Electricals	341,944	28.06.12
Jun-12	NGZ	AND	2	Civil & Furniture work at Ashram road Nadiad br	News Paper & Website	22.05.12	Two Bid	28.05.12	3	Astir entp / Rajal Infra / Poetic Inte		Yes	26/370 dt 09.06.12	Astir Enterprises	655,200	28.06.12
Jun-12	NGZ	AND	3	AC work at Ashram road Nadiad br	News Paper & Website	22.05.12	Two Bid	28.05.12	3	Lynx Comm / Unique Sal	System Design	Yes	23/372 dt 09.06.12	Unique Sales Service	359,000	28.06.12
Jun-12	NGZ	AND	4	Refurbishmenr & AC work Santhpipli br	News Paper & Website	03.05.12	Two Bid	25.05.12	2	Lynx Com / Unique Sales		Yes	26/362 dt 06.06.12	Unique Sales Service	359,000	28.06.12
Jun-12	NGZ	MEH	1	Civil work at Market Yard br	News Paper & Website	20.04.12	Two Bid	30.04.12	3	KK Const / Astir Entp / Astir Entp		Yes	27/975A dt 01.06.12	K K Construction	937,000	20.07.12
Jun-12	NGZ	MEH	2	Civil work at Palanpur br	News Paper & Website	20.04.12	Two Bid	30.04.12	3	Alakh Inte / VK Const / Astir Entp		Yes	27/977A dt 05.06.12	Alakh Interiors & Designers	1,154,000	25.07.12
Jun-12	NGZ	MEH	3	Civil work at Kalol Main br	News Paper & Website	20.04.12	Two Bid	30.04.12	2	Astir Entp / Alakh Inte		Yes	27/977B dt 05.06.12	Astir Enterprises	980,000	31.07.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jun-12	NGZ	MEH	4	Electric work at Market Yard br	News Paper & Website	16.05.12	Two Bid	25.05.12	2	Paramenter / Mahavir Ele		Yes	27/981A dt 12.06.12	Mahavir Electricals	318,000	20.07.12
Jun-12	NGZ	MEH	5	Electric work at Palanpur br	News Paper & Website	16.05.12	Two Bid	25.05.12	2	Paramenter / Mahavir Ele		Yes	27/981B dt 12.06.12	Mahavir Electricals	325,000	25.07.12
Jun-12	NGZ	MEH	6	Electric work at Kaloi Mani	News Paper & Website	16.05.12	Two Bid	25.05.12	3	Paramenter / Mahavir Ele / Indian Elec		Yes	27/981C dt 12.06.12	Indian electricals	309,000	31.07.12
Jun-12	NZ	ZO	1	Purchase of computer H/w & Peripherals for PJKR & DMR II branches						Rate contract by BCC for the year 2012 13			273 dt 18.06.12	Sai Infosystems Pvt Ltd	2,087,668	18.06.12
Jun-12	NZ	ZO	2	Purchase of computer H/w & Peripherals for Chandigarh region brs						Rate contract by BCC for the year 2012 13			275 dt 18.06.12	Sai Infosystems Pvt Ltd	2,070,845	18.06.12
Jun-12	NZ	ZO	3	Purchase of computer H/w & Peripherals for Indraprastha region brs						Rate contract by BCC for the year 2012 13			277 dt 18.06.12	Sai Infosystems Pvt Ltd	2,002,810	18.06.12
Jun-12	NZ	ZO	4	Purchase of computer H/w & Peripherals for DMR I br						Rate contract by BCC for the year 2012 13			279 dt 18.06.12	Sai Infosystems Pvt Ltd	2,075,792	18.06.12
Jun-12	NZ	ZO	5	AMC for maintenance of Computer Systems at Delhi / NCR						Rate contract by Zonal Office for the year July 2012 - June			301 dt 02.07.12	Inca Infotech Technology Pvt Ltd	674,350	02.07.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jun-12	SGZ	BAR	1	Civil, Interior furnishing work of Main Office Baroda	News Paper & Website	29.03.12	Two Bid	18.04.12	3	Patel Const / Raj Décor /	Arihant Décor	Yes	26/22 dt 14.05.12	Raj Décor	1,363,590	25.06.12
Jun-12	SGZ	BAR	2	AC work for Main Office Baroda	News Paper & Website	29.03.12	Two Bid	18.04.12	2	Suraj Sales / Om Engrs		Yes	26/21 dt 14.05.12	Suraj Sales Corpn	1,146,600	25.06.12
Jun-12	SGZ	BAR	3	Electrical work at main Office Baroda	News Paper & Website	18.05.12	Two Bid	31.05.12	3	Deep Entp / Shree Elec / Dave Elec		Yes	26/76 dt 13.06.12	Shree Electricals	510,744	22.06.12
Jun-12	SGZ	BAR	4	Civil work at Zonal office SGZ Baroda	News Paper & Website	28.05.12	Two Bid	11.06.12	6	Arvind C Shukla / Raj Décor / New Horizon / Gaurav Bldr	Arihant Décor / Taran Const	Yes	26/96 dt 20.06.12	Arvind C Shukla & Co	1,677,413	09.07.12
Jun-12	SGZ	BAR	5	Furniture work at Zonal office SGZ	News Paper & Website	28.05.12	Two Bid	11.06.12	5	Shiv Inte / Arvind Shukla / Gaurav Bldr / New Horizons	Taran Const	Yes	26/95 dt 20.06.12	Shiv Interiors	2,486,729	09.07.12
Jun-12	SGZ	BAR	6	Electrical work at Zonal office SGZ	News Paper & Website	28.05.12	Two Bid	11.06.12	3	Power Ctrl / Indian Elec / Shree Elec		Yes	26/94 dt 20.06.12	Shree Electricals	1,084,241	09.07.12
Jun-12	SGZ	BAR	7	AC work at Zonal office SGZ	News Paper & Website	28.05.12	Two Bid	11.06.12	6	Lynx Comu / Om Engrs / System Des / Concept Mktg	Suraj Sales / Carrier Media	Yes	26/97 dt 20.06.12	Lynx Communication Systems Pvt Ltd	1,001,100	15.07.12

Month	Zone	Region	Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
A	B	C	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jun-12	SZ	CMR	1	Anathur branch Furnishing work	News Paper & Website	01.06.12	Two Bid	11.06.12	5	D Interiors / Padmavati Srinivas / Aabak Engrs / Karigar / Day N Day Serv		Yes	48/194 dt 28.06.12	Padmavathi Srinivasa	570,732	25.07.12
Jun-12	SZ	KER	1	Pothencode br Civil & Interior work	Website	02.05.12	Two Bid	08.06.12	3	Speed Entp / Neethu Ind	Sree Adhitya	Yes	32/859 dt 25.06.12	Neethu Industries	424,184	15.07.12
Jun-12	SZ	KER	2	Electrical work Pothencode br	Website	02.05.12	Two Bid	08.06.12	4	VS Elec / Speed Entp / Binu Elec / Akshara Ele		Yes	32/860 dt 25.06.12	V S Electricals	255,325	10.07.12
Jun-12	SZ	KER	3	Interior work SME LF Kalamassery	Website (retendered)	05.06.12	Two Bid	07.06.12	3	Speed Entp / Interior India / Royal Décor		Yes	30.06.12	Speed Enterprises	390,000	15.07.12