

<b>BANK OF BARODA</b>													
<b>DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF DECEMBER 2011</b>													
Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
<b>Kolkata Metro Region</b>													
1	Sadananda Road branch - Refurbishment work	Website	22.11.11	Two Bid	07.12.11	5	Prescience / Inspace / Supermach / Packard Mfg	Subhankar Interior	Yes	11/542 dt 11.12.11	Supermach	1,474,392	27.01.12
2	Kalikapur branch Furnishing work	Website	06.12.11	Two Bid	16.12.11	8	Prescience / Subhankar Inte / Inspace / Reliable Inte / Indecor / Gencon	Supermach / Nabi Cane works	Yes	11/560 dt 17.12.11	Prescience Techno Industries	764,000	29.12.11
3	Alipore branch furnishing work	Website	10.12.11	Two Bid	26.12.11	3	Prescience / Supermach / Reliable Inte		Yes	11/632	Reliable Interior	1,349,559	24.02.12
<b>West Bengal &amp; Sikkim Region</b>													
1	Refurbishment Bolpur branch	Website	26.11.11	Two Bid	08.12.11	5	Upahar Inte / Supermach / Prescience / Subhankar Inte / Ashoke Choudhury		Yes	16/11 dt 10.12.11	Upahar Interior	955,303	15.01.12
2	New Barrackpore branch Refurbishment work	Website	29.11.11	Two Bid	09.12.11	7	Upahar Inte / Prescience / Jasoda Nandn / Inspace Inte / Gencon / Ashoke Choudhury	Supermach	Yes	17/11 dt 10.12.11	Prescience Techno Industries	1,250,560	25.12.11
3	Serampore G T Road branch Refurbishment work	Website	02.12.11	Two Bid	12.12.11	4	Supermach / Ashoke Choudhury / Prescience / Gencon		Yes	18/11 dt 17.12.11	Ashoke Choudhury	1,246,287	20.01.12

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
4	Birati branch Refurbishment work	Website	16.12.11	Two Bid	26.12.11	3	Upahar Inte / Gencon / Prescience		Yes	19/11 dt 29.12.11	Gencon	933,604	25.01.12
5	Bangoan branch refurbishment work	Website	19.12.11	Two Bid	29.12.11	3	Upahar Inte / Indecor / Prescience		Yes	20/11 dt 31.12.11	Upahar Interior	998,550	20.01.12
<b>BCC Estate Management Department Mumbai</b>													
1	Supply and installation of lockers at BST BKC Bandra	Website	28.11.11	Two Bid	13.12.11	4	Arvind Furni / Jalaram Steel	Godrej / Metawood Display	Yes	30.12.11	Jalaram Steel Pvt Ltd	437,150	09.01.12
<b>Mumbai Metro East Region</b>													
1	Civil Interior work Ulhasnagar branch	News Paper & Website	23.11.11	Two Bid	03.12.11	5	Shivnath Inte / JJ & Co / Dauji Tdrs / Hari Om / J Singh Inte		Yes	1079 dt 09.12.11	J Singh Interior & Decorator	740,745	08.01.12
2	Electrical work Ulhasnagar branch	News Paper & Website	23.11.11	Two Bid	03.12.11	3	Jyoti Elec / S K Taose / Silva Elec		Yes	1077 dt 09.12.11	Jyoti Electricals	249,124	08.01.12
3	AC work Ulhasnagar branch	News Paper & Website	23.11.11	Two Bid	03.12.11	4	Iceberg / Absa / Royal Chips / Professional Aircon		Yes	1078 dt 09.12.11	Iceberg	233,128	08.01.12
4	Civil Interior work Uran branch	News Paper & Website	23.11.11	Two Bid	03.12.11	6	Narsinh Narayan / Hari Om / Nagindas / J Singh / JJ & Co / Shivnath		Yes	1084 dt 19.12.11	J J & Co	638,223	20.01.12
5	Electrical work Uran branch	News Paper & Website	23.11.11	Two Bid	03.12.11	3	Jyoti Elec / S K Taose / Silva Elec		Yes	1085 dt 19.12.11	Jyoti Electricals	260,107	20.01.12

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
6	AC work Uran branch	News Paper & Website	23.11.11	Two Bid	03.12.11	3	Iceberg / Absa / Royal Chips		Yes	1086 dt 19.12.11	Iceberg	220,133	20.01.12
<b>Mumbai Metro North Region</b>													
1	Civil Furnishing work - Malad Kandivali Link Road branch	Website	28.06.11	Two Bid	04.07.11	7	Dauji Tdrs / Arihant Décor / Kumar Const / H Shah Inte / J Singh Inte / Hira Inte / Nagindas & Co		Yes	46/859 dt 14.12.11	Arihant Décor	499,000	27.12.11
2	Electrical work - Malad Kandivali Link Road branch	Website	28.06.11	Two Bid	04.07.11	5	Thankam Elec / Gautam Tdg / Jyoti Elec / Silva Elec / Janata Elec		Yes	46/860 dt 14.12.11	Silva Electricals	259,684	27.12.11
3	HVAC work - Malad Kandivali Link Road branch	Website	28.06.11	Two Bid	04.07.11	5	ATS Aircon / Professional Aircon / Super Cool / Royal Chips / Anshutech		Yes	46/861 dt 14.12.11	Professional Aircon	297,250	27.12.11
4	Civil Furnishing work - Dahisar East branch	Website	15.11.11	Two Bid	29.11.11	11	Dauji Tdrs / Arihant Décor / Kumar Const / JJ & Co / Vallabh Const / Z Khan / Nagindas & Co / Murti Furni	Alpha Ind / J V Inte / J Singh	Yes	46/838 dt 03.12.11	Dauji Traders	609,120	20.12.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
5	Electrical work - Dahisar East branch	Website	15.11.11	Two Bid	29.11.11	5	Thankam Elec / Gautam Tdg / Jyoti Elec / Silva Elec / Janata Elec		Yes	46/837 dt 03.12.11	Silva Electricals	248,308	20.12.11
6	HVAC work - Dahisar East branch	Website	15.11.11	Two Bid	29.11.11	5	Professional / Super Cool / Absa Entp / Royal Chips / Weather Cool		Yes	46/836 dt 03.12.11	Professional Aircon	361,075	20.12.11
7	Civil Furnishing work - Amboli, Andheri West branch	Website	29.11.11	Two Bid	05.12.11	9	Dauji Tdrs / Arihant Décor / Kumar Cons / JJ & Co / Vallabh / Nagindas & Co / Z Khan / Kraft Design / Komfort Furni		Yes	46/844 dt 12.12.11	Kumar Constructions	427,779	22.12.11
8	Electrical work - Amboli, Andheri West branch	Website	29.11.11	Two Bid	05.12.11	5	Thankam Elec / Kraft Desig / RM Telecom / SK Taose / Jyoti Elec		Yes	46/845 dt 12.12.11	S K Taose & Co	217,870	22.12.11
<b>Ahmedabad City Region</b>													
1	Gandhinagar Sec 21 branch Civil / Furnishing	News Paper & Website	26.11.11	Two Bid	09.12.11	6	Alakh Inte / New Horzone / TTPL Proj / KK Const	Aavas Engr / Paras Entp	Yes	10/7489 dt 20.12.11	New Horzone	549,000	
2	Girdharnagar branch Civil / Furnishing work	News Paper & Website	26.11.11	Two Bid	09.12.11	5	TTPL Proj / Jas Gandhi / New Horzone / Alakh Inte / Poetic Inte		Yes	10/7492 dt 20.12.11	New Horzone	846,000	

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
3	Girdharnagar branch AC work	News Paper & Website	26.11.11	Two Bid	09.12.11	3	Dhruvi Engg / Krishna Corp / Relax Air		Yes	10/7494 dt 20.12.11	Relax Air	277,200	
4	Adalaj branch Civil / Interior	News Paper & Website	26.11.11	Two Bid	09.12.11	6	Poetic Inte / Alakh Inte / New Horizons / Astir Entp / TTPL Proj / Padmavati		Yes	10/7486 dt 14.12.11	Alakh Interior Designer	225,000	
5	Adalaj branch Electrical work	News Paper & Website	26.11.11	Two Bid	09.12.11	3	Mahavir Elec / Indian Elec / Vikalp Elec		Yes	10/7489 dt 14.12.11	Indian Electricals	236,890	
6	Bavla branch Electrical work	News Paper & Website	26.11.11	Two Bid	09.12.11	3	Mahavir Elec / Indian Elec / Vikalp Elec		Yes	10/74879 dt 17.12.11	Indian Electricals	294,250	
<b>Baroda Region</b>													
1	Pratapnagar branch - Civil, Elec, Plumbing, Data Cabling work on Turnkey basis	News Paper & Website	05.11.11	Two Bid	18.11.11	5	KK const / Shiv Inte / Rajal Infra / The Decorators / Arihant Deco		Yes	25/1219 dt 15.12.12	Shiv Interior	962,221	05.01.12
2	R V Desai Road branch - Civil, Elec, Plumbing, Data Cabling work	News Paper & Website	31.10.11	Two Bid	21.11.11	6	Meet Const / Raj Décor / Rajal Infra / Shiv Inte / Arihant Deco / Creative Inte		Yes	25/1218 dt 15.12.11	Rajal Infracons	725,360	Kept in abeyance
3	AC work at Chhani branch	News Paper & Website	21.11.11	Two Bid	05.12.11	4	Om Engg / Lynx Commu / Concept Mktg / Pranam Entp		Yes	25/1214 dt 15.12.11	Lynx Commu System P Ltd	314,100	25.12.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
4	Chhani branch - Civil, Interior, Furniture work	News Paper & Website	21.11.11	Two Bid	05.12.11	4	Rajal Infra / Arvind Shukla / KK Const / Raj Décor		Yes	25/1222 dy 15.12.11	Rajal Infracons	1,042,761	15.01.12
5	Atladara branch - Civil, Interior, Furniture work	News Paper & Website	09.12.11	Two Bid	22.12.11	5	Shiv Inte / JAS Gandhi / Arihant Décor / Raj Décor / Arvind Shukla		Yes	25/1256 dt 29.12.11	Arihant Décor	434,352	15.01.12
6	Atladara branch - Electric, Telecommu work	News Paper & Website	09.12.11	Two Bid	22.12.11	3	Shree Elec / Arihant Décor / NK Elec		Yes	25/1255 dt 29.12.11	Arihant Décor	320,075	15.01.12
7	Atladara branch - AC work	News Paper & Website	09.12.11	Two Bid	22.12.11	2	Om Engg / Lynx Commu		Yes	25/1257 dt 29.12.11	Lynx Commu System P Ltd	288,400	09.01.12
<b>Surat Region</b>													
1	Fulpada branch - Civil & Furnishing	Website	27.09.11	Two Bid	03.10.11	3	Mistry & Sons / Mistry Assoc / Smit Buildcon		Yes	12.10.11	Mistry Associates	351,882	12.12.11
2	Prime Arcade branch - Civil & Furnishing work	Website	05.10.11	Two Bid	11.10.11	3	Gaurav Bldrs / Smit Buildcon / Creative Inte		Yes	325 dt 15.10.11	Creative Interior	441,280	27.12.11
3	Ac at Prime Arcade branch	Website	05.10.11	Two Bid	11.10.11	3	Vrinda Air / Relax Air / Suraj Sales		Yes	327 dt 15.10.11	Suraj Sales	338,944	27.12.11
<b>Gujarat Operation</b>													
1	Renovation work at ZO Canteen	News Paper & Website	10.10.11	Two Bid	22.10.11	2	Alakh Inte / KK Const		Yes	06/707 dt 03.11.11	Alakh Interior Designers	315,930	30 days
<b>Pune Region</b>													
1	Civil / Interior Satara road branch	Website	30.09.11	Two Bid	07.10.11	4	Glowrite Agen / Jayaprakash Entp	Marudhar Inte / D Logix	Yes	1100 dt 11.10.11	Glowrite Agencies	503,842	15 days

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
2	Electrical work Satara Road branch	Website	30.09.11	Two Bid	07.10.11	5	Jyoti Elec / Pratibha Elec / Sai Elec / Sun Moon Elec	Sanjot Corpn	Yes	1101 dt 11.10.11	Sai Electricals	244,090	15 days
3	AC work Satara Road branch	Website	30.09.11	Two Bid	07.10.11	3	Prime Aircon / D Logix / ABSA Entp		Yes	1102 dt 11.10.11	ABSA Enterprises	203,300	15 days
<b>Bhopal Region</b>													
1	Civil, Interior & electrical work - Morar branch - Gwalior	Website	29.11.11	Two Bid	12.12.11	3	Rama Entp / Wood Deco / Style Glass		Yes	2090 dt 13.12.11	Rama Enterprise	776,053	30 days
2	Civil, Interior & electrical work - Narsinhpur branch	Website	29.11.11	Two Bid	12.12.11	3	New Sharma Elec / Wood Deco / Style Glass		Yes	2088 dt 13.12.11	Wood Decoration	595,710	30 days
3	Civil, Interior & electrical work - Tikamgarh br	Website	29.11.11	Two Bid	12.12.11	3	Rama Entp / Wood Deco / Style Glass		Yes	2089 dt 13.12.11	Wood Decoration	949,068	30 days
4	Civil, Interior & electrical work - Raisen Rd Bhopal	Website	30.11.11	Two Bid	13.12.11	4	Dilwari const / Wood Deco / Style Glass / Dharawi Engg		Yes	2118 dt 19.12.11	Dilwari Constructions	802,708	30 days
5	Civil, Interior & Electrical work - Hamidia Road Bhopal	Website	02.12.11	Two Bid	16.12.11	3	Aneja Assoc / Wood Deco / Style Glass		Yes	2116 dt 19.12.11	Aneja Associates	660,330	30 days
6	Civil, Interior & Electrical work - Jaora branch	Website	08.12.11	Two Bid	22.12.11	5	Amreen Sales / Wood Deco / Style Glass / Architect Asso / Sanjiv Kumar		Yes	2134 dt 29.12.11	Amreen Sales	535,879	30 days

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
7	Civil, Interior & Electrical work - Kukshi branch	Website	10.12.11	Two Bid	23.12.11	3	Architect Assoc / Sanjeev Kumar / Popular Elec		Yes	2142 dt 31.12.11	Popular Electricals	595,360	30 days
8	Civil, Interior & Electrical work - Ganj Basoda branch	Website	12.12.11	Two Bid	26.12.11	3	Wood Deco / Style Glass / SK Furni		Yes	2135 dt 31.12.11	S K Furniture	530,820	30 days
9	Civil, Interior & Electrical work - Kanadia Rd Indore branch	Website	12.12.11	Two Bid	26.12.11	5	Wood Deco / Sky Trade / SK Furni / Paramount / Manish Agarwal		Yes	2139 dt 31.12.11	Sky Trade	697,600	30 days
10	Civil, Interior & Electrical work - Sukhaliya Rd Indore branch	Website	17.12.11	Two Bid	30.12.11	5	Wood Deco / Architect Asso / Style Glass / Paramount / Popular Elec		Yes	2141 dt 31.12.11	Popular Electricals	735,035	30 days
11	Civil, Interior & Electrical work - Siyaganj branch	Website	11.07.11	Two Bid	18.07.11	3	Popular Elec / Decopride / Wood Deco		Yes	1078 dt 22.07.11	Popular Electricals	261,810	30 days
12	Civil, Interior & Electrical work - BHEL branch	Website	11.07.11	Two Bid	21.07.11	4	Decopride / Wood Deco / Aakriti Inte / Aneja Assoc		Yes	1083 dt 27.07.11	Wood Decoration	261,810	30 days
13	Civil, Interior & Electrical work - Vijay Nagar Indore branch	Website	11.07.11	Two Bid	21.07.11	3	Popular Ele / Wood Deco / Aneja Assoc		Yes		Popular Electricals	691,590	30 days



Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
14	Civil, Interior & Electrical work - Arera Colony Bhopal branch	Website	11.07.11	Two Bid	21.07.11	3	Wood Deco / Aakriti Inte / Aneja Assoc		Yes		Aneja Associates	560,997	30 days
15	Civil, Interior & Electrical work - Mandideep branch	Website	27.09.11	Two Bid	10.10.11	7	Aneja Assoc / Aakriti Inte / Wood Deco / Architect Assoc / SK Furni / Subhash Nayak / Manish Assoc		Yes	1924 dt 27.10.11	Aakriti Interior	597,314	30 days
16	Civil, Interior & Electrical work - Raisen branch	Website	04.10.11	Two Bid	16.10.11	7	Style glass / Aakriti / Wood Deco / S K Furni / Paramount / Nandanvan / Manish Assoc		Yes	1921 dt 27.10.11	S K Furniture	625,397	30 days
17	Civil, Interior & Electrical work - Khetia branch	Website	08.10.11	Two Bid	17.10.11	3	Aakriti Inte / Manish Assoc / Popular Elec		Yes	1927	Aakriti Interior	659,891	30 days
18	Civil, Interior & Electrical work - Bhikangaon branch	Website	08.10.11	Two Bid	17.10.11	5	Aakriti Inte / Manish Asso / Popular Elec / Aneja Asso / Paramount		Yes	1923 dt 27.10.11	Manish Associates	694,862	30 days
19	Civil, Interior & Electrical work - Ashok Nagar branch	Website	10.10.11	Two Bid	19.10.11	5	Aakriti Inte / Style Glass / Wood Deco / Aneja Asso / Nandanvan		Yes	1922 dt 27.10.11	Wood Decoration	585,415	30 days

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
20	Civil, Interior & Electrical work - Badnawar branch	Website	10.10.11	Two Bid	19.10.11	4	Dilwari Const / Manish Asso / Popular Ele / Nandanvan		Yes	1926 dt 31.10.11	Manish Associates	553,315	30 days
<b>Chandigarh Region</b>													
1	Civil, Interior & Electrical work - New Grain Market Karnal br	Website	06.12.11	Two Bid	19.12.11	4	Nandi Fur / Pathak Furni / Globus Inte / Alfa Inte		Yes	647 dt 22.12.11	Pathak Furnishers	464,114	13.01.12
2	Civil, Interior & Electrical work - Kaithal branch	Website	05.12.11	Two Bid	26.12.11	2	Nandi Furni / Alfa Interior		Yes	657 dt 29.12.11	Nandi Furniture	676,589	20.01.12
3	Civil, Interior & Electrical work - Ponta Sahib branch	Website	01.11.11	Two Bid	14.11.11	3	Nandi Furni / Alfa Interior / Pioneer Furni		Yes	627 dt 19.11.11	Alfa Interior & Decorator	242,268	02.12.11
<b>Northern Zone</b>													
1	Purchase of UPS Systems	News Paper & Website	05.04.11	Two Bid	29.04.11	8	Consul Consoli / Tritronics / LIPI Data Sys / MS Intro Power / Numeric Power Sys / Uniline Energy	Techser Power Solu / Computer Network & Telecom	Yes	227 dt 27.12.11	Uniline Energy Systems P Ltd	980,000	03.02.12
2	Purchase of Computer peripherals	Rate Contract by BCC							Yes	226 dt 23.12.11	Acer India	1,808,180	03.02.12
<b>Ajmer Region</b>													
1	Interior / Elec / Furnishing work - Kareda br	Website	28.10.11	Two Bid	08.11.11	3	Shyam Univ / Mamata Wood / Adarsh Kuteer		Yes	904 dt 12.11.11	Mamata Wood Decorate	505,740	10.12.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
2	Interior / Elec / Furnishing work Gandhi Nagar Bhilwara branch	Website	17.10.11	Two Bid	27.10.11	4	Shyam Univ / Mamata Wood / Arpita Jain / House of Furni		Yes	883 dt 31.10.11	Mamata Wood Decorate	826,571	30.11.11
3	Interior / Elec / Furnishing work Shahpura branch	Website	23.09.11	Two Bid	03.10.11	5	Shyam Univ / Mamata Wood MM Entp / Best Power / House of Furni		Yes	882 dt 22.10.11	Shri Shyam Universal	755,450	27.11.11
<b>Andhra Pradesh Region</b>													
1	Furnishing of Nacharam branch	Website	08.12.11	Two Bid	14.12.11	8	Ancon Inte / 3 I Const / Nori Entp / SVK Elec / Ramya Const / Hyderabad Insulation	Sri Harsha Const / AARC Const	Yes	1599 dt 17.12.11	SVK Electricals	1,117,819	25.12.11
2	Furnishing of Repalle branch	Website	12.12.11	Two Bid	17.12.11	3	Nori Entp / SVK Elec / 3I Const		Yes	1598 dt 19.12.11	SVK Electricals	768,829	27.12.11
3	Furnishing of Narasaraopet branch	Website	12.12.11	Two Bid	17.12.11	3	Nori Entp / SVK Elec / 3I Const		Yes	1600 dt 19.12.11	Nori Enterprises	760,000	27.12.11
<b>Chennai Metro Region</b>													
1	Furnishing Orgadam branch	News Paper & Website	02.12.11	Two Bid	12.12.11	7	Karthick wood / JK Dsigners / Mangalam Const / Gokul Entp / Reyami Entp / Padmavathi Srinivas	Grace Inte	Yes	15.12.11	Padmavathi Srinivasa	986,440	05.01.12

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
2	Furnishing Velappanchavandi branch	News Paper & Website	02.12.11	Two Bid	12.12.11	4	Mangalam Const / Gokul Entp / JK Designers / Karthick Wood		Yes	15.12.11	Gokul Enterprises	846,740	05.01.12
<b>Karnataka Region</b>													
1	Interior Furnishing of Mangalore Main branch	Website	28.10.11	Two Bid	12.11.11	12	Sri Durga / Shade N Deco / SS Inte / Goodlass Inte / Bijoor Assoc / Oriental furn / Manju Inte / Krishna Inte / SR Assoc / Vasundhara	In Art Creation / Lakshmi Aluminium	Yes	182 dt 28.11.11	S S Interiors	1,408,000	31.12.11
2	Interior Furnishing of Mysore branch	Website	28.10.11	Two Bid	12.11.11	6	SS Inte / Orient Furn / Manju Inte / SR Assoc / Vasundhara / Krishna Inte		Yes	183 dt 28.11.11	S S Interiors	1,569,541	31.12.11
3	Interior Furnishing of Nanjanguda branch	Website	16.11.11	Two Bid	30.11.11	7	Goodlass Inte / Manju Inte / Vasundhara / Orient Furn / Krishna Inte / SS Inte	Arc Constructions	Yes	861 dt 01.12.11	Orient Furnishing Co	676,000	31.12.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
4	Interior Furnishing of Kolar branch	Website	16.11.11	Two Bid	30.11.11	8	Goodlass Inte / Manju Inte / Vasundhara / Orient Furn / Krishna Inte / SS Inte / Arc Const		Yes	861A dt 01.12.11	Vasundhara Interiors	1,424,851	31.12.11
5	Furnishing, Interior work at Raj Rajeshwari Nagar branch	Website	22.11.11	Two Bid	12.12.11	6	SR Assoc / Manju Inte / Orient Furn / SS Inte / Vasundhara / Sri Durga Inte		Yes	913 dt 14.12.11	Orient Furnishing Co	861,293	31.12.11
6	Furnishing, Interior work at Kollegal branch	Website	22.11.11	Two Bid	12.12.11	6	Vasundhara / Manju Inte / SR Assoc / SS Inte / Bijoor Assoc / Orient Furn		Yes	914 dt 14.12.11	Orient Furnishing Co	660,812	31.12.11
<b>Kerala Region</b>													
1	Interior Furnishing of Koduvayur branch	News Paper & Website	25.11.11	Two Bid	02.12.11	5	Royal Décor / Neethu Ind / Wood Arch / Speed Entp	Apex Inte	Yes	1669 dt 08.12.11	Wood Arch Interiors	280,194	31.12.11
2	Electrical work of Koduvayur branch	News Paper & Website	25.11.11	Two Bid	02.12.11	5	VS Elec / Eskay Entp / Akshara elec / Speed entp		Yes	1670 dt 08.12.11	Eskay Enterprises	202,344	31.12.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
<b>Tamilnadu Region</b>													
1	Furnishing of Vadavalli branch	Website	28.10.11	Two Bid	09.11.11	8	Best Inte / D Inte / Wood Arch / Solar Designs / Reyami Int / Speed Entp / EEIFT Ind	Vivid Builders	Yes	380 dt 08.12.11	Best Interiors 1999	721,570	15.01.12
2	Refurbishment of Thillai Nagar branch	Website	28.10.11	Two Bid	09.11.11	4	Naveen Carp / Solar Designs / Wood Arch	Vivid Builders	Yes	397 dt 16.01.11	Naveen CarpenCrafts	999,000	15.01.12
3	Furnishing of Ariyalur branch	Website	26.11.11	Two Bid	12.12.11	3	D Inte / Karigar / Speed Ent		Yes	405 dt 19.12.11	D Interiors	686,722	20.01.12
4	Furnishing of Kuzhithurai branch	Website	03.12.11	Two Bid	19.12.11	2	D Inte / Speed Ent		Yes	410 dt 22.12.11	D Interiors	380,677	20.01.12
5	Furnishing of Mid Corporate Coimbatore br	Website	15.11.11	Two Bid	25.11.11	2	EEIFT Ind / Speed Entp		Yes	435 dt 28.12.11	EEIFT Industries	770,039	25.01.12
<b>Allahabad Region</b>													
1	Furnishing work at Dharupur branch	Website	12.03.11	Two Bid	12.09.11	2	Arya Factory / Vishwanath & Co		Yes	1461 dt 09.12.11	Arya Factory	302,006	24.12.11
2	Furnishing work at Udaipur branch	Website	12.03.11	Two Bid	12.09.11	3	R S Entp / Arya Factory / Vishwanath & Co		Yes	1535 dt 27.12.11	Arya Factory	336,950	10.01.12
3	Furnishing work at Paschim Sarira branch	Website	19.12.11	Two Bid	26.12.11	3	R S Entp / Arya Factory / Vishwanath & Co		Yes	1537 dt 27.12.11	R S Enterprises	463,819	10.01.12

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
4	Furnishing work at Manikpur branch	Website	19.12.11	Two Bid	26.12.11	3	R S Entp / Arya Factory / Vishwanath & Co		Yes	1539 dt 27.12.11	R S Enterprises	608,610	10.01.12
5	Furnishing work at Gadhi Samdabad branch	Website	19.12.11	Two Bid	26.12.11	3	R S Entp / Arya Factory / Vishwanath & Co		Yes	1541 dt 27.12.11	R S Enterprises	514,060	10.01.12
6	Furnishing work at Rampur branch	Website	19.12.11	Two Bid	26.12.11	3	R S Entp / Arya Factory / Vishwanath & Co		Yes	1543 dt 29.12.11	Arya Factory	497,233	10.01.12
7	Furnishing work at Aspur Deosara branch	Website	19.12.11	Two Bid	26.12.11	3	R S Entp / Arya Factory / Vishwanath & Co		Yes	1545 dt 09.12.11	Arya Factory	482,100	10.01.12
8	Furnishing work at Dara Nagar branch	Website	19.12.11	Two Bid	26.12.11	3	R S Entp / Arya Factory / Vishwanath & Co		Yes	1547 dt 09.12.11	R S Enterprises	570,134	10.01.12
9	Furnishing work at Bhelkha branch	Website	19.12.11	Two Bid	26.12.11	3	Arya Factory / Vishwanath & Co	R S Enterprises	Yes	1549 dt 09.12.11	Arya Factory	370,000	10.01.12
10	Furnishing work at Bashar Uprhar branch	Website	19.12.11	Two Bid	26.12.11	3	R S Entp / Arya Factory / Vishwanath & Co		Yes	1551 dt 29.12.11	Arya Factory	392,735	10.01.12
11	Furnishing work at Karma branch	Website	31.12.11	Two Bid	06.01.12	2	Arya Factory / Vishwanath & Co		Yes	1602 dt 06.01.12	Arya Factory	286,382	22.01.12
12	Furnishing work at Tellyarganj branch	Website	05.11.11	Two Bid	12.11.11	2	Arya Factory / Vishwanath & Co		Yes	1341 dt 14.11.11	Arya Factory	641,785	29.11.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
13	Electrical work at Tellyarganj branch	Website	05.11.11	Two Bid	12.11.11	2	SK Elec / Darbari Engg		Yes	1342 dt 14.11.11	Darbari Engineering Works	242,975	29.11.11
14	Furnishing work at Gandhi Bazar branch	Website	08.11.11	Two Bid	14.11.11	3	R S Entp / Arya Factory / Vishwanath & Co		Yes	1351 dt 16.11.11	R S Enterprises	486,472	02.12.11
15	Furnishing work at Newada branch	Website	08.11.11	Two Bid	14.11.11	3	Arya Factory / Vishwanath & Co	R S Enterprises	Yes	1355 dt 16.11.11	Arya Factory	532,305	02.12.11
16	Furnishing work at Meza Road branch	Website	08.11.11	Two Bid	14.11.11	3	Arya Factory / Vishwanath & Co	R S Enterprises	Yes	1353 dt 16.11.11	Vishwanath & Co	539,855	02.12.11
17	Furnishing work at Padila branch	Website	10.10.11	Two Bid	17.10.11	4	R S Entp / Arya Factory / Vishwanath & Co	Saba Entp	Yes	1265 dt 18.10.11	Arya Factory	311,715	28.10.11
18	Furnishing work at Rajrooppur branch	Website	10.10.11	Two Bid	17.10.11	3	Arya Factory / Vishwanath & Co	Exho Sales Corpn	Yes	1257 dt 17.10.11	Arya Factory	656,605	27.10.11
19	Electrical work at Rajrooppur branch	Website	10.10.11	Two Bid	17.10.11	3	Prayag Elec / Darbari Engg	Viky Entp	Yes	1266 dt 18.10.11	Darbari Engineering Works	272,450	27.10.11
20	Furnishing work at Mumford Ganj branch	Website	10.10.11	Two Bid	17.10.11	4	R S Entp / Arya Factory / Vishwanath & Co	Saba Entp	Yes	1262 dt 18.10.11	R S Enterprises	599,745	28.10.11
21	Electrical work at Mumford Ganj branch	Website	10.10.11	Two Bid	17.10.11	3	SK Elec / Darbari Engg	Saba Entp	Yes	1263 dt 18.10.11	S K Electrical	284,075	28.10.11
23	Furnishing work at Mama Bhanja Ka Talab branch	Website	02.09.11	Two Bid	08.09.11	2	Arya Factory / Vishwanath & Co		Yes	852 dt 12.09.11	Arya Factory	309,000	22.09.11



Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
22	Furnishing work at P D Tandon Road branch	Website		Two Bid	03.08.11	4	Arya Factory / Narain Inte / Vishwanath & Co	Novelera Interio	Yes	854 dt 04.08.11	Narain Interiors	723,248	24.08.11
22	Electrical work at P D Tandon Road branch	Website		Two Bid	03.08.11	3	Darbari engg / SK Elec / Narain Inte		Yes	852 dt 04.08.11	S K Electrical	302,875	24.08.11
25	Furnishing work at Bans Mandi branch	Website		Two Bid	03.08.11	2	Arya Factory / Vishwanath & Co		Yes	853 dt 04.08.11	Arya Factory	597,930	24.08.11
26	Electrical work at Bans Mandi branch	Website		Two Bid	03.08.11	2	Darbari engg / SK Elec		Yes	851 dt 04.08.11	Darbari Engineering Works	256,140	24.08.11
27	Furnishing work at Banda branch	Website		Two Bid	03.08.11	2	Arya Factory / R S Entp		Yes	904 dt 16.08.11	R S Enterprises	341,859	28.10.11
28	Furnishing work at M G Road branch	Website		Two Bid	12.08.11	3	Arya Factory / Narain Inte / RS Entp		Yes	731 dt 27.06.11	R S Enterprises	945,528	31.07.11
29	Electrical work at M G Road branch	Website		Two Bid	24.06.11	3	Darbari engg / SK Elec / Narain Inte		Yes	730 dt 27.06.11	Darbari Engineering Works	252,125	31.07.11
30	Furnishing work at Sahson branch	Website		Two Bid	29.06.11	3	Arya Factory / Vishwanath & Co / RS Entp		Yes	733 dt 30.06.11	Arya Factory	335,095	20.07.11
31	Furnishing work at Koraon branch	Website		Two Bid	29.06.11	2	Arya Factory / Vishwanath & Co		Yes	737 dt 30.06.1	Vishwanath & Co	353,920	20.07.11
32	Furnishing work at Faizabad road Pratapgarh branch	Website		Two Bid	29.06.11	3	Arya Factory / Vishwanath & Co / RS Entp		Yes	732 dt 30.06.11	Arya Factory	325,995	20.07.11
33	Furnishing work at Kunda branch	Website		Two Bid	13.11.10	3	Arya Factory / Vishwanath & Co / Echo Sales		Yes	04.12.10	Arya Factory	720,000	24.12.10

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
34	Electrical work at Kunda branch	Website		Two Bid	13.11.10	3	Darbari engg / SK Elec / Vicky Entp		Yes	04.12.10	Darbari Engineering Works	208,000	24.12.10
<b>Bareilly Region</b>													
1	Furbishing at Ram Nagar Dist Shahjahanpur	Website	03.12.11	Two Bid	08.12.11	4	Kaparsons / Narain Inte / Shiring Furni / Interior N Exte		Yes	258 dt 09.12.11	Kaparsons	752,658	27.12.11
2	Refurbishment work at Vikas Bhavan branch	Website	03.12.11	Two Bid	08.12.11	3	Kaparsons / Narain Inte / Shiring Furni		Yes	257 dt 10.12.11	Narain Interiors	606,959	29.12.11
3	Furbishing of Kahelia branch	Website	05.12.11	Two Bid	09.12.11	3	Kaparsons / Shiring Furni / Interior N Exte		Yes	12.12.11	Shiring Furnishers	326,955	10.01.12
<b>Dehradun Region</b>													
1	Furbishing work at Chhutmalpur branch	Website	29.06.11	Two Bid	05.07.11	3	Shiring Furni / Reeva Engrs/ Five Star		Yes	10 dt 07.07.11	Five Star Steel Ind	444,000	19.07.11
2	Furnishing at Laksar branch	Website	29.06.11	Two Bid	05.07.11	3	Shiring Furni / Reeva Engrs / Five Star		Yes	11 dt 07.07.11	Five Star Steel Ind	482,000	20.07.11
3	Furnishing of additional space at RO Dehradun	Website	11.08.11	Two Bid	20.08.11	3	Five Star Steel / Narain Inte / Shiring Furni		Yes	69 dt 06.09.11	Shiring Furnishers	700,000	30.09.11
4	Furnishing work at Deoband branch	Website	21.10.11	Two Bid	31.10.11	2	Shiring Furnishers / Five Star		Yes	100 dt 05.11.11	Five Star Steel Ind	432,000	30.11.11
5	Renovation of 6 bank's flats at Meerut	Website	19.10.11	Two Bid	02.11.11	2	Shiring Furnishers / Narain Inte		Yes	109 dt 22.11.11	Narain Interior	852,000	29.12.11
6	Furnishing work of Transport Nagar branch Dehradun	Website	14.11.11	Two Bid	23.11.11	3	Five Star steel / Shiring Fur / Narain Inte		Yes	119 dt 28.11.11	Narain Interior	725,000	10.01.12

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	ype of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
<b>Faizabad Region</b>													
1	Furnishing at Fateh Ganj branch	Website	30.11.11	Two Bid	07.12.11	2	Interior N Exte / RS Entp		Yes	09.12.11	Interior N Exterior	783,000	08.01.12
2	Electrical work at Fateh Ganj branch	Website	30.11.11	Two Bid	07.12.11	2	Interior N Exte / RS Entp		Yes	09.12.11	Interior N Exterior	274,000	08.01.12
3	Furnishing at Naka branch	Website	12.12.11	Two Bid	19.12.11	2	Interior N Exte / RS Entp		Yes	240 dt 20.12.11	Interior N Exterior	377,000	20.01.12
4	Furnishing Main branch at Faizabad	Website	13.12.11	Two Bid	19.12.11	3	Vishwakarma / RS Entp / Srivastava Asso		Yes	239 dt 20.02.11	Vishwanath & Co	1,055,000	22.01.12
5	Electrical work at Main branch Faizabad	Website	13.12.11	Two Bid	19.12.11	2	RS Entp / Vicky Entp		Yes	239 dt 20.02.11	R S Enterprises	270,000	22.01.12
6	Furnishing at SME Gorakhpur	Website	16.12.11	Two Bid	23.12.11	3	Interior N Exte / RS Entp / Srivastava Assoc		Yes	252 dt 27.12.11	Srivastava Associates	324,000	28.01.12
<b>Lucknow Region</b>													
1	Furnishing at Bhitariya branch	Website	17.12.11	Two Bid	23.12.11	3	Modern Furni / RS Entp / Interior N Exte		Yes	1216 dt 24.12.11	Interior N Exterior	365,315	20.01.12
2	Electrical work at Bhitariya branch	Website	17.12.11	Two Bid	23.12.11	3	Singh Elec / RS Entp / Interior N Exte		Yes	1215 dt 24.12.11	Interior N Exterior	230,000	20.01.12
<b>Raebareilly Region</b>													
1	Furnishing at Raebareilly branch	Website	12.11.11	Two Bid	19.11.11	3	Interior N Exte / RS Entp / Modern Furni		Yes	347 dt 30.11.11	Interior N Exterior	1,079,334	31.12.11
2	Electrical work at Raebareilly branch	Website	12.11.11	Two Bid	19.11.11	4	Vicky Entp / Singh Elec / RS Entp / AA Assoc		Yes	348 dt 26.11.11	Vicky Enterprises	379,268	31.12.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion		
1	2	3	4	5	6	7	8	9	10	11	12	13	14		
3	Furnishing at Sultanpur branch	Website	25.11.11	Two Bid	02.12.11	3	Interior N Exte / RS Entp / Modern Furni		Yes	374 dt 14.12.11	R S Enterprises	635,182	31.12.11		
4	Electrical work at sultanpur branch	Website	25.11.11	Two Bid	02.12.11	2	Interior N Exte / RS Entp		Yes	375 dt 14.12.11	R S Enterprises	263,825	31.12.11		
5	Furnishing at Fatehpur branch	Website	12.11.11	Two Bid	19.11.11	3	Interior N Exte / RS Entp / Modern Furni		Yes	350 dt 30.11.11	Interior N Exterior	1,034,045	31.12.11		
6	Electrical work at Fateshpur branch	Website	12.11.11	Two Bid	19.11.11	4	Vicky Entp / Singh Elec / RS Entp / AA Assoc		Yes	343 dt 26.11.11	A A Associates	534,630	31.12.11		
<b>Haldwani Region</b>															
1	Refurbishment of S T Road Pilibhit branch	Website		Two Bid	29.12.11	2	Shiring Furni / Narayan Inte		Yes	364 dt 30.12.11	Shiring Furnishers	366,675	31.01.12		
<b>UP &amp; Uttaranchal Zone</b>															
1	Purchase of Computer peripherals									Rate Contract by BCC		1351 dt 12.12.11	Acer India	546,186	6 weeks
2	Purchase of Computer peripherals									Rate Contract by BCC		1353 dt 21.12.11	Acer India	561,612	6 weeks
*****															