

BANK OF BARODA													
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF August 2011													
Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Bihar Region													
1	Electrical work at Regional Office Patna	Website	25.07.11	Two Bid	06.08.11	5	RK Elect / Bose Elec / Hari Elec / Vidyut Kendra / Raj Const		Yes	32/500 dt 17.08.11	Hari Electricals	303,615	31.10.11
2	Furnishing and Civil work at Regional Office Patna	Website	25.07.11	Two Bid	06.08.11	5	Modern Furni / Rajdhani Fur / Sharma Alu / Orooba / Premier Cabin		Yes	32/501 dt 17.08.11	Modern Furniture	549,820	31.10.11
3	Electrical work at SK Puri branch	Website	29.07.11	Two Bid	11.08.11	8	RK Elect / Bose Elec / Hari Elec / Vidyut Kendra / Raj Const / Asian Entp / JD Elec / Anil Elec		Yes	32/520 dt 24.08.11	R K Electricals Services	432,489	08.09.11
4	Furnishing and Civil work at SK Puri branch	Website	25.07.11	Two Bid	06.08.11	6	Modern Furni / Rajdhani Fur / MK Furn / Anirudh Kumar/ Premier Cabin / Bose Elec		Yes	32/519 dt 24.08.11	Rajdhani Furnitures	759,325	08.09.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Kolkata Metro Region													
1	Refurbishment at Surya Sen Street branch	Website	22.07.11	Two Bid	01.08.11	3	Prescience Techno / Supermach	Mitra Décor	Yes	dt 05.08.11	Prescience Techno Industries	1,359,999	04.09.11
2	Refurbishment at RBO	Website	20.07.11	Two Bid	03.08.11	4	Prescience Techno / Sargam Engg / Subhankar Inte / Nabi Cane Works		Yes	11/266 dt 05.08.11	Nabi Cane Works	857,223	04.09.11
3	Refurbishment at SME Kasba	Website	23.07.11	Two Bid	06.08.11	4	Prescience Techno / Subhankar Inte / Supermach	Sargam engg	Yes	dt 10.08.11	Subhankar Interior	532,514	05.09.11
4	Refurbishment at Bagha Jatin branch	Website	09.08.11	Two Bid	19.08.11	5	Sargam Engg / BM Entp / Bengal Engrg	Mongala Ent / Reliable Inte	Yes	11/298 dt 23.08.11	Bengal Engineering	570,121	12.09.11
NIL													
West Bengal & Sikkim Region													
1	Refurbishment at Teghoriya branch	Website	02.08.11	Two Bid	10.08.11	3	Uphar Inte / Prescience Techno	Associate Steel	Yes	08/2011 dt 19.08.11	Prescience Techno Industries	688,000	07.09.11
2	Refurbishment at Kakdwip branch	Website	12.08.11	Two Bid	22.08.11	4	Gencon / Prescience / Uphar Inte	Kamlakar Elect	Yes	09/11 dt 22.08.11	Prescience Techno Industries	846,267	21.09.11
3	Refurbishment at Diamond Harbour branch	Website	13.08.11	Two Bid	23.08.11	5	Upahar Inte / Prescience / BM Entp / Gencon / In Space Inte		Yes	10/11 dt 23.08.11	Upahar Interior	819,000	21.09.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Ahmedabad City Region													
1	Jamiyatpura branch Civil work	News paper & website	29.07.11	Two Bid	12.08.11	6	Poetic Inte / JAS Gandhi / New Horizone / KK Const / Alakh Inte	Devanand Mishra	Yes	10/7235 dt 24.08.11	Poetic Interiors	248,650	30 days
2	Jamiyatpura branch Electrical work	Empanelled Vendor	29.07.11	Single Bid	12.08.11	1	Vikalp Elect		NA	10/7236 dt 24.08.11	Vikalp Electricals	212,610	30 days
Anand Region													
1	Sarsa branch Electrical work	News paper & website	17.08.11	Two Bid	24.08.11	4	Dave Elec / Shree Elec / Power Control / Deep entp		Yes	25/1068 dt 05.09.11	Shree Electricals	227,860	09.09.11
2	Sarsa branch Civil / Electrical work	News paper & website	17.08.11	Two Bid	24.08.11	3	New Horizone / KK Constr	Shreejee Furni	Yes	25/1069	New Horizone	244,117	09.09.11
Bulsar Region													
1	Parnera branch Electric and Data Cabling work	Website	21.07.11	Two Bid	27.07.11	3	Kruti Elec / Sada Elec / Varities Elec		Yes	25/378 dt 04.08.11	Varieties Electricals	260,000	30.09.11
2	AC work at Parnera branch	Website	21.07.11	Two Bid	27.07.11	2	Vrinda AC / La Cool		Yes	25/379 dt 04.08.11	Vrinda Air Condition	235,000	30.9.11
3	Modular furniture at Parnera branch								Yes	25/374 dt 04.08.11	Eurocoustic	225,000	30.09.11
Rate contract by BCC													
Jamnagar, Junagadh & Kutch Reg													
1	Furniture work M G Road Porbunder br	Website	29-7-11	Two Bid	08.08.11	4	KK Const / Harshad Furni / Om Infra Solu / Nilesh Joshi		Yes	31/365 dt 27.08.11	K K Constructions Co	714,562	30.09.11
2	Electric Work M G Road Porbunder br	Website	29-7-11	Two Bid	08.08.11	3	Niyati Engg / Mahadev Elec / Bhagat Elec		Yes	31/366 dt 27.08.11	Niyati Engg & Consultants	277,777	30.09.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Panchmahal Region													
1	Interior work at Regional Office	News paper & website	11.07.11	Two Bid	27.07.11	6	HN Mistry / KK Const / Rajal Infra / New Horzone / Poetic Inte	Bajrang Furni	Yes	28/674 dt 12.08.11	Rajal Infracon	995,138	30.09.11
2	Electric work at Regional Office	News paper & website	11.07.11	Two Bid	27.07.11	4	Shree Elec / Dave Elec / Vikalp Elec / Perimeter Eng		Yes	28/675 dt 12.08.11	Dave Electricals	406,365	30.09.11
Surat Region													
1	Supply of Modular furniture at Ghod Dod Road Project	News paper & website	14.12.11	Two Bid	29.12.10	3	Wipro / Godrej / B P Ergo		Yes	801 dt 24.08.11	B P Ergo	6,239,669	30.11.11
2	Supply of Electrical fittings Ghod Dod road project	News paper & website	14.12.11	Two Bid	29.12.10	6	Wipro / G E / Dhruvi Entp / Crompton Gre / Sai Elec / Vijayshree		Yes	806 dt 24.08.11	Dhruvi Enterprises	3,269,540	30.11.11
Bhopal Region													
1	RSS Nagar branch interior, Electrical and AC work	Website	23.07.11	Two Bid	01.08.11	4	Aneja Assoc / Sky Trade / Wood Deco / Aakrati Inte		Yes	1745 dt 04.08.11	Aneja Associates	748,962	45 days
2	Chhatarpur branch Interior, Electrical, AC work	Website	23.07.11	Two Bid	01.08.11	3	Dharawi Engg / Standard Wood / Pramod Kureel		Yes	1764 dt 17.08.11	Standard Wooden	1,313,200	45 days
3	Kolar Road branch Interior, Electrical AC work	Website	23.07.11	Two Bid	01.08.11	3	Pramod Kureel / Designer Hut / Dharawi Engg		Yes	1763 dt 16.08.11	Dharawi Engineers	607,063	45 days

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jaipur Region													
1	Furnishing work Kurgaon branch	Website	08.08.11	Two Bid	18.08.11	6	Shree Shyam / MM Entp / Furni Sele/ Ecliptic / Arpita Jain	Inderkarni Inte	Yes	1066 dt 25.08.11	Shree Shyam Universals	209,313	45 days
2	Modular furniture at Malaviya Nagar branch								Yes	1030 dt 11.08.11	Eurocoustic	287,537	30.09.11
3	Modular furniture at Kaman branch								Yes	1082 dt 26.08.11	Eurocoustic	219,273	30.09.11
4	Modular furniture at Vidyadhar Nagar branch								Yes	1081 dt 26.08.11	Eurocoustic	230,399	30.09.11
Andhra Pradesh Region													
1	Furnishing of Vishakhapatnam Main branch	News paper & website	21.03.11	Two Bid	23.07.11	4	Simhadri Civil / Srinivasa / VM Marketing / 3I Const		Yes	1042 dt 02.08.11	Srinivasa Decorators	760,847	30.08.11
Chennai Metro Region													
1	Civil, Electric, Data Cabling work at Tiruvanmiyur branch Chennai	News paper & website	21.06.11	Two Bid	30.06.11	8	SK Murthy / Mangalam Const / Aabak Engr / P K Assoc / Gokul Entp / Padmavathi Srinivas	D' Interiors / Origin ITFS	Yes	194A dt 06.07.11	Aabak Engineers	538,260	18.07.11
2	Civil, Electric, Data Cabling work at Adyar branch Chennai	News paper & website	25.06.11	Two Bid	01.07.11	5	SK Murthy / Padmavathi S / PK Assoc / Mangalam Assoc / Decoland	Origin ITFS	Yes	47/211 dt 13.07.11	S K Murthy	769,403	18.07.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
3	Civil, Elec, Data Cabling work at CTS Service branch Chennai	News paper & website	16.06.11	Two Bid	29.06.11	2	Padmavathi Srinivasa / Aabak engr		Yes	47/231 dt 04.08.11	Padmavathi Srinivasa	2,404,425	25.08.11
4	DG Set at Service branch chennai	News paper & website	16.06.11	Two Bid	27.06.11	2	Disha Elec / Excel Infra		Yes	47/217 dt 14.07.11	Excel Infra Engg	977,500	31.08.11
Bareilly Region													
1	Refurbishment of Sindholi branch	Website	01.08.11	Two Bid	16.08.11	4	Shiring Fur / Kaparsons / Narain Inte / Shipra Furni		Yes	133 dt 23.08.11	Shiring Furnishers	677,990	45 days
2	Refurbishment of Kalan branch	Website	01.08.11	Two Bid	16.08.11	3	Shiring Fur / Kaparsons / Narain Inte		Yes	134 dt 23.08.11	Shiring Furnishers	491,837	45 days
UP & Uttaranchal Zone													
1	Purchase of Computers and Peripherals								Yes	1244	Acer India	663,936	6 weeks
2	Purchase of Computers and Peripherals								Yes	1246	Acer India	680,634	6 weeks
3	Purchase of Computers and Peripherals								Yes	1249	Acer India	1,327,872	6 weeks
4	Purchase of Computers and Peripherals								Yes	1250	Acer India	1,106,560	6 weeks
5	Purchase of Computers and Peripherals								Yes	1261	Acer India	809,048	6 weeks
6	Purchase of Computers and Peripherals								Yes	1264	Acer India	432,000	6 weeks

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
7	Purchase of Computers and Peripherals						Rate Contract by BCC		Yes	1265	Acer India	1,476,192	6 weeks
8	Purchase of Computers and Peripherals						Rate Contract by BCC		Yes	1263	Acer India	330,824	6 weeks
9	Purchase of online UPS						Rate Contract by BCC		Yes	1248	Consul India	416,700	6 weeks
10	Purchase of online UPS						Rate Contract by BCC		Yes	1251	Consul India	833,400	6 weeks
11	Purchase of online UPS						Rate Contract by BCC		Yes	1252	Consul India	694,500	6 weeks
12	Purchase of online UPS						Rate Contract by BCC		Yes	1266	Consul India	277,800	6 weeks
13	Purchase of online UPS						Rate Contract by BCC		Yes	1262	Consul India	555,600	6 weeks
