

BANK OF BARODA													
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF October 2010													
Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Kolkata Metro Region													
1	Refurbishment of Kidderpore branch	Website	09.10.10	Two Bid	20.10.10	4	Nabi Cane Work / Daffodils / Supermach / Multicraft		Yes	10/906 dt 27.10.10	Multicraft	585,074	30 days
Mumbai Metro South Region													
1	Civil work Mangaldas market Branch	Website	18.09.10	Two Bid	30.09.10	5	Dauji Traders / Taran Const / J Singh Inte / H Shah / Arihant Deco		Yes	09.10.10	H Shah	800,100	8 weeks
2	Electrical work Mangaldas market branch	Website	18.09.10	Two Bid	30.09.10	2	Jyoti Elec / Gautam Tdg		Yes	09.10.10	Gautam Trading Co	288,210	8 weeks
3	Civil work Walkeshwar branch	Website	18.09.10	Two Bid	30.09.10	9	Oligoarchy / Arihant Décor / H Shah / J Singh / Z khan / ATS Aircon / Taran Const / Swastik Inte / Dauji Tdrs		Yes	09.10.10	H Shah	855,000	8 weeks
4	Electrical work Walkeshwar branch	Website	18.09.10	Two Bid	30.09.10	5	Gautam Tdg / Jyoti Elec / Archiniova Design / Jai Ambe Lite / Silva Elec		Yes	09.10.10	Jyoti Electricals	362,462	8 weeks

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
5	Civil work Malabar Hill Branch	Website	18.09.10	Two Bid	30.09.10	9	Oligoarchy / Arihant Décor / H Shah / J Singh / Z khan / ATS Aircon / Taran Const / Swastik Inte / Dauji Tdrs		Yes	09.10.10	H Shah	988,864	8 weeks
6	Electrical work Malabar Hill Branch	Website	18.09.10	Two Bid	30.09.10	5	Gautam Tdg / Jyoti Elec / Archiniova Design / Jai Ambe Lite / Silva Elec		Yes	09.10.10	Gautam Trading Co	414,944	8 weeks
Goa & West Mah. Region													
1	Civil Furnishing Electrical work Vasco branch	Website	29.05.10	Two Bid	05.06.10	5	Deshpande Const / Jayant Bhalerao / Sowrabh Entp / Mangal Mistry / T S Mistry		Yes	02.07.10	Deshpande constructions	1,514,925	
2	Civil Furnishing Electrical work Bicholim branch	Website	24.06.10	Two Bid	29.06.10	3	Vijayalaxmi Furni / Deshpande Const / Uttam Shid		Yes	06.07.10	Vijaylaxmi Furnishing Works	1,003,812	20.07.10
3	Civil, Furnishing work Taleigaon branch	Website	24.06.10	Two Bid	29.06.10	2	Deshpande Const / Vijayalaxmi Furni		Yes	02.08.10	Vijaylaxmi Furnishing Works	579,790	08.09.10
4	Electrical work Taleigaon branch	Website	24.06.10	Two Bid	29.06.10	1	Sandhya Electricals		Yes	02.08.10	Sandhya Electricals	235,759	08.09.10

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
5	Civil Furnishing Electrical work Railway Lines Sholapur branch	Website	04.07.10	Two Bid	15.07.10	3	Suyash Wooden Works / Dinesh V Gharwadkar / Taran Const		Yes	02.08.10	Suyash Wooden Works	1,292,088	
6	Electrical work Barshi branch new	Website	07.10.10	Two Bid	15.10.10	1	Sai Electricals		Yes	29.10.10	Sai Electricals	227,875	
7	Electrical work Gadhinglaj branch new	Website	07.10.10	Two Bid	15.10.10	1	Samarth Suhasa		Yes	29.10.10	Samartha Suhasa	254,479	
Nagpur Region													
1	Civil & Furnishing work Dharampeth branch	Website	21.08.10	Two Bid	28.08.10	4	Shriram management / SMIT Inte / I K Nasare		Yes	31.08.10	I K Nasare & Associates	1,406,085	31.12.10
2	Electrical work Dharampeth branch	Website	21.08.10	Two Bid	28.08.10	2	Hemant & Co / Vikas Elect		Yes	31.08.10	Vijaylaxmi Furnishing Works	674,180	31.12.10
3	A C work Dharampeth branch	Website	21.08.10	Two Bid	28.08.10	2	Carrier Aircon / Advance Refrigeration		Yes	31.08.0	Vijaylaxmi Furnishing Works	832,000	31.12.10
Pune Region													
1	Civil Furnishing work Paud Road branch	Website	15.04.10	Two Bid	26.04.10	7	Jayprakash Entp / Glowrite Agencies / Sonata Desgn / Taran Const	Prashant Entp / Tirupati Group / Maris Infra	Yes	359 dt 29.04.10	Taran Construction	744,744	35 days
2	Electrical work Paud Road branch	Website	15.04.10	Two Bid	26.04.10	8	Samarth Suhasa / Silva Chem / R K Elect / Jyoti Elec	Raghvendra Elec / Maris Infra / A One Engg / Orbital Elec	Yes	360 dt 29.04.10	Samartha Suhasa	295,634	35 days

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
3	AC work Paud Road branch	Website	15.04.10	Two Bid	26.04.10	3	Everest Air Sys / Dura Cool	Maris Infra	Yes	358 dt 29.04.10	Dura Cool A C	270,700	3 days
4	MIDC Ahmednagar Civil, Furnishing	Website	05.01.10	Two Bid	12.0101	5	Atul V Chavan / Taran Const / Jayprakash Entp / Jayant Bhalerao	Vijay J Adsure	Yes	111 dt 04.02.10	Taran Construction	1,467,534	4 weeks
5	MIDC Ahmednagar Electrical work	Website	05.01.10	Two Bid	12.0101	4	Samartha Suhasa / Taran Const / R K Elec / Sai Elec		Yes	110 dt 04.02.10	Sai Electricals	289,000	4 weeks
6	MIDC Ahmednagar AC work	Website	05.01.10	Two Bid	12.0101	2	Carrier Aircon	Techno Cool	Yes	135 dt 04.02.10	Carrier Aircon	295,050	4 weeks
7	Interior work at Dindori branch	Website	10.08.10	Two Bid	18.08.10	3	Jayprakash Entp / Jayant Bhalerao / Trimiti Entp		Yes	648 dt 23.08.10	Jayprakash Enterprise	385,180	15 days
Bhopal Region													
1	Vijay Nagar Jabalpur New Branch	Website	08.10.10	Two Bid	14.10.10	4	Dharvi Engrs / Aakrati Inte / Aneja Assoc / Sky Trade		Yes	10/201 dt 19.10.10	Aakrati Interiors	1,122,222	18.11.10

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Raipur Region													
1	Janjgir branch Civil, Electrical and AC work	Website	13.10.10	Two Bid	19.10.10	4	Aneja Assoc / Popular Elec / Design Studio / Payoneer		Yes	413 dt 27.10.10	Popular electricals	936,197	30 days
2	Gurur branch Civil, Electrical and AC work	Website	13.10.10	Two Bid	19.10.10	4	Aneja Assoc / Popular Elec / Design Studio / Payoneer		Yes	413 dt 27.10.10	Popular electricals	475,738	30 days
3	Mahendragarh branch Civil, Electrical and AC work	Website	13.10.10	Two Bid	20.10.10	4	Aneja Assoc / Akruti Inte / Design Studio / Payoneer		Yes	413 dt 27.10.10	Aneja Associates	524,997	30 days
Chandigarh Region													
1	Panchkula branch Civil, electrical, Interior work	Website	10.10.10	Two Bid	18.10.10	4	Pioneer Furni / Pathak Furni / Venus Creations / Gurdeep Entp		Yes	25.10.10	Pioneer Furnishers	505,000	09.11.10
2	Karnal branch Civil, electrical, Interior work	Website	14.10.10	Two Bid	21.10.10	3	Pathak Furni / Pioneer Furni / Gurdeep Entp		Yes	432 dt 25.10.10	Pathak Furnishers	464,600	15.11.10
Delhi Metro-II													
1	Furnishing of RTC Delhi	News Paper & Website	25.09.10	Two Bid	11.10.10	9	Nirmal Const Co / Technica Furni / Vaibhav Inte / Reliable Furni / Woodpecker Const / Saras Entp / Astha / NCI	Design Consutants	Yes	985 dt 28.10.10	Nirmal Construction Co	3,036,005	03.01.11

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Ajmer Region													
1	Kothian branch Dist Bhilwada Interior / Furnishing / Electrical work	Website	30.09.10	Two Bid	16.10.10	3	House of Furni / Mamata Wood Décor / Ecliptic Entp		Yes	1422 dt 21.10.10	Mamata Wood Decorate	504,000	30.11.10
2	Kanechan Kalan branch Dist Bhilwada Interior / Furnishing / Electrical work	Website	30.09.10	Two Bid	16.10.10	3	House of Furni / Mamata Wood Décor / Ecliptic Entp		Yes	1426 dt 21.10.10	Mamata Wood Decorate	209,000	30.11.10
3	Roopnagar branch Dist Ajmer Interior / Furnishing / Electrical work	Website	30.09.10	Two Bid	16.10.10	4	House of Furni / Mamata Wood Décor / Ecliptic Entp / M M Entp		Yes	1424 dt 21.10.10	Mamata Wood Decorate	268,000	30.11.10
4	Pisangaon branch Dist Ajmer Interior / Furnishing / Electrical work	Website	30.09.10	Two Bid	16.10.10	5	House of Furni / Mamata Wood Décor / Ecliptic Entp / M M Entp / Arpita Jain		Yes	1425 dt 21.10.10	Mamata Wood Decorate	447,800	30.11.10
5	Silora branch Dist Ajmer Interior / Furnishing / Electrical work	Website	30.09.10	Two Bid	16.10.10	5	House of Furni / Mamata Wood Décor / Ecliptic Entp / M M Entp / Arpita Jain		Yes	1423 dt 21.10.10	Mamata Wood Decorate	393,900	30.11.10
Jaipur Region													
1	Chomu branch refurbishing work	Website	09.09.10	Two Bid	20.09.10	4	Singh Firncraft / Ecliptic Entp / Arpita Jain / House of Furni		Yes	1708 dt 08.10.10	Ecliptic Enterprises	647,752	28.10.10

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Jodhpur Region													
1	Phalodi branch Electric & Furnishing	Website	04.09.10	Two Bid	24.09.10	4	Mamata Wood / M M Entp / Ecliptic Entp / Laxmi Furni		Yes	1769 dt 19.10.10	Laxmi Furniture Works Jodhpur	598,012	12.11.10
2	Sardarsahar branch Electric & Furnishing	Website	28.08.10	Two Bid	13.09.10	3	Mamata Wood / Parihar Blder / Ecliptic Entp		Yes	1710 dt 04.10.10	Mamata Wood Decorate	1,114,667	07.11.10
Rajasthan Zone													
1	Abhinandan Yojana Silver Coin	Website		Two Bid	08.10.10	6	Meta Jewels Craft / Deepak Silver Art / M K Silver / 99.99 Pure Jewellery / M S Jewellers / Fancy Jewellers		Yes	12.10.10	Deepak Silver Art	460,000	18.10.10
2	2nd floor furnishing of VKI building for ZIC	Website		Two Bid	13.10.10	3	M M Entp / Arpita Jain Assoc / Ecliptic Entp		Yes	1911 dt 30.10.10	Arpita Jain Associates	1,200,000	30.11.10
Chennai Metro Region													
1	Velacherry branch Civil Interior etc work	Website	04.10.10	Two Bid	11.10.10	5	Reyami Inte / Gokul Entp / Padmavathi Srinivasa / S K Murthy	Raasi Builders	Yes	457 dt 12.10.10	S K Murthy	975,843	15.11.10

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Karnataka Region													
1	Interior work Gangavathy branch	Website	28.08.10	Two Bid	06.09.10	3	Goodlass Inte / Orient Furni / Krishna Inte		Yes	07.09.10	Orient Furnishing Co	769,829	23.09.10
2	Interior work Lady Hill branch Mangalore	Website	31.07.10	Two Bid	10.08.10	5	S S Inte / Vasundhara Inte / Krishna Inte / Orient Furni / Manju Inte		Yes	11.08.10	Orient Furnishing Co	795,273	28.08.10
Kerala Region													
1	Kurppanthara branch electrical / Interior / Furnishing	Website	07.10.10	Two Bid	11.10.10	3	Interiors India / Royal Decors / Neethu Ind		Yes	1293 dt 15.10.10	Neethu Industries	323,780	05.11.10
Tamilnadu Region													
1	Furnishing of Ganapathy branch Coimbatore	Website	23.09.10	Two Bid	04.10.10	6	S K Engrs / Pilot Cooling / Best Inte / Aabak Eng / Padmavathi Srinivas	Reyami Interiors	Yes	46/325 dt 22.10.10	Aabak Engineers	786,995	15.12.10
Agra Region													
1	Trans Yamuna branch Agra Furnishing work	Website		Two Bid	14.09.10	2	Galaxy Entp / Eagle Furni		Yes	20.09.10	Galaxy Enterprise	439,100	30.10.10
2	Goverdhan Chowk Mathura branch Furnishing work	Website		Two Bid	10.09.10	5	Eagle Furni / Parivartan / Arun Steel / Shiva Entp / Galaxy Entp		Yes	05.10.10	Parivartan Interiors	543,287	12.11.10

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Allahabad Region													
1	Jasra branch Furnishing	Website	30.04.10	Two Bid	11.05.10	4	Echo Sales / Arya Factory / Gupta Const / Sterling Entp		Yes	548	Arya Factory	225,000	25.10.10
2	Katra Gulab Singh Branch	Website	24.08.10	Two Bid	30.08.10	3	Arya Factory / R S Entp / Gupta Const		Yes	891	Arya Factory	232,000	05.10.10
3	Jhunsi Branch Furnishing	Website	03.09.10	Two Bid	09.09.10	4	Xelac Design / Modex Buss / R S Entp / Arya Factory		Yes	919	R S Enterprises	242,000	19.10.10
4	Mauaima Branch Furnishing	Website	04.09.10	Two Bid	10.09.10	6	Vishnu Nath Co / Shana Furni / Xelac Design / Modex Buss / RS Entp / Arya Factory		Yes	915	R S Enterprises	256,000	20.10.10
5	Karchhna branch Furnishing work	Website	30.04.10	Two Bid	11.05.10	4	Echo Sales / Arya Factory / gupta Const / Sterling Entp		Yes	548	Gupta Constructions	219,000	10.09.10
6	Raniganj branch Furnishing work	Website	30.04.10	Two Bid	11.05.10	3	Arya Factory / Echo Sales / Gupta Const		Yes	891	Arya Factory	246,000	01.09.10
7	Sirathu branch Furnishing work	Website	17.06.10	Two Bid	23.06.10	3	Arya Factory / Echo Sales / RS Entp		Yes	919	R S Enterprises	231,000	01.09.10

Tender no.	Item/ Nature of work	Mode of tender inquiry	Date of Publication of NIT	Type of Bidding (single/ two bid system)	Last date of receipt of tender	Nos of tenders recorded	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Contract no & date	Name of Contractor	Value of Contract in Rs.	Scheduled date of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Kanpur Region													
1	Rawatpur Gaon branch refurbishment work	Website	14.09.10	Two Bid	18.09.10	4	Laxmi Furni / Popular Furni / Vishwakarma Entp / R S Entp		Yes	3 dt 01.09.10	R S Enterprises	287,800	14.10.10
2	Yashoda Nagar branch kanpur Refurbishment	Website	14.09.10	Two Bid	18.09.10	4	Laxmi Furni / Popular Furni / Vishwakarma Entp / R S Entp		Yes	4 dt 01.09.10	Luxmi Enterprises	255,000	14.10.10
Uttarakhand Region													
1	Kotdwar branch refurbishment work	Website		Two Bid	13.09.10	3	Shiring furni / Kaparsons / Five Star Steel		Yes	102 / 391 dt 25.09.10	Shiring Furnishers	758,270	30.10.10
2	Roorkee branch Furnishing work	Website		Two Bid	05.10.10	4	Shiring furni / Kaparsons / Five Star Steel / Narayan Inte		Yes	76/441 dt 18.10.10	Five Star Steel Industries	756,277	15.12.10
3	Seohara branch Furnishing work	Website		Two Bid	10.10.10	4	Shiring furni / Kaparsons / Five Star Steel / Reeva		Yes	89/448 dt 21.10.10	Five Star Steel Industries	498,074	15.12.10
4	Star paper Mill br Saharanpur refurbishment work	Website		Two Bid	10.10.10	4	Shiring furni / Kaparsons / Five Star Steel / Reeva		Yes	89/448 dt 21.10.10	Five Star Steel Industries	470,770	15.12.10
